



Addendum No. 1 To Contract Documents

Project:	Terminal Pump Station Upgrade		
Owner:	City of Binghamton, New York		
Date:	February 20, 2026	Project No.:	24124

To All Contractors:

Contractors submitting proposals for the above-named project shall take note of the following changes, additions, deletions, clarifications, etc., in the Contract Documents, which shall become a part of and have precedence over anything contrarily shown or described in the Contract Documents, and all such shall be taken into consideration and be included in the Contractor's bid proposal.

Item 1: Question

- A. All questions shall be provided in writing, via email, to Franco Incitti (faincitti@cityofbinghamton.gov) at the City of Binghamton.
- B. All questions shall be submitted prior to March 3, 2026.

Item 2: Pre-Bid Meeting Minutes

- A. **Add** the Pre-Bid Meeting Minutes included as Attachment 1.



Michael E. Tamblin, PE



ATTACHMENT 1



Meeting Minutes

Project Name: **Pre-Bid Meeting**
 Terminal Pump Station Upgrade
 City of Binghamton, New York

Date: February 18, 2026

EDR Project No: 24124

1. General Information

- a. Prime Contractors must purchase bid documents.
- b. CCA for Contractors must be submitted to City of Binghamton.
- c. Submit questions in writing via email to City of Binghamton
 - Franco Incitti: faincitti@cityofbinghamton.gov
- d. Deadline for Latest Questions – March 3, 2026.
- e. Deadline of Latest Addendum Issuance – March 4, 2026.
- f. Bids Due – 10:30 AM March 11, 2026 to:
 - Board of Contract and Supply
 - City Hall
 - 38 Hawley Street
 - 2nd Floor
 - Binghamton, NY
- a. Bid Security - 10% bid security, check or bid bond is required.
- b. Performance & Payment Bonds – amount equal to 100% of the accepted bid amount is required.
- c. Wage Rates – State Prevailing Wage Rates apply.

2. M/WBE Utilization Goals

- a. MWBE Utilization Goal of 20% (NYSEFC Terms and Conditions)

3. Project Scope

- a. Installation of two new mechanical bar screens and new washer/compactor with sluice.
- b. New building addition for screenings storage, with odor control system.
- c. Replacement of four slide gates internal to PS.
- d. Modifications to the regulator/influent vault, including replacement of slide gate.
- e. Replacement of pump discharge isolation knife gate valves with new plug valves.
- f. New bypass pumping vault.
- g. New hazardous gas detection system.
- h. Electrical and HVAC upgrades to support new equipment/building.
- i. Work constraints
 - Flow monitoring MUST remain throughout the entirety of construction.
 - Bypass pumping will be required.
 - Road and driveway entrances must be kept clear.

4. **Permits**

a. Town of Vestal

- All Contractors and subcontractors will be required to obtain an Operating Permit through the Town prior to commencement of the project.

5. **Other**

a. NYSEFC funding

- M/WBE utilization
- AIS required

6. **Pump Station Site Visit**

a. 3936 Gates Road, Vestal, NY 13850

7. **Pre-Bid Sign in Sheet** - Attached is the sign-in sheet from this meeting.

These meeting minutes have been prepared by EDR. If there are any discrepancies, please notify our office within three business days of receipt.