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SECTION 01 34 00 

SUBMITTAL PROCEDURES 
 

PART I GENERAL 
 

1.1 SUBMITTALS AND NOTICES 
 

A. Submit the documents described by District Design Professional through NEWFORMA for 
approval. 

 
B. SUBMITTALS PRIOR TO START OF WORK (TO BE SUBMITTED MINIMUM SEVEN 

(7) WORK DAYS PRIOR TO START OF WORK). 

“SUBMISSION REVIEW CHARTS” ARE FOR USE BY ENVIRONMENTAL REMEDIATION 
CONTRACTOR (ERC) TO FACILITATE SUBMISSION PACKAGE. THESE CHARTS ARE A 
TOOL FOR EASE OF SUBMISSION, BUT ERC SHALL REVIEW THE APPLICABLE SECTION 
AND PARAGRAPH FOR SPECIFICS. 

 
Work shall not commence until the required documents have been submitted, reviewed 
and accepted for record by the Engineer. Copies shall be valid, appropriate, and legible. 

 
 

1.2 WORK INCLUDED ELSEWHERE (SEE SECTION FOR SUBMITTAL REQUIREMENTS) 
 

A. Division 00  Procurement and Contracting Requirements 
 

B. Section 02 82 00  Environmental Remediation & Incidental Demolition (Asbestos) 
 
C. Section 02 82 10  Submission Review Chart (Asbestos) 

 
 

END OF SECTION 
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SECTION 02 82 00 

ENVIRONEMNTAL REMEDIATIONS & INCIDENTAL DEMOLITION (ASBESTOS) 
 

PART I GENERAL 
 

1.1 DESCRIPTION 
 

A. Provide all labor, materials, and equipment to conduct Environmental Remediation & Incidental 
Demolition (primarily Asbestos Abatement) associated with this Environmental Performance 
Contract (EPC) for High School owned by the Johnson City Central School District (JCCSD). 

 
B. Suspect environmental (Asbestos) were sampled/tested in materials scheduled for disturbance as 

part of this Project. Lead was found to be present in the wood varnish of interior wood door 
frames. Any painted surface/component must be assumed to contain LBP, unless tested to be 
negative for LBP. 

 
C. Sampling/testing Reports are listed herein below in this Specification Section 02 82 00. 

 
D. Provide additional protection and services as specified herein. 

 
E. The Engineer has determined the presence and locations of ACM’s via: 

 
- Reviews of numerous past JCCSD projects; 
- Past and present environmental sampling/testing; 
- Reviews and consultations with design professionals; 
- Our general knowledge of this Building. 

 

F. Though extensive efforts were conducted, this Building was originally constructed in early 1970’s and 
have experienced numerous documented and undocumented renovations, alterations and 
additions. Therefore, it is not unreasonable there remains a slight potential of findings of additional 
environmental contaminants during environmental remediation and subsequent alterations, 
renovations and additions in concealed spaces. Should suspect materials be found by Contractor, 
Contractor shall immediately STOP WORK, consult with Environmental Consultant, Architect and 
Engineer for further direction. All parties shall negotiate added or decreased costs in field 
condition findings, if/as applicable. 

1.2 WORK INCLUDED ELSEWHERE 
 

A. Division 00 – Procurements and Contracting Requirements 
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B. Division 00 – Bid Forms 
 

C. Division 01 –General Requirements 
 

D. Section 01 34 00 Submittal Procedures – Environmental Remediation (Asbestos) 
 

E. Section 02 82 10 Submission Review Chart (Asbestos) 

 

F.                                               APPENDICES 
 

APPENDIX A: JONHSON CITY HIGH SCHOOL 
 

1. LIMITED ASBESTOS SAMPLING/TESTING REPORT 
2. AHERA 2022 THREE YEAR REINSPECTION HIGH SCHOOL 

 
 

1.3 PRIMARY INTENT AND PURPOSE OF THIS ENVIRONMENTAL REMEDIATION PROJECT is to 
conduct: 

 
A. The primary Intent and Purpose of the “Environmental Remediation” is to abate any Asbestos-

Containing Materials that may be disturbed in the course of renovations, alterations, and 
demolitions at Johnson City High School. 

 
B. ACM’s for abatement are noted on the Legend, which is included with the Contract Drawings. 

 
C. Project Specifics are delineated in “Legend” and in “General Notes”. 

 
1.4 REFERENCES 

 
A. References in Environmental Remediation Specifications and Contract Drawings to: 

 
- “Owner” indicates Johnson City Central School District (JCCSD); 

 
- “Architect” indicates the firm of Highland Associates; 

 
- “NYS Licensed Engineer” and “NYS Asbestos Project Designer” indicates Hulbert Engineering 

and Land Surveying, DPC; 
 

- “Engineer” indicates the firm of Hulbert Engineering and Land Surveying, DPC; 
 

- “Environmental Consultant” and “NYSDOL Certified Asbestos Contractor” indicates 
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firm of Hulbert Engineering and Land Surveying, DPC; 
 

- “Environmental Site Representative (ESR)” or full-time, on-Site “Asbestos Project and Air 
Monitor” indicate technical personnel of the firm to be determined. 

 
- “General Contractor”, “Contractor” or “Asbestos Contractor” indicates 

Environmental Remediation Contractor (ERC) for the Project, its subcontractor’s, 
vendors and suppliers; 

 
- “ICR 56” indicates the New York State Department of Labor (NYSDOL) Industrial Code 

Rule 56, as Amended, effective March 21, 2007 and granted NYSDOL Site Specific 
Variances, Applicable Variances and their Amendments. 

1.5 SPECIAL PROVISIONS 
 

A. SPECIAL NOTE # 1: Scheduling or Phasing of the Project Schedule shall be in accordance with 
Specifications and Contract Drawings prepared by Architect/ Engineer. 

 
B. SPECIAL NOTE # 2: Environmental Remediation Contractor shall be applicably certified in: 

 
- Asbestos; 
- Lead (Firm, Supervisor and Workers certified by EPA/HUD to conduct lead removal in School) 

LEAD NOTE: EPA Renovations, Repair and Painting (RRP) Lead Certifications are not qualified nor 
acceptable for this Work; 

- Polychlorinated Biphenyl’s – OSHA 40 Hour Hazardous Waste. 
 

C. Work Area, and space min. 25’ – 0” from active Work Area (to be cordoned-off and posted by 
ERC), shall be vacant and is intended to be occupied only by the ERC. 

 
D. ERC shall ensure the NYSDOL Asbestos Certified Supervisor assigned to subject Project and/or 

every Work Area at any and all times the Environmental Site Representative (ESR) is on-Site 
including, but not limited to, mobilization and demobilization, waiting periods, air monitoring, 
or for any other legitimate reason. 

 
E. If Owner or Owner's Representatives take no exception to Overtime Work, then ERC is required 

to prepare and submit to Owner and Owner's Representatives, for review and approval by 
Owner, a “Request for Dispensation to Work Overtime” required by NYSDOL. 

 
F. All Work shall be coordinated with the Owner and Environmental Site Representative (ESR). 

 
G. Permitting Agency for this Project: New York State Education Department. 

 
H. ERC shall comply with applicable section of the “2020 Fire Code of New York State”, authored by 
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the New York State Department of State Division of Code Enforcement and Administration. 
Emphasis of compliance is especially relevant regarding marking and means of emergency 
exiting, and fire extinguishers specific for the Project and use of Fire-Retardant Treated (FRT) 
products. 

 
I. Electrical, Communication, Plumbing and Mechanical Components: 

ERC shall take special and extra precautions to: 
 

1. Prior to Start of Work, be responsible for ensuring all power is de-energized in all OSHA 
lock-outs/tag-outs and providing of sufficient capacity for ERC Work; 

2. Retain services of an electrician, communication, plumbing and mechanical, as/if applicable, 
certified in the Village of Johnson City. If any trade required to Work in designated, active 
Work Areas, tradesman shall be applicably NYSDOL Asbestos Certified, with min. of 
“Operations & Maintenance” certification. 

 
Note: NYSDOL Certified “Allied Trades” are permitted to enter active Work Areas and perform 
activities consistent with that certification. 

J. Work includes removals, disposals and disconnection of electrical, mechanical, plumbing and 
communication components, in accordance with applicable regulations. 

 
K. Construction schedule shall be rigidly enforced. ERC shall provide necessary manpower, 

including multiple Workers and Work shifts to comply with Construction Schedule. 
 

L. The ERC shall Verify-In-Field (V.I.F.) and be solely responsible for confirmations of all ACM 
locations, dimensions, quantities and conditions, etc., for Work indicated on Contract 
Drawings for preparation of Bid price. The ERC’s Bid shall represent complete abatement of 
all ACM’s scheduled for removal and disposal, in their entirety, unless otherwise noted. 

 
M. Original waste manifests, bills of lading and receipts, as applicable, shall be submitted to ESR. 

Additionally, these same documents shall be submitted electronically, in accordance with 
Specification Section 01 34 00 “Submittal Procedures - Asbestos”. 

 
N. The quantities of ACM’s and materials associated with abatements, i.e. ceilings, walls, 

subfloors, etc., are provided for information only, and in no way shall ERC be able to use as 
basis for any increase in Contract Price. 

 

O. The estimated quantities of all asbestos and asbestos-contaminated materials, for this specific 
Project, are included on Environmental Reports. Quantities are estimates only, provided by the 
Engineer in order to indicate the approximate scale and extent of the Work. The full Asbestos 
Reports, included in the Appendices of this Specification Section 02 82 00, are included for ERC 
for review. 
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P. No asbestos or asbestos-contaminated materials/components shall be permitted to be 
recycled, reused or reclaimed. All waste manifests shall be submitted, as proof of proper 
disposal, to the Architect, Engineer. 

 
Q. RECYCLING, REUSE, REPURPOSE OR RECLAMATION REQUIRED: All furnishings, 

equipment and supplies that are deemed Non-Hazardous or Non-Universal Building 
materials/components that can be cleaned/decontaminated and recycled, reused and 
reclaimed SHALL BE recycled, reused, reclaimed and NOT DISPOSED as Hazardous, Universal or 
Construction & Demolition (C&D) waste. Consult with Owner and ESR prior to Start of Work to 
determine if they require any cleanable, non-porous furnishings, equipment or supplies to be 
turned over to Owners. For materials turned over to Owner, provide inventory listing and 
submit to Architect, Engineer. Applicable waste manifests shall be submitted, as proof of 
recycling, reuse or reclamation, to the Architect, Engineer. 

 
R. Provide security as required to protect facilities and Work Areas. 

 
S. Carefully and deliberately plan the Work to avoid environmental and construction risks 

to Workers. 
 

T. NYSDOL Industrial Code Rule 56 requires one (1) copy of the Asbestos Survey for the Building to 
be present and available, along with the NYSDOL and EPA, Building Occupant Asbestos 
notifications throughout the duration of the Asbestos Abatement Construction Work. 

U. The ERC must inform all trades of their Work, in writing. 
 

V. No ACM’s or PCB’s, or any other hazardous or universal material shall be buried or hidden at 
Site, but shall be disposed at applicably permitted landfill with leachate collection system, 
if/as applicable for the material disposed. 

 

W. The Contract Drawings identify the Buildings’ physical layout and Contract Limit Lines for the 
extent of Environmental Remediation Work. 

 
X. No Asbestos Abatement shall be commenced prior to compliance with the notification 

requirements of Part 56 of Title 12 of the Official Compilation of Codes, Rules, and Regulations 
of the State of New York (cited as 12 NYCRR 56, but hereinafter referred to as “Code Rule 56”) 
as amended, effective March 21, 2007. 

 
1.6 SEQUENCING AND SCHEDULING: 

 
A. Refer to Bid Form for Project parameters. 

 
B. ERC shall establish a Plan of Work Areas and of Sequencing and Scheduling, as part of “Means 

and Methods” of Remediation and shall submit these items Prior to Start of Work for 



 DECEMBER 1, 2025 
 
 

 
 
JOHNSON CITY CSD  ENVIRONMENTAL REMEDIATIONS & 

                    CAPITAL PROJECT 2025 2026 PHASE 2 INCIDENTAL DEMOLITION (ASBESTOS) 
HA PN:  2024-239  SECTION 02 82 00 
                             PAGE  6 OF 35 
 

 

Environmental Consultant review. 
 

C. If ERC chooses to utilize Additional Work Areas, multiple work shifts, unscheduled overtime, 
weekends or holidays, then the ERC will be required to pay for all associated costs to the 
Owner and Owner’s Representatives. Request shall be in writing to the Architect/Engineer, 
Owner, and Clerk of the Works and shall not commence until written approval, along with 
applicable increase or decrease in Contract Price is granted by Architect, Engineer and Owner, 
in writing. Costs shall be deducted from final Contract Sum. ERC request shall include all 
specifics for the request min. five (5) days prior to Work, when/if feasible, such as number, 
rationale, location or relocation of Work Areas, etc. or other specifics. 

 
1.7 DESIGN CRITERIA: 

 
A. Refer to paragraph 1.2.G. for “Appendices” herein above for listing of Environmental Reports 

applicable to this Project. 
 

B. Designs based upon Construction Contract Drawings, their updates and revisions, prepared by 
Highland Associates, meetings, consultations, electronic mailings, various directives and 
telephone consultations during the design process. 

 
1.8 REGULATIONS 

 
A. Comply with applicable federal, state, and local regulations including, but not limited to, 

the following: 
 

1. FEDERAL 
 

a. United States Environmental Protection Agency (EPA); National Emission Standards for 
Hazardous Air Pollutants (NESHAP); 40 CFR Part 61. 

b. EPA Lead Renovations, Repair & Painting (RRP). 
c. United States Department of Labor, Occupational Safety and Health Administration (OSHA); 

Title 29 CFR Parts 1910 and 1926, and as modified in May 2012 Hazardous Communication 
29 CFR 1910.1200. 

d. National Institute for Occupational Safety and Health (NIOSH). 
e. US Department of Labor OSHA Asbestos Regulations for Construction Industry Title 

29, Part 1926.1101, of the Code of Federal Regulations. 
f. US Department of Transportation Hazardous Materials Regulations (HMR), Title 49 

CFR, Parts 171-180, revised 01 October 1992. 
g. United States Environmental Protection Agency (EPA); Hazardous Waste & Universal 

Waste Generator Standards; 40 CFR Part 262 & 273. 
h. 29 CFR 1910.1001 Occupational Exposure to Asbestos (OSHA General Industry 

Standard). 
i. US Department of Labor OSHA Regulations for the Construction Industry Title 29 
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Code of Federal Regulations, Subpart M, 1926.500(a), 1926.501, 1926.502, and 
1926.503, Fall Protection. 

j. OSHA 29 CFR 1910.132 to 1910.138, Subpart I, “Personal Protective Equipment”. 
k. OSHA 29 CFR 1910.1200 “Hazard Communication”. 
l. OSHA 29 CFR 1910.147 “Control of Hazardous Energy”. 
m. OSHA 29 CFR 1926, Subpart M – “Fall Protection”. 
n. OSHA 29 CFR 1926.28, Subpart C – “General Safety and Health Provisions”. 
o. US OSHA 1926, 146; Final rule for Confined Space, effective August 3, 2015. 
p. OSHA 29 CFR 1926, Subpart Z, 1926.1153 “Respirable Crystalline Silica”, effective 

June 23, 2016. 
q. OSHA 29 CFR 1910.252 “Welding, Cutting and Brazing”. 

 
2. STATE 

 
a. New York State Education Department (NYSED), applicable rules and regulations for 

NYS School-Owned and Leased Buildings; 
b. Part 56 of Title 12 of the Official Compilation of Codes, Rules, and Regulations of the 

State of New York (cited as 12 NYCRR 56, but hereinafter referred to as “Code Rule 56”) 
adopted January 11, 2006 and effective March 21, 2007, including “Guidance 
Document Redline Version 2.0, dated 01/30/09. 

b. New York State Department of Environmental Conservation (NYSDEC); Solid Waste 
Management Facilities; 6 NYCRR Part 360. 

c. NYSDEC; Waste Transporter Permits; 6 NYCRR Part 364. 
d. Asbestos Safety Program Requirements; NYCRR Chapter II, Title 10, Part 73. 
e. Part 155.5: Uniform Safety Standards for School Construction and Maintenance of the 

Official Compilation of Codes, Rules, and Regulations of the State of New York, Title 8. 
Education Department, dated 02/15/10. 

f. NYDOL Article 32, Title 2, "Minimum Work Standards for the Conduct of Mold 
Assessments and Remediation". 

g. NYS, 2017, Uniform Code Supplement to the NYS Fire Code, regarding “Hot Work”, 
Chapter 35 “Welding & Other Hot Work”, Section 3501. 

 
3. LOCAL 

 
a. Broome County, New York; 
b. Johnson City, New York. 

B. Applicable rules and regulations, and their interpretations of agencies listed above and of 
Occupational Safety & Health Association (OSHA), National Institute for the Sciences and 
Technology (NIST), National Voluntary Laboratory Accreditation Program (NVLAP), American 
Industrial Hygiene Association (AIHA), New York State Department of Health (NYSDOH), New 
York State Department of Labor (NYSDOL), New York State Education Department (NYSED) New 
York State Department of Transportation (NYSDOT), New York State Department of 
Environmental Conservation (NYSDEC), National Emission Standards for Hazardous Air 
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Pollutants (NESHAPS), current as of date of these Specifications and Contract Drawings. 
 

C. INTERPRETATION OF ERC SPECIFICATION SECTIONS AND CONTRACT DRAWINGS: If any requirement of 
these ERC Specifications or Contract Drawings conflict with or contradict any law, rule, regulation, 
interpretation or guideline, immediately notify the Architect/Engineer of such conflict or 
contradiction. In such cases, the interpretation of the law, rule, regulation, interpretation or 
guideline shall have the full force and application as determined by the Architect/Engineer. 

 
D. Post all applicable licenses, regulations or other required documents in a conspicuous place at the 

Site, or in a place and manner dictated by applicable rule or regulation. Assure that copies of 
the regulations are not altered, defaced or covered by other materials. 

 
1.9 QUALIFICATIONS, QUALITY ASSURANCE, LICENSING AND CERTIFICATION 

REQUIREMENTS 
 

A. The Environmental Remediation Contractor (ERC) firm shall be Subcontractor to the Prime General 
Contractor. ERC shall have a minimum of five (5) years in operation as a professional Asbestos 
Abatement Contractor and have successfully completed five (5) Projects of similar scope. 

 

B. The Engineer reserves the right to make necessary investigations regarding qualifications 
of the asbestos removal Contractor. 

 
C. Where methods or procedures are specified, they shall constitute minimum measures and shall in 

no way relieve the ERC of sole responsibility for the means, methods, techniques, sequences, or 
safety measures in connection with the Work. 

 
D. At the request of the Engineer, the ERC shall disclose fines and related information (e.g., case 

no., number of citations, etc.) issued by the NYSDOL within the past three years. 
 

E. Use adequate numbers of skilled Workers who are thoroughly trained and experienced in the 
necessary crafts and who are completely familiar with the specified requirements, and the 
methods needed for proper performance of the Work of this Section. 

 
F. The ERC firm shall comply with the following minimum requirements, if/as applicable, as 

determined by Engineer: 
 

1. Possess valid NYDOL Asbestos License; 
2. Acquire approval by Engineer for subcontractors, vendors or any service provider of any 

trade or interest which the Contractor shall retain for a cost associated with the 
Contractor’s Price for this Project. 

 
Architect, Engineer, and/or Owner retain the right to refuse use of any subcontractor for any 
reason. 
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G. ERC Project Manager and each ERC Supervisor shall comply with the following, if/as applicable, 

as determined by Engineer: 
 

1. Minimum five (5) years’ experience in similar type and size of Work required; 
2. Possess valid NYSDOL Asbestos Supervisor certification and training certifications; 
3. Be identified as the firm’s “Competent Person”, in compliance with OSHA regulations; 

OSHA Competent is required to be on-Site whenever Work is being performed. 
Specifically, ERC Project Manager and Supervisors shall be competent in identifying and 
remediating other Hazardous and Universal materials; 

4. Possess valid OSHA 10 Hour Construction Safety Course (effective July 18, 2008) training 
certification; 

5. Possess valid OSHA 40 Hour Hazardous Material Certification; 
6. Required to be on-Site whenever Work is being performed; 
7. Shall be assigned exclusively to this Project and this position shall not be “changed-out” or 

substituted with another person unless specifically approved by Engineer. 
 

H. ERC Workers shall comply with the following, as applicable to type of Work performed, if/as 
applicable, as determined by Engineer: 

 
1. Possess valid NYSDOL Asbestos Worker certification and training certifications; 
2. Possess valid OSHA 10 Hour Construction Safety Course (effective July 18, 2008) training 

certification; 
3. Possess valid OSHA 40 Hour Hazardous Material Certification; 
4. Shall be assigned exclusively to this Project and this position shall not be “changed-out” or 

substituted with another person unless specifically approved by Environmental Site 
Representative. 

 
I. Workers performing incidental services and Work inside active asbestos abatement Work Areas 

(i.e. electrical services, mechanical/plumbing services, sheet metal Work, etc., of disconnections 
or connections, cutting, capping, patching, alterations, etc.), and/or incidental demolition or 
emergency Work inside active asbestos Work Areas, shall be trained and experienced in 
respective trades, and shall hold valid NYSDOL “Asbestos Handler” or, at minimum, “Operations 
& Maintenance” asbestos certifications. 

 
Note: NYSDOL Certified “Allied Trades” are permitted to enter active Work Areas and perform 
activities consistent with that certification. 

 
J. Use only Workers who underwent the required comprehensive medical examinations and 

whose health condition was determined as being satisfactory for performing applicable 
Asbestos Abatement Work while wearing applicable respiratory protection equipment (dual 
mask and/or PAPR, as applicable). 
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K. Use equipment adequate in type, size, capacity and quantity to accomplish the Work safely 

and timely. 
 

L. WAIVER OF SPECIFICATION REQUIREMENT AND/OR SUBMISSIONS: Owner or 
Owner’s Representatives possess the ability to waive the specified requirement of any of the above 
requirements. 

 
1.10 OSHA ASBESTOS PERSONAL AIR MONITORING/TESTING (BY ERC) 

 
A. Non-compliance with number, type and methodology of required OSHA personal air 

monitoring/testing may result in deduction from final Contract Sum, as determined by 
Engineer and/or Owner’s Representative. 

 
B. Air monitoring/testing specified hereinafter is a minimum standard on this Project and 

shall continue throughout the entire asbestos abatement Project. 
 

C. Services of an independent third party personal air monitoring/testing firm shall be retained 
directly by the ERC. ERC is responsible for all air monitoring/testing related to Worker 
protection (task monitoring, monitoring related to selection of respiratory protections. etc.), 
as required by governing regulations, and specifically by OSHA. 

 
NOTE: An OSHA “Negative Exposure Assessment” shall not be permitted on Work of this Project. 
Associated costs of any air re-sampling and re-testing shall be borne by the ERC (such costs will 
be deducted from payment due to ERC). 

 
D. Personal Air Monitoring/Testing firm shall be a firm submitted by ERC for Environmental 

Consultant’s and Owner’s Representative’s review and approval, providing that the Engineer 
or Owner’s Representative has not notified the successful Bidder within four (4) calendar 
days of said submission, on exception to the use of such air monitoring/testing firm. The ERC 
shall then retain such firm for the duration of the Project. No changes can be made without 
express consent of Engineer. 

 
E. Personnel of the selected Air Monitoring firm must be independent of ERC and shall conduct 

personal air monitoring. Said personnel shall be thoroughly experienced and trained in the 
proper handling of asbestos-containing materials, in all aspects regarding health and 
environmental hazards related to asbestos and asbestos exposure, in respiratory protection, in 
required methodology of air sampling, and shall be knowledgeable in governing regulations. 

 
F. The testing of air samples shall be performed by an accredited laboratory, approved, certified 

and listed by NYS Department of Health Environmental Laboratory Accreditation Program 
(ELAP). 
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G. Personal air monitoring and testing shall include: Personal monitoring on a daily basis to establish 
compliance with Permissible Exposure Limits (PELs) of airborne concentrations of asbestos (and 
carbon monoxide, if applicable), per OSHA regulation, and including: 

1. 8-hour time-weighted-average limit (TWA). 
2. Excursion Limit. 

 
H. Testing Report & Turnaround Time. All testing Reports shall include: 

 

1. Completed Chain of Custody forms. 
2. Test results reported as actual concentration, based for PCM on quantity of fibers per 

cubic centimeter of air (f/cc), as applicable, and carried out to three decimal points. 
3. Test results reported on letterhead of accredited testing laboratory, signed by 

microscopist and by laboratory director. 

4. For the purposes of this Project, the required Turnaround Time for OSHA personal air testing 
of air samples collected shall be forty-eight (48) hours. This 48-hour period commences 
from the time the samples are forwarded to the testing laboratory. Chain of Custody forms 
shall be prepared for each Workday and for each active Work Area. Field and ambient 
blanks are required for each sampling event and logged on each Chain of Custody form, in 
accordance with OSHA regulations. 

5. Faxed Reports shall be forwarded to Project Site (to Environmental Site Representative 
and to ERC) and separately to the office of the Engineer. 

6. Samples to be forwarded to testing laboratory, at a minimum, by an overnight 
courier- service (for early morning delivery at the testing laboratory), if/as required. 

1.11 ENVIRONMENTAL (ASBESTOS AND PCB) PROJECT & AIR MONITORING/TESTING (BY OWNER) 
 

A. ERC shall provide NYSDOL Asbestos Certified Supervisor at any and all times the ESR is on-Site. 
 

B. ERC shall provide OSHA 40 Hour Hazardous Material Certified Supervisor and Workers at any 
and all times the ESR is on-Site. 

C. Environmental Project and Air Monitoring/Testing will be contracted separately by the property 
Owner to a licensed third-party air sampling environmental consultant and completely independent 
of ERC. 

 
D. The ESR shall assist in interpretations of the Specifications and Contract Drawings or governing 

law pertaining to the control of ACM. 
 

E. ERC shall provide all access, assistance, and documentation to the ESR and Engineer as may be 
required to verify conformance with these Specifications and Contract Drawings. The Owner’s 
Representative, with authorization of Owner, only may stop Work if an instance of substantial 
non-conformance with the Specifications and Contract Drawings and/or a situation presenting a 
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health hazard or other danger to Workers or real property is observed during the course of their 
review of the Project. Work shall not resume until corrective measures have been carried out. 

 
F. ERC is solely responsible to comply with all applicable health and safety regulations promulgated by 

the federal, state, or local governments. No activity on the part of the Owner’s Representative, 
Design Professional, ESR or Engineer represents the ERC’s compliance with the applicable health 
and safety regulations. 

 
G. Provide access and assistance to the ESR technician(s), as required. 

 
H. The ERC and the ESR shall work closely together to ensure proper and expeditious Work progress 

and completion. 
 

I. Upon request, as is reasonable and just, ERC shall provide ESR, Owner’s Representatives and 
Regulatory Officials with: 

 
- Disposable suits, in sizes and numbers required by their personnel; 
- Applicable disposable respirator filters, as needed to perform their Work; 
- Electrical outlets and capacity, as needed to perform their Work including, but not limited 

to, provision of adequate electric for use by air sampling/technician to engage air 
sample equipment/supplies, sufficient lighting, etc. 

J. Due to amount of Work, multiple ESR’s shall be assigned to this Project in order to expedite Work 
and ERC shall provide them with items noted above, as is reasonable and just. 

 
K. ERC shall assist in assuring integrity of sample collection by ensuring continuous operation, safety 

and security of air sample equipment/supplies. 
 

L. In accordance with Code Rule 56 (a)(c), the “air sampling asbestos contractor”, otherwise known 
as the independent “Asbestos Project & Air Monitor” or ESR (in this Specification), is required 
to submit PCM sample results equal to or greater than 0.01 fibers per cubic centimeter upon 
receipt, along with background results, the same business day to the NYSDOL District Office. 

 
M. Work Stoppage: If air samples indicate airborne fiber concentrations that exceed regulations, 

Work shall stop immediately for inspection, repair, cleanup, and documentation, as 
applicable, in accordance with Code Rule 56-4.10. 

 
N. Environmental Project and Air Monitoring and Testing shall be conducted per requirements 

of OSHA and of Code Rule 56. 
 

O. Investigations and Reporting: The ESR shall have the full force and authority to investigate and 
report on items of environmental and health hazards related to any environmental exposure, 
as observed or as found otherwise at the Project site and pertaining to Contract Work of ERC. 



 DECEMBER 1, 2025 
 
 

 
 
JOHNSON CITY CSD  ENVIRONMENTAL REMEDIATIONS & 

                    CAPITAL PROJECT 2025 2026 PHASE 2 INCIDENTAL DEMOLITION (ASBESTOS) 
HA PN:  2024-239  SECTION 02 82 00 
                             PAGE  13 OF 35 
 

 

 
P. Testing Report & Turnaround Time. All testing Reports will include: 

 

1. Locations of sampling indicated on small-scale plans (8.5” x 11”). Small-scale plans are 
going to be available from the Environmental Site Representative. 

2. Completed Chain of Custody forms. 
3. Test results reported as actual concentration, based for PCM on quantity of fibers per cubic 

centimeter of air (f/cc), or based upon TEM on quantity of structures per squared millimeter 
of air (s/mm2), as applicable, and carried out to three decimal points. 

4. Test results reported on letterhead of accredited testing laboratory, signed by 
microscopist and by laboratory director. 

5. In accordance with Code Rule 56, the required turnaround time for environmental 
asbestos testing of air samples collected, the period of time between completion of air 
sample collection and receipt of results on the Project site (faxed Reports containing 
documents specified hereinabove) shall be equal to or less than 48 hours, or shall be in 
accordance with turnaround time limits specified below, whichever is shorter: 

 
a. Backgrounds and Prep Work: 48 hours. 
b. PCM and TEM Clearance, as applicable: Immediate. 
c. Second Clearance (after re-cleaning when/if first Clearance fails): Immediate. 

 
6. Electronically mailed Reports shall be forwarded by ESR to: 

 
a. ERC 
b. Engineer 
c. Architect 

 
Q. Samples to be forwarded, to testing laboratory, at a minimum, by an overnight courier-service 

(for early morning delivery at the testing laboratory), if/as required. 
 

R. Required turnaround time for testing reports other than the one specified 
hereinbefore, as required by regulations or 24 hours. 

 
S. The turnaround time specified above is to start upon receipt of sample(s) at testing laboratory. 

 
T. Clearance Air Monitoring Results Criteria: 

Laboratory analysis results of environmental air monitoring asbestos clearance sampling shall be 
considered satisfactory when each clearance air sample collected inside a Work Area 
demonstrates, through Polarized Contrast Microscopy (PCM) and/or Transmission Electron 
Microscopy (TEM), as applicable. 

 
Note: Use of background samples/test results are prohibited from use in determining satisfactory 
clearance levels, unless special circumstances mandate such an exception and Background 



 DECEMBER 1, 2025 
 
 

 
 
JOHNSON CITY CSD  ENVIRONMENTAL REMEDIATIONS & 

                    CAPITAL PROJECT 2025 2026 PHASE 2 INCIDENTAL DEMOLITION (ASBESTOS) 
HA PN:  2024-239  SECTION 02 82 00 
                             PAGE  14 OF 35 
 

 

samples/tests are specifically approved by Environmental Consultant. 
 

PCM’s: Environmental sample results less than 0.01 f/cc; 
TEM’s: Environmental sample results less than 70 s/mm2. 

 
ICR 56 requires Environmental Consultant to forward elevated PCM samples, along with background 
samples, to be faxed to the NYSDOL District Office immediately (same business day received). 
ERC is required to sign ESR Air Monitoring logs indicating knowledge of samples in excess of the 
0.01 f/cc (PCM). 

 
1.12 ADDITIONAL COSTS TO ERC 

 
A. In accordance with Contract documents. 

 
B. ERC recognizes that time is of the essence for this Agreement. 

 
C. Architect, Engineer has determined Construction Schedule. If a change in Work Areas are 

required or ERC does not provide manpower the Project sufficiently to complete Work in 
allotted time/construction schedule, then the ERC will be responsible for all associated 
additional costs (including overtime, weekends, holidays, etc.), if determined fault is by ERC. 

 
D. ERC shall maintain control of Site and such control includes providing ERC personnel to be on- 

Site at all times when ESR is on-Site. Additionally, ESR shall not be required to conduct air 
sampling outside of normal work hours. If overtime or weekend hours, other than those 
specified in the Construction Schedule, are requested by ERC and approved by Owner, ERC 
shall be responsible for all associated costs and will be deducted from directly ERC’s Contract 
Sum, at the discretion of the Owner. 

 
E. Should ERC fail to pass environmental air clearance, then associated costs of re-cleaning, re- 

sampling and re-testing shall be borne by the Contractor, unless failures are the result of 
other trades or other related conditions, i.e., alteration Work performed by others, weather, 
traffic, etc. Any additional costs will be deducted from payment due to the Contractor, at 
discretion of Owner. 

 
F. Bulk sampling/testing of suspect environmental contaminants and/or environmental 

air monitoring/testing by ERC or by ERCs’ agent is not permitted. 
 

G. NOT APPLICABLE - METAL FENCING OF STAGING AREA 
 

1. Provide, install, maintain and secure metal construction fencing. Fencing shall consist of 
the following: 
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a. Min. 6’ x 0” in height 
b. Provide “structural” supports maximum 8’ x 0” separation, in order to 

ensure integrity, with min. 15’ x 0” opening for vehicular traffic in two 
locations. Install min. 4’ x 0” depth in order to ensure secure fencing 
system does not fail. 

c. Material: Metal Chain Link or other suitable material as accepted 
by Owner and Architect, Engineer. 

 
1.13 RECORD KEEPING 

 
A. Maintain a Project Record as required by ICR 56. The Project Record shall be available on-site and 

shall include all elements cited in ICR 56. 
 

B. The ERC shall maintain personal respiratory program and associated records and ensure they are 
signed by a physician documenting Worker medical examinations, by a “B Reader”, with satisfactory 
chest X- rays and pulmonary function tests. The form from Appendix D of OSHA 29 CFR 1926.1101 
or equal shall be used. These records shall be kept on file by the ERC for the duration of 
employment plus 30 years. 

 
1.14 INSURANCES – As specified in Contract Documents adding Hulbert Engineering and 

Land Surveying, DPC and ESR as “Additional Insured”. 
 

1.15 SUBMITTALS AND NOTICES 
 

A. Submit the documents herein below, in accordance with Section 01 34 00 Submittal 
Procedures. 

 
B. SUBMITTALS PRIOR TO START OF WORK, if/as applicable: 

REFER TO SECTION 01 34 00 “SUBMISSION PROCEDURES” 
 

Work shall not commence until the following documents have been submitted, reviewed, and 
accepted by the Architect/Engineer. 

 
NOTE: Where listed below, all requirements for “Letter” shall reference Project and be submitted on 
appropriately dated ERC company letterhead and shall include signature of firm's officer. 

 
Copies of the following shall be valid, appropriate, and legible: 
1. Insurances (As specified in Architect Specifications Division 00, but adding 

Hulbert Engineering and Land Surveying, DPC and ESR as “Additional 
Insured”); 

2. Firm’s Valid/Current NYSDOL Asbestos License 
3. NYSDOL “Asbestos Project Notification” 
4. EPA “Notification of Asbestos Project” if applicable. 
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5. OSHA PCB Notification of PCB Project” 
6. Ten (10) Day “Notice to Occupants of Asbestos Project.” Post Notification signage, as 

Required; 

7. Hot Work Permit; 

8. Draft of NYS “Petition for Variance relief; 

9. NYSDEC Waste Transporter Permit Part 364, and: 
a. Name of proposed recycling, reuse and/or reclamation facilities that may be used 
in association with this Project, or a “No-Recycling” Statement on Letterhead. 

10. Copies of ERC Project Manager, ERC Supervisor and Worker Documentation 
Copy of valid NYSDOL Asbestos certification, Copy of valid asbestos training certificate 
(NYSDOH DOSH Form 2832), Copy of valid OSHA 10 Hour Construction Safety Course (effective 
July 18, 2008) training certification, Copy of valid OSHA 40 hour Hazardous Material training 
certification. 

11. Letter certifying Workers have received the required comprehensive medical 
examinations (including satisfactory chest X-ray and pulmonary function test) and whose 
health condition was determined as being satisfactory for performing applicable Asbestos 
Abatement Work while wearing applicable respiratory protection equipment. Certify that 
asbestos Workers have had X-rays reviewed/approved by a “B reader”. DO NOT forward 
specific individual medical examination documents, since this is a violation of the Health 
Individual Portability & Accountability Act (HIPAA) of 1996. 

12. ENVIRONMENTAL REMEDIATION WORK PLAN: 
a. Staffing schedule stating number of Workers per shift, name and number of 
supervisor(s) per shift, hours per shift, shifts per day, and total days to be 
worked; 
b. ERC plan for dividing the Asbestos Work Areas; 
c. Plan shall indicate locations of access/egress of each Work Areas; 
d. Locations of attached and remote Personal and Waste Decontamination Units 
e. Locations of intended discharges from Negative Pressure Units (NPU’s); 
f. Letter confirming each shift has a different work force; 
g. Abatement schedule indicating critical dates of the job, including start of mobilization, 

preparation, removal, and reactivation of each Work Area and including and completion 
of demobilization. 

13. Copy of testing laboratory’s NYSDOH ELAP Certification to conduct PCM analysis for 
Personnel Monitoring/Testing. 

14. Manufacturer’s information & Safety Data Sheet (SDS) for specified Products: 
 

a. Wetting Agent; 
b. Lockdown Encapsulated  
c. Fire-Rated Wood Materials; 
d. Fire-Retardant Polyethylene Sheeting; 
e. Fire-rated Caulks, Sealants and Rods; 
f. Mastic Remover; 
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g. Patching Materials/Products; 
h. Ceiling Clips; 
i. Lagging Cloth; 
j. Manufacturer’s certifications that vacuums, ventilation equipment, and all other 

equipment required to contain airborne fibers conform to HEPA filtration standards; 
k. Other Materials and Products Used. 

 

C. SUBMITTALS DURING WORK, if/as applicable: 
 

1. Submit for review and acceptance to Architect/Engineer through Newforma 
valid, appropriate, and legible copies of the following: 

 
a. OSHA personnel air testing results (48 hours from sampling event). 
b. Letter certifying that personnel not previously processed for Work on this Project 

have received required comprehensive medical examinations. 
c. Other pertinent SDS’s for materials/products not previously processed for Work on 

this Project. 
 

D. SUBMITTALS AT CLOSE OUT, if/as applicable: 
 

1. Submit for review and acceptance by the Architect, Engineer through Newforma (min. 5 
Working days prior to Application for Payment) valid, appropriate, and legible copies of the 
following: 

 
a. Project Record. 
b. Sign in-Sign-out (daily Sheets). 
c. Copy of Daily OSHA Personnel Sampling/Testing logs for Asbestos and Personal Air 

Sampling/Testing Reports 
d. Asbestos (Friable) Waste Manifests. 
e. Non-Friable Asbestos Waste Manifests. 
f. PCB Waste Manifests. 
g. C & D Waste Manifests. 
h. Copies of NESHAPS waste manifest and bill of lading for friable asbestos. 
i. Copies of NESHAPS waste manifest and bill of lading for non-friable asbestos. 
j. Copies of Construction & Demolition (C&D) waste manifest and bill of lading. 

 
1.16 PROTECTION OF CONTRACTOR’S PERSONNEL 

 
A. The ERC is solely responsible for the protection of his Work force. Worker Protection shall comply 

with OSHA 29 CFR 1926.103 (Respiratory Protection), as applicable. In addition, protection from 
other hazards inherent in abatement and construction Projects shall be provided. 

 
B. The Owner and Owner's Representatives reserve the right to have a ERC’s employee removed from 
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the Site for a single personnel protective equipment (PPE) violation, have the ERC’s supervisor 
removed for a second PPE violation, and have the ERC removed from the Site for a third PPE 
violation. 

 

C. There shall be no harassment of any fellow Worker, Owner or Owner’s Representatives. This 
includes verbal, visual or physical gestures. Additionally, this type of rude or inappropriate 
behavior shall not be acceptable and employee may also be removed from the Site upon request of 
Owner or Owner's Representatives for any single substantiated reason. 

 

 
1.17 VARIANCES 

 
A. NYSDOL Site Specific Variance (NYS SSV) shall be prepared by a current registered NYS Professional Engineer 

and certified Project Designer and submitted to the Engineer for review and approval prior to being 
forwarded to the NYSDOL Engineering’s review and approval. 

 
B. It is a violation of Section 7209, Subdivision 2, New York State Education Law for any person, unless 

acting under the direction of registered Professional Engineer or licensed Professional Architect, 
Engineer, to alter in any way, any Plan, Specification, Report or Map to which the seal of a 
Professional Engineer, Registered Architect, Engineer or other applicably licensed professional has 
been applied. 

 
C. ERC may request any additional relief from the Engineer and must receive approval from the 

Owner and Engineer. The request must address financial and/or environmental long-term benefits 
to Owner, i.e. cost savings, etc., and must identify specific locations or areas affected. If the 
Application request is approved by noted entities, then the ERC shall submit Addendum language 
directly to the Engineer for their review and approval. ERC shall be responsible for all associated 
costs to NYSDOL, Architect/Engineer and Owner. 

 
D. Such attempts to request other items than noted in paragraph F herein below in the “Petition for 

Variance Relief” shall be at the ERC’s own cost, risk, and discretion and requires prior approval by 
Engineer. 

 
E. The Owner, Architect/Engineer, and/or Owner’s Representatives reserve the right to disallow any 

Variance request for any reason. 
 

F. IF REQUIRED: The following Reliefs for the Crawl Space soil Work Areas shall be addressed in the 
NYSDOL “Petition for Variance Relief”: 

 
1. Subsequent to receipt of satisfactory visual inspection by Project Monitor, with no 

exceptions, the last day’s PCM daily samples shall be considered “air clearance” 
sampling/testing. 
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2. Other reliefs as may be requested by Contractor and approved by Environmental Consultant. 
 
 

1.18 SPECIAL REQUIREMENTS 
 

A. Size, location, and quantities of all ACM’s must be field verified by the ERC and ERC is solely 
responsible for same. Information given in Specifications and Contract Drawings, Drawing 
Appendices, and/or associated environmental sampling/testing reports (available electronically 
from Engineer) is for general orientation and information only. 

 
B. The ERC shall have at least one English-speaking Project Manager and a minimum of one English- 

speaking (in the language of the Workers) NYSDOL Certified Supervisor on Site, for each Work 
Area, at all times while the Project is in progress. Such Supervisors shall also be required to be 
well- versed in the language of the Workers. 

1.19 OWNER’S RESPONSIBILITIES 
 

A. Owner shall provide access to Building. 
 

B. Architect/Engineer shall dictate location of Staging Areas, including location of Contractors’ 
vehicles and waste containers. 

 
C. The owner shall provide and pay for ERC water and electric services. ERC shall be responsible 

for connections and disconnections, and applicable securities, with associated materials and 
components requiring compliance with applicable rules and regulations, and be responsible 
for the cost of same in their Bid. 

 
D. Owner shall ensure no uncertified asbestos or PCB personnel are allowed access to active Work 

Areas and an additional 25’ x 0” until completion of Environmental Remediation Construction 
Work. 

 
E. Owner shall advise the Environmental Site Representative of any furnishings, equipment 

or supplies that require turning over to Owner. 
 

F. ELECTRICAL: ERC shall coordinate with Owner and ESR to ensure OSHA Lock- Out/Tag-Out of 
all electrical systems prior to Start of Work in active Work Areas. 

 
 
 

PART 2 EQUIVALENCY CLAUSE, MATERIALS AND EQUIPMENT 
 

2.1 EQUIVALENCY CLAUSE 
 

A. "Where three kinds, types, brands, manufacturers, or materials are named in these specifications, 
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they are to be regarded as the required standard of quality and are presumed to be equal. The 
contractor may select one of these items or, if the contractor desires to use any kind, type, brand, 
manufacturer, or materials other than those named in the specifications, the contractor shall indicate 
in writing, when requested, and prior to the award of contract, what kind, type, brand, manufacturer 
or material is included in the base bid for the specified item." 

 
2.2 MATERIALS 

 
A. FIBER OR METAL DRUMS: Sealable drums of 30 or 50-gallon capacity shall be of fiber or metal with 

tightly fitting lids. The drums and bags shall be labeled in accordance with OSHA or USEPA 
requirements and shall be air and watertight. 

 
B. REQUIRED - Lockdown (binding) encapsulant shall be non-toxic and non-carcinogenic. (For 

ends of exposed fiberglass insulations) 
 

Products/Manufacturer: “ABC Professional Asbestos Encapsulant/Sealant System for Asbestos- 
Containing Materials”, as manufactured by Fiberlock Technologies, Inc., 150 Dascomb Road, 
Andover, MA 01810, telephone: 800.342.3755, fax: 978.475.6205, website: www.fiberlock.com. 

 

Manufacturer's Contact Information: 
New England and Eastern Canada Regional Sales Manager 
Fiberlock Technologies, Inc. 
800.342.3755, Extension 225 
www.fiberlock.com 

C. REQUIRED: ENCAPSULANT (LAGGING CLOTH): 
 

Lagging Cloth shall be non-toxic and non-carcinogenic – 
Products/Manufacturers: “Lag-Kote (6424 White)”, as manufactured by Fiberlock           
Technologies, Inc., 150 Dascomb Road, Andover, MA 01810, telephone: 800.342.3755, fax: 
978.475.6205, website: Www.fiberlock.com. 

D. REQUIRED: CAULKS, SEALANTS & RODS ANTICIPATED): 
 

Subsequent to acceptance of the work areas being granted by NYSDOL Site Specific Variance (by 
ERC) for last day’s satisfactory PCM testing and subsequent to receipt of satisfactory TEM air 
clearance sampling/testing, the following materials and procedures shall be incorporated: 

 
REPAIRS TO EXISTING OPENINGS (REQUIRED), Sealants & Rods 

 
1. ALL CRACKS < 3”, in width or length, install: 

 
"Titebond Radon Sealant Gray”, Product Code: 3251, Color: Concrete Gray. Manufactured 
by Franklin International, 2020 Bruck Street, Columbus, Ohio 43207. Telephone: 

http://www.fiberlock.com/
http://www.fiberlock.com/
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800.424.9300. 
 

EQUAL OR SUBSTITUTE: Must be paintable and dry within 2-4 hours and shall comply with the 
following Physical and Chemical properties: 

 
Physical state: Liquid. [Paste.] 
Flash point: Closed cup: Not applicable. 
Color: Gray 
Odor: Sweet. Acrylic. 
pH: 7.5 to 9.0 
Boiling/condensation point: >93.333 degrees C (>200 degrees F) 
Melting/freezing point: <0 degrees C (32 degrees F) 
Relative density: 1.3 to 1.6 
Vapor pressure: 3.3 kPa (25 mm Hg) [20 degrees C) 
Vapor density: >1 [Air = 1] 
Volatility: 25 to 45% (v/v) 
Evaporation rate: <1 (ether (anhydrous) = 1) 
VOC (less water, less 

exempt solvents): 19 g/L (non-reactive) 
Solubility: Soluble in cold and hot water. 
Viscosity: 450,000 cps 
ASTM: C920 & C834 
Grade: Class A, Type A 

 
2. CRACKS IN EXCESS OF 3”, first install (size as needed): 

 
"CERA-ROD – Non-Gassing Heat-Resistant Backer Rod”, Color: Beige. Manufactured by W.R. 
Meadows, Inc., Post Office Box 338, Hampshire, IL 60140-0338. Telephone: 800.342.5976, 
www.wrmeadows.com. 

 
 

EQUAL OR SUBSTITUTE: Must comply with the following Physical and Chemical properties: 
 

Physical state: Flexible, non-staining, lightweight 
Flash point: Closed cup: Not applicable. 
Color: Gray or Beige 
Psi: 8.0 
Vapor pressure: 55.2 KPa at 25% 
Vapor density: >1 [Air = 1] 
VOC: None to Low 
ASTM: D 5249, Type 1 and 3 

After installation of backer rod, install the radon sealant. 

http://www.wrmeadows.com/
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E. FIRE BARRIER SEALANT/CAULK: Where/as required by function or fire code 
 

REQUIRED – Fire Barrier Sealant/Caulk: Where/as required by Contract Drawing, function or fire 
code. 

 
Products/Manufacturers: “3M FIRE BARRIER SEALANT/CAULK”, as manufactured by 3M 
Company, 3M Building and Commercial Division, 3M Center, Building 223-2N-21, St. Paul, MN, 
800.325.1687, www.3M.com/firestop. 

 

F. REQUIRED – WETTING AGENT shall be non-toxic and non-carcinogenic. 
 

Products/Manufacturers: “Penewet (6450), as manufactured by Fiberlock Technologies, Inc., 150 
Dascomb Road, Andover, MA 01810, telephone: 978.623.9987, fax: 978.475.6205, website: 
www.fiberlock.com. 

 

G. REQUIRED - Low or No-Odor Mastic Remover shall be EPA approved “Green”, environmentally 
friendly (made from American Grown Soybeans), non-toxic, non-carcinogenic and contain no di- 
limonene. 

 
Products/Manufacturers for Concrete, Stone & Wood Floors: “CLEANAIRE 1500 Biodegradable Low 
Odor Degreaser and Mastic Remover”, as manufactured by Rochester Midland Corporation, 333 
Hollenbeck Street, Rochester, NY 14621, telephone: 800.388.4762, website: 
www.rochestermidland.com. 

 

H. NOT APPLICABLE - Low or No-Odor Cleaning Solution shall be EPA approved “Green”, 
environmentally friendly, non-toxic, non-carcinogenic and contain no di-limonene: 

 
Products/Manufacturers for Concrete Floors: “ALPHA 3 Concentrated Heavy Duty Aqueous Cleaner”, as 
manufactured by Rochester Midland Corporation, 333 Hollenbeck Street, Rochester, NY 14621, 
telephone: 800.388.4762, website: www.rochestermidland.com 

I. REQUIRED - Fire Retardant Treated (FRT) Lumber. Note: All FRT woods and lumbers shall be in 
accordance with applicable NYS and federal, including ASTM, fire codes and regulations. 

 

Acceptable Products/Manufacturers: “Dricon Fire Retardant Treated Indoor Wood”, as manufactured 
by Arch Wood Products, Inc., Arch Treatment Technologies, 5660 New Northside Drive, Suite 1100, 
Atlanta, Georgia 30328, telephone: 678.627.2020, website: www.dricon.com. 

 

Acceptable Products/Manufacturers: “FirePRO Fire Retardant Treated Wood (FRTW)”, as 
manufactured by Western Wood Preserving Co., 1310 Zehnder Street, Sumner, Washington 98390, 
telephone: 800.472.7714 or 253.863.819, website: www.westernwoodpreserving.com 

 

All wood and lumber products/systems shall be provided with fire-retardant treatment (RFT) and 

http://www.3m.com/firestop
http://www.fiberlock.com/
http://www.rochestermidland.com/
http://www.rochestermidland.com/
http://www.dricon.com/
http://www.westernwoodpreserving.com/
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installed as needed for complete Work. Wood stud framing system shall be constructed with 2” x 4” 
wood studs with minimum 3/4” thick sheathing, Type “X” gypsum board; or min. 3/8” thick plywood 
or particleboard sheathing. 

 
J. REQUIRED - Fire Retardant Treatment: 

 
1. Pressure impregnated fire treatment, bearing Underwriter’s Laboratories, Inc. label with 

fire hazard classification of 25 or less or FRS classification (Guide BPVV). 
 

• Flame spread: Not more than 25, ASTM E-84; with no increase in fire hazard classification when 
test is extended to 30 minutes after being subjected ASTM D-2898. 

 
2. Identification: Mark each piece with a performance identification label or mark of UL. 

Provide identification mark at intervals required by inspection officials having 
jurisdiction. 

 
3. Moisture Content for Lumber and Plywood: 

 
• Plywood: Dry to not more than 15% moisture content after treatment. 
• Lumber: Dry to not more than 19% moisture content after treatment. 

 
4. Application: where carpentry is within the interior of the building or is directly exposed to 

exterior elements, including Work of temporary enclosures/partitions, Isolation 
Barriers- specific. 

 
5. Type of Treatment: pressure-impregnated monomeric resin solution. 

 

K. REQUIRED - Fire-rated Spray Foam (Sealant): 
 

Products/Manufacturers: “GREAT STUFF Gaps and Cracks Insulation Foam Sealant 16oz HC QP”, as 
manufactured by The Dow Chemical Company, 2030 Wiliard H. Dow Center, Midland, MI 48674, 
telephone: 800.258.2436, website: www.dow.com; 

 
L. NOT REQUIRED: Barrier Wall Film Clips (for attaching polyethylene to suspended ceiling tile grids): 

 
Products/Manufacturers: “Barrier Wall Film Clips”, Number A1022, color: Blue (designed for SCT 
grids), as manufactured by Koffler Sales Company, telephone: 800.355.6287, website: 
www.kofflersales.com/barrier-wall-film-clips.asp; 

 

M. Oriented Strand Board (OSB) shall not be permitted for use for any part of this Project, 
whether exterior or interior. 

 

http://www.dow.com/
http://www.kofflersales.com/barrier-wall-film-clips.asp


 DECEMBER 1, 2025 
 
 

 
 
JOHNSON CITY CSD  ENVIRONMENTAL REMEDIATIONS & 

                    CAPITAL PROJECT 2025 2026 PHASE 2 INCIDENTAL DEMOLITION (ASBESTOS) 
HA PN:  2024-239  SECTION 02 82 00 
                             PAGE  24 OF 35 
 

 

N. Reinforced bags shall be plastic feed bags, reinforced with woven nylon. 
 

O. Standard bags shall be polyethylene, 6-mil mm. thickness, opaque and transparent. 
 

P. Marking of bags, drums and/or any packaging holding asbestos-containing waste shall be 
boldly marked/labeled with the following information commercially printed thereon: 

 
DANGER CONTAINS ASBESTOS 

FIBERS 
AVOID CREATING DUST CANCER    

AND LUNG DISEASE HAZARD 
-and- 

WASTE 
ASBESTOS 
MIXTURE 

 
NA22 12 

 

Q. Non-permeable labels/tags on all ACM bags shall contain the name and address of waste 
generator (Owner). 

 

R. Non-asbestos caulk/sealant shall consist of one-part Acrylic-Urethane Sealant. 
 

S. Duct tape, spray adhesive, etc., as needed for complete Work. 
 

T. WASTE DISPOSAL (ASBESTOS, PCB AND C&D): At the conclusion of Work, the ERC shall provide a letter 
addressed to the Owner certifying that all ACM, PCB, recycled/reused/reclaimed, and C&D materials 
removed from the Project Site disposed of consistent with applicable federal, state, and/or local 
regulations, with attachments to that letter providing proof of transport and disposal facility. 

 
2.3 TOOLS AND EQUIPMENT 

 
A. Provide sufficient number of high efficiency particulate absolute (HEPA)-filtered vacuum cleaners 

equipped with wet pick-up adapters, steel floor wands, and crevice tools as needed to complete the Work 
in accordance with the regulations. 

 
B. Provide a sufficient number of airless sprayers capable of spraying a sufficient amount of amended water 

to allow continuous wetting of Work. 
 

C. Use power tools only as necessary and as permitted by applicable regulations. Equip power tools used 
to drill, cut, saw or otherwise disturb ACM with HEPA-filtered local exhaust ventilation. 
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D. Scaffolds, platforms, and ladders shall comply with all applicable codes. Seal scaffold or platform joints 

and ends with tape to prevent incursion of ACM. Make available to authorized visitors, ladders, 
platforms, and/or scaffolds of sufficient dimension and quantity and so that all Work surfaces can be 
easily and safely reached. 

 
E. Do not use Owner’s tools or equipment. The use or damage of the Owner’s tools or 

equipment shall be deemed unacceptable, and no responsibility shall be assessed against ERC in 
case of damage and/or injury to Contractor/Workers or damage to Building. 

 
PART 3 EXECUTIONS 

 
3.1 STAGING AND SIGNAGE 
 

A. Coordinate locations of Staging Area with ESR and Owner. 
 

B. The Staging Area may include, but not limited to, Decontamination Units, Waste Containers, 
Contractors Trailers, Equipment, Vehicles and Temporary Generators and Toilet Facilities. 

 
C. Post warning signage in accordance with applicable regulations. Signs shall be posted at all entrances 

at Staging Area Site fencings, Buildings and Work Areas. 
 

3.2   WATER 
 

A. The Owner shall provide water though ERC is responsible for connections and disconnections to 
existing systems or maintenance. ERC shall provide and maintain hoses, piping, and valves as 
required for utilizing water and shall provide and maintain a hot water heater of sufficient 
capacity to provide hot water showers for Workers. Applicable costs shall be included as part of 
ERC price. 

B. RESPONSIBILITY FOR WATER TIGHTNESS: The ERC acknowledges and solely assumes full 
responsibility, after commencement of Work, for weather-tightness and water-tightness of the 
Building, its structure, systems and components, and assumes sole liability for related damages to 
Buildings’ structure, systems, components, finishes and contents, and for associated costs and 
expenses. 

 
C. ERC is solely responsible for all turn-on and turn-off of all water systems including, but not limited 

to, showers, water tanks, hoses, meters, etc. whether for his Work or for use by ESR. ESR or Owner 
will not be permitted to turn on or turn off any water source. 

 

3.3 DEACTIVATION OF EXISTING MECHANICAL, PLUMBING, FIRE PROTECTION, FIRE ALARM, ELECTRICAL AND 
COMMUNICATION SERVICES 
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A. It is the responsibility of the ERC to deactivate all existing mechanical, plumbing, fire protection, fire 
alarm, electrical and communication services associated with this Site and confirm systems are 
deactivated and locked-out/tagged-out, in accordance with OSHA regulations and/or other applicable 
rules and regulations. 

 
B. If one or more of the above noted existing systems cannot be properly deactivated or may in some 

manner jeopardize the safety and health of the occupants or adjacent facilities, then warning 
identifications on activated systems and/or conduits shall be undertaken and notifications documented 
to affected persons/facilities. 

 
C. Electrical Safety Devices: ERC shall provide electrical safety devices to each Asbestos Supervisor in each 

Work Area to individually ensure no active electrical currents are present during Work. 
 

3.4 TEMPORARY POWER, LIGHTING AND HEAT 
 

A. ERC shall provide temporary electric power supply generators where/as necessary for the 
performance of Work including the addressing of personnel safety, proper illumination and supply of 
electrical power for equipment, tools and for heat and be responsible for cost of same. 

 
B. Generators, if/as used or required supplementary to Owner’s electrical capacity in Buildings/Spaces, 

shall be of adequate generating capacity and type to provide needed amount and voltage of supplied 
electric current, UL approved (preferably by UL Environmental) and labeled, NEC compliant and 
protected so as to prevent injury to Workers. 

 
C. Provide temporary power and panels for equipment and lighting within the Work Area as defined by 

governing regulations and codes. 
 

D. Ensure installation and use of temporary power and lighting within the Work site per applicable 
electrical code requirements. Provide safety lighting and ground fault interrupter circuits. 

 
E. Provide electrical service as needed by the Project Monitor and/or Air Sampling Technician. All 

electric, generators, etc. shall be fitted with GFCI, shall be of sufficient size and quantity for air 
sampling of ESR. 

 
3.5 TEMPORARY TOILETS & SANITARY FACILITIES 

 
A. Toilets and other necessary facilities will be provided by Owner. ERC shall be responsible for maintenance 

and cleanliness from malodors and cleaned on a daily basis. Costs shall be included in ERC Price. 
 

3.6 TEMPORARY PARTITIONS & ISOLATION BARRIERS 
 

A. Provide and maintain sufficient Isolation Barriers in accordance with ICR 56-7.11 (b), where/as 
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required, with layers/mils of polyethylene sheeting where/as specified in Code Rule, or otherwise 
relieved, waived or modified in NYSDOL Site Specific Variance and accepted by ESR. 

 
B. Interior hardwall barriers shall have fire-retardant treatment constructed of min. 2” x 4” metal or 

wood framing spaced max. 24” O.C. and min. 0.5” fire-rated plywood sheathing. The constructed 
system shall be sealed with non-asbestos caulks/sealants and weather-stripping, if/as needed, to 
render system airtight. Avoid methods that may damage adjacent surfaces/materials. 

 
C. Remove polyethylene sheeting at Temporary Partitions/Isolation Barriers upon satisfactory test 

results of visual and air clearance sampling/testing, as applicable. 
 

D. Critical barriers required to complete ACM removal shall be consistent with ICR 56 requirements or as 
otherwise relieved, waived or modified by Environmental Site Representative. 

 
E. Use of Oriented Strand Board (OSB) is prohibited for use in this Project, whether interior or exterior 

construction. 
 

3.7 TEMPORARY PROTECTIONS 
 

A. Provide and maintain designated Staging Area, specified elsewhere in these Specifications and 
Contract Drawings. 

 
B. Provide and maintain hardwood temporary protection over vulnerable surfaces and components, i.e. 

electrical panels, historic components, etc. 
 

C. Temporary protections of roofing, windows, doors and skylights are not included in Work of ERC. 
 

D. Provide two (2) layers of six (6) mil reinforced and fire-retardant polyethylene sheeting at ceiling, 
walls and floors in the hard-walled personal and waste decontamination units. 

 
E. Where required by field conditions (i.e. decontamination units, Work Area separations, electrical and 

mechanical components, cleanable and reusable furnishings and equipment, safety/security of 
Building from vandalism, etc.), ERC shall secure in such a manner to reasonably prohibit intrusion by 
vandals and/or other unauthorized personnel into Building; Remove sheathing and framing at 
completion of Phase 2 of Environmental Remediation Work and/or as requested by Owner’s 
Representative or Environmental Site Representative. 

 

F. ERC shall comply with Owner’s direction where Waste Containers and other 
Contractor’s equipment/supplies are to be located. 

 
G. Maintain water-tightness and integrity of systems so that water and/or debris do not penetrate into 

Building and/or outside active Work Areas. 
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3.8 ENGINEERING CONTROLS 

 
A. Provide Engineering Controls, including Negative Pressure Units (NPU’s), as required by 

regulations, and as needed otherwise for safe and complete Work of this Project. 
 

B. Submit to Environmental Site Representative, prior to Start of Work, the calculations verifying 
exchange of air every fifteen (15) minutes. 

 
3.9 CONFINED SPACES 

 
A. Provide special procedures, entry permits, and safety means & measures, as applicable and in 

compliance with governing regulations, where spaces in which Work is to be performed qualify as a 
“Confined Space”. Comply with Owner’s “Confined Space Entry Program”, available from 
Environmental Site Representative. If the Owner has no “Confined Space Entry Program”, then 
Contractor shall be responsible for preparation and submission of same. Submit to EC for review 
and approval. 

 
B. The contractor shall be fully responsible and liable for related determinations, for procedures used, 

for all safety issues, and for compliance with regulations. 
 
 

3.10  FALL PROTECTION 
 

A. Provide special procedures related to Fall Protection, safety means & measures, as applicable and in 
compliance with governing regulations, where spaces in which Work is to be performed qualify as 
requiring Fall Protection. 

 
B. ERC shall be fully responsible and liable for related determinations, for procedures used, for all 

safety issues, and for compliance with regulations. 
 

3.11 HOT WORK 
 

A. Comply with NYS Fire Code, OSHA as relates to all Hot Work; 
 

B. Conduct “Hot Watches”, on 24/7 basis, in accordance with applicable regulations. 
 

3.11 LEAD SAFE WORK PRACTICES 
 

A.  Refer to Section 02 83 00 “Lead-Based Paint Plan” (LBPP) for known Lead-Based Paints (LBP’s) or other 
materials and for specifics associated where LBP’s are scheduled to be disturbed. 
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3.12 SILICA WORK PRACTICES 
 

A. All concrete and masonry surfaces/components shall be assumed to silica. 
 

B. During removal Work, protect Workers from silica dust hazards, using silica safe practices as 
recommended by the U.S. Department of Labor Occupational Safety and Health 
Administration (OSHA) in their guidance document “A Guide to Working Safely with Silica” 
(www.msha.gov/S&HINFO/SILICO/SILICAX.pdf) to avoid exposure to Workers or others. 

 

In addition, Work shall be completed consistent with the OSHA “Respiratory Protection 
Standard”, 29 CFR 1910.134 and 29 CFR 1926.103, effective April 8, 1998, or most current 
regulation. 

 
C. Use at all times, silica safe Work practices and procedures. Use wet methods and avoid creating 

dust at all times. Mechanical sanding or cutting shall be only allowed if tools are equipped with 
properly functioning HEPA-vacuum systems to control potential silica dust. 

 
D. Comply with most recent revised OSHA 1910.1053 “Respirable Crystalline Silica”, effective June 

23, 2016. 
 

E. Contractor shall conduct “OSHA Initial Silica Task Monitoring/Testing”. Dispose of waste as 
Construction & Demolition (C&D) Debris. 

 
3.13 WORK AREA PREPARATION, SPECIAL REQUIREMENTS 

 
A. ISOLATION OF WORK AREA 

 
1. A Work Area shall be isolated at all times from other areas, spaces, or other parts of the 

buildings, or from related spaces isolated or protected by Isolation Barriers-specific (Critical 
Barriers), from commencement to completion of Environmental Remediation Work in a 
given Work Area. 

 
2. Work of environmental remediation may commence in a Work Area only after said Area 

passes inspection to ensure completeness of preparatory Work and the 
Environmental Site Representative is notified and subsequently takes no exception to 
the commencement of abatement Work. 

 
3. “AIRLOCKS”: Airlocks for donning and removing PPE, contaminated equipment and 

supply storage, etc., shall be installed at the entrance to each Work Area and to the 
“Waste-Out” of each Work Area and shall be constructed, as follows: 

 
- FLOOR OF AIRLOCK: 

http://www.msha.gov/S%26HINFO/SILICO/SILICAX.pdf
http://www.osha.gov/pls/oshaweb/owadisp.show_document?p_table=STANDARDS&p_id=12716
http://www.osha.gov/pls/oshaweb/owadisp.show_document?p_table=STANDARDS&p_id=10666
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 One (1) layer of min. six (6) mil fire-retardant reinforced polyethylene sheeting 
sealed with duct tape over “Ram Board” floor protection; 

 
- AIRLOCK, ATTACHED TO WORK AREA: 
 Minimum three- f o o t  (3’ x 0”) width and min. four foot (4’ x 0”) in length and 

support by min. 2’ x 4’ fire-rated wood or metal framing system; Seal airtight with 
duct tape. 

 
- THREE FLAP AIRLOCK TO EACH ROOM: 
 Construct two (2) layers of three (3) overlapping and weighted sheets of six mil fire 

retardant polyethylene sheeting enclosure at entrance to each Room. 

B. GENERAL 
 

1. Provide Work of Environmental Remediation and cleaning/decontamination where and 
as specified in Specifications and Contract Drawings. 

2. Perform Work in a systematic manner. Use such methods as required to complete 
Work indicated on Drawings in accordance with Construction Schedule, and with 
governing regulations. 

3. If unanticipated mechanical, electrical, or structural elements that conflict with Work are 
encountered, investigate and measure both nature and extent of the conflict. Submit 
report in written, accurate detail. Pending receipt of directive, rearrange Work as 
necessary to maintain overall job progress. 

4. Cover and protect equipment and controls from contamination and/or damage when Work 
is performed in areas where such items have not been removed. 

5. Ensure to adequately support any materials that were adequately supported but may not 
be subsequent to remediation Work. 

6. Carefully remove, clean/decontaminate and turn over to Environmental Site 
Representative those items requested by Owner’s Representative. Store for reuse 
and/or reinstallation, or turn over to Owner’s Representative as directed. 

7. Protections: Provide temporary facilities and controls and other forms of protection to 
protect general public from injury and from health hazards due to Work of this Project. 

8. Provide protective measures as required to provide free and safe passage of Workers and 
occupants (related to the construction), to and from adjacent facilities and Worker 
occupied portions of subject Building. Provide interior and exterior shoring, bracing, or 
supports to prevent movement, settlement or collapse of structures or elements of 
Buildings. 

9. Protect from damage existing Work that is to remain in-place. 
10. Provide temporary weather/water protection during the interval between removal of 

existing and installation of new construction, to ensure that no water leakage or damage, 
direct or consequential, occurs to structure, systems, or interior spaces of Buildings. 

11. Provide Isolation Barriers-specific (Critical Barriers) to isolate Work Areas from other 
adjacent areas or spaces. 
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12. Traffic: Ensure minimum interference with roads, walks and other adjacent occupied or 
used facilities. Do not close, block or otherwise obstruct exits, exit-ways, roads, walks, or 
other occupied or used facilities without written permission from the Environmental Site 
Representative. Provide alternate routes around closed or obstructed traffic ways, as 
required. 

13. Environmental Controls: Use temporary enclosures and other methods and controls to 
limit migration of dust, dirt, noise and odor. Comply with governing regulations 
pertaining to environmental protection and controls. 

 
C. SPECIAL REQUIREMENTS 

 
1. All Work shall be supervised by ERC’s “Competent Person” (as defined by OSHA 

regulations) for asbestos, PCB’s and any other hazardous or universal materials. 
2. Provide plywood protection over new and existing vulnerable surfaces in all areas 

that receive foot traffic and/or equipment traffic during construction. 
3. Provide wood or other material sufficient to protect grounds and/or pavement areas 

where heavy equipment and waste containers are located. ERC shall be responsible for 
repairs to any damaged grounds or pavement areas due to its negligence. 

4. Prior to commencement of asbestos abatement, pre-cleaning of gross amounts of “loose” 
damaged and deteriorated lead-based paints, all surfaces of non-removable 
appurtenances and equipment, shall be wet cleaned by the ERC and then protected by 
Isolation Barriers- specific (“Critical Barriers”). 

5. Provide temporary enclosures (“Isolation Barriers,” “Critical Barriers”) as and where 
required by regulations of NYSDOL, OSHA and EPA, or by Variances. 

6. All barriers shall be inspected by the asbestos abatement ERC’s supervisor at least 
twice daily, before the start of and following the completion of the day’s abatement 
activities. Inspections are also required on days when there is no Phase II work or 
support activities scheduled. Inspections and observations shall be documented by the 
asbestos abatement contractor’s supervisor in a daily project log. 

7. ERC shall assign Work of daily repairs (of damaged/defective polyethylene sheeting) and of 
daily housekeeping as a permanent assignment, to reliable and conscientious personnel, 
directly responsible to the ERC’s Project Manager/Supervisor at Site. 

8. Clean/decontaminate from asbestos fibers removed and temporarily disconnected 
electrical, communication and mechanical components (light fixtures, lamps, smoke/fire 
detectors, thermostats, exit lights, cables, etc.). 

9. Application of wetting agent: 
 

a. Asbestos-containing and PCB-containing materials to be cut or removed shall be 
thoroughly wetted immediately prior to stripping and/or tooling to prevent the release 
of visible emissions into the air. Wetting shall be accomplished by a fine spray of 
wetting agent. All ACM’s/PCB’s shall be saturated at all times within the Work Area. 
All non- hygroscopic asbestos material shall be wetted on a continuous basis. 

b. Product mix: Mix products with water, rate of dilution shall be as recommended 
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by product manufacturer. 
c. Application and spreading rate shall be in accordance with the product 

manufacturer’s instructions/recommendations. 
d. Where ACM materials to be removed contain amosite type asbestos, ERC shall 

determine, in field, the most suitable wetting agent and removal procedures 
which would provide maximum safety conditions in the Work Area. 

 
NOTE: Wet removal as specified herein is required unless damage to equipment 
resulting from the wetting would be unavoidable. In such cases, the ERC shall first seek, 
from USEPA and from NYSDOL, a written approval of alternate procedures suggested by 
ERC. Copies of such approvals, if obtained, shall be submitted to the Owner before 
Work commences. 

 
10. ERC shall determine, through testing on small areas, the most applicable product, 

procedures of removal and tools the ERC intends to use. Results of said testing and of 
intended procedures shall be reported to the Owner. Procedures contrary to or not 
permitted by Requirements, Specifications or Drawings of this Project, or procedures which 
the Owner or Owner objects to, shall not be used. 

11. WATER LEAK PROTECTION: ERC is solely responsible for utilizing water hoses and 
associated parts and equipment that shall sustain integrity of the water control system 
throughout the duration of this Project. Hoses shall be inspected a minimum of four (4) 
times per day and especially at the end of each work shift. Water shall be shut off and 
hoses shall be disconnected from the water source. 

12. The use of power washing as a sole means of asbestos removal is not permitted. 
13. Manual methods shall be used, whenever possible, for cutting any ACM’s. 
14. Cutting, drilling, sawing, abrading or penetrating otherwise any ACM shall be done in a 

manner which eliminates or minimizes as much as physically possible the dispersal of 
asbestos fibers into the air. 

15. Flame cutting or plasma cutting is not permitted. 

16. Use of pneumatic hammers, or other impact or vibration causing tools or equipment, is 
not permitted. 

17. Ventilation for power tools: Power tools used to drill, cut through or into, grind or 
otherwise disturb ACM, shall be equipped with HEPA filtered local exhaust ventilation. 
Use specialized equipment such as drills or saws having integral ventilating hoods which 
are connected to a HEPA vacuum with a flexible hose. Handle and dispose of HEPA filters 
as ACM/PCB. 

18. Asbestos and PCB containing material on detachment from the substrate, while still 
wet, shall be directly double-bagged at point of its removal, or dropped into a flexible 
catch basin at the point of its removal and, while still wet, subsequently double bagged 
in specified Standard Bags (first bags opaque, second bags transparent). Removed 
asbestos- containing materials having rigid edges or corners shall be first bagged into 
the specified Reinforced Bags and then double bagged into specified Standard Bags. 
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19. Nylon bristle brushes, and not wire brushes, shall be used where necessary for removal 
of finer asbestos-containing particles from substrate. 

20. Removed miscellaneous metal & sheet metal, other sharp-edged components, etc. shall be 
placed directly into drum lined with 6 mil specified Standard Sheeting, drums sealed 
airtight, labeled and disposed unopened at the waste disposal site. 

21. Large components, removed intact, shall be sprayed thoroughly with lockdown 
encapsulant and wrapped in two layers of at least 6 mil specified Standard Sheeting, 
secured and made airtight with tape. Removed large components having sharp or rigid 
edges or corners shall be first wrapped in one layer of specified Reinforced Sheeting and 
then wrapped in second layer of specified Standard Sheeting. 

22. Frequent cleanup and bagging/packaging of removed materials, while still wet, and of 
used protective clothing, etc. shall be done to prevent accumulation of such materials in 
the Work Area. The frequency of cleanups during asbestos removal shall be in accordance 
with Code Rule 56. 

23. All equipment and all bagged/packaged or otherwise containerized waste shall pass through 
the Waste Decontamination Unit, and their surfaces shall be cleaned prior to removing them 
from the Waste Decontamination Unit. 

24. COMPLETION DETERMINATIONS: At completion of Work, Work Area must be cleaned and 
decontaminated as determined by inspection of Owner or visual inspection by Project 
Monitor as required by New York State ICR56 and as determined by satisfactory results of 
clearance environmental air monitoring/testing, unless otherwise noted. 

25. AT END OF EACH WORK SHIFT: ERC shall ensure that all water is shut-off, hoses 
disconnected and all water sources terminated. 

26. If a Work Area fails to satisfactorily meet the Completion Determinations it shall be 
recleaned by ERC. Clearance air monitoring/testing shall be repeated, at ERC’s expense. 
Recleaning and air monitoring/testing shall be repeated until the Work Area satisfactorily 
passes the Completion Determinations. 

27. ERC shall install non-hazardous, fire-rated foam insulation at electrical component 
and mechanical systems where penetrating through walls/ceilings. 

28. At no time shall axes be used in the remediation of any ACM’s/PCB’s, no matter location 
and type of material. 

3.14 ERC’S RESPONSIBILITIES & LIABILITIES, INDEMNIFICATION 
 

A. Comply with pertinent provisions in Architect, Engineer’s Contract Specifications, Division 00’s 
and 01. 

 
B. By entering into the Contract for this Work: 

1. The ERC acknowledges and solely assumes full responsibility, after commencement of 
Work, for weather-tightness and water-tightness of the Building, its structure, systems 
and components, and assumes sole liability for related damages to Buildings’ structure, 
systems, components, finishes and contents, and for associated costs and expenses. 

2. The ERC, expressly and unequivocally, agrees to indemnify and to hold harmless the Owner, 
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the Architect/Engineer, the Environmental Consultant, the Environmental Site 
Representative, the ESR, including their Consultants, agents and employees, from any and 
all allegations, claims, liabilities and expenses, in connection with bodily injury, illness, 
sickness, property damage, arising from Work performed, not performed or which should 
have been performed, and especially those arising in connection with asbestos or weather-
tightness and water-tightness, whether based upon the performance of services by the 
Owner, the Architect/Engineer, the Environmental Consultant, the ESR, including their 
Consultants, agents and employees, or based on claims against the Owner, the Architect, 
Engineer, the ESR, including their Consultants, agents and employees, and arising from the 
Work of others. 

 
3.15 HANDLING AND DISPOSAL OF ACM /PCB AND ASBESTOS/PCB CONTAMINATED WASTE 

 
A. It is the responsibility of the ERC to comply with current federal, state, and local regulations 

concerning the waste handling, transportation, and disposal of ACM/PCB and non- 
ACM/PCB. 

 
B. All friable ACM/PCB, non-friable ACM/PCB and non-asbestos Construction & Demolition (C&D) 

wastes shall be disposed at the permitted landfill. 
 

C. ERC shall immediately remove waste containers from Site once filled to capacity. 
 

D. Cleaned/decontaminated materials, where/as feasible, shall be recycled at a properly permitted facility. 
 

E. At the conclusion of Work, the ERC shall provide a letter addressed to the Owner certifying that all 
ACM/PCB, recycled/reused/reclaimed, and C&D materials removed from the Project Site disposed 
of consistent with applicable federal, state, and/or local regulations, with attachments to that 
letter providing proof of transport and disposal at disposal facility. 

 
F. Handling of Contaminated Water and Wastewater: Collect and dispose of all water potentially- 

contaminated by abatement activities off-site, in accordance with the applicable regulations and 
requirements specified herein. 

 
G. Transportation of Waste: Transport waste in sealed drums or in permitted waste container lined 

with two (2) layers six (6) mil reinforced, fire-retardant polyethylene sheeting overlapped and sealed 
with duct tape. 

 
H. Asbestos/PCB Waste Shipment Records: The ERC shall prepare all waste shipment records. 

Completed waste shipment records signed by the ERC, all transporters, transferors, disposal and/or 
processing facilities shall be provided to the Owner within 30 days of the time at which the asbestos 
containing wastes are received at the disposal and/or conversion facilities, which shall be no longer 
than 40 days after the waste was accepted by the initial transporter. The waste shipment record 
shall specify the designated number of bags or cubic yards of asbestos waste. 
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3.16 ENVIRONMENTAL REMEDIATION SCHEDULE 
 

A. TIME IS OF THE ESSENCE. Environmental Remediation shall be performed within the time limits 
established in the Construction Documents. 

 
3.17 CONTINUOUS CLEANING & REPAIR OF DAMAGED SURFACES 

 
A. Clean ACM/PCB contaminated water from Work areas regularly and routinely so as not to leak into 

non- Work Areas and/or cause damage to Site or adjacent Buildings’ integrity or to cause 
unnecessary additional clean-ups of contaminations. 

 
B. Clean existing surfaces, repair damages, restore existing facilities or surfaces 

to their original condition at cost of ERC, including additional Project & Air Monitoring, if/as 
required for Additional Work caused by ERC, i.e. damaged floors underneath decontamination 
units, contaminated carpets not well-protected by ERC’s Work, etc. 

 
C. Store and dispose of all wastes as required by the applicable regulations. 

 
3.18 FINAL CLEAN UP 

 
A. Removal of waste: All containerized waste shall be removed from the site immediately upon 

waste containing being filled to capacity. 
 

B. Removal of Tools and Equipment: Remove all tools and equipment from the Work area 
immediately after Work is complete. Place in sealed airtight hardwall container and 
decontaminate within the ERC’s own off-site facilities. 

 
C. Perform a complete visual inspection of the Work Areas and areas adjacent to the Remediation, 

in association with ESR and CM, area under adequate lighting to ensure the Work area is free of 
visible ACM/PCB, debris, and dust prior to the start of any demolition of non-abatement 
activities. 

 
D. ERC shall satisfactorily restore and repair any damages to Site and/or adjacent properties to 

the complete satisfaction of the Owner and ESR and at ESR sole expense. 
 

E. Upon receipt of satisfactory air clearance testing, conduct demobilization activities. 

END OF SECTION 
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SECTION 02 82 10 - SUBMISSION REVIEW CHART (ASBESTOS) 
 

 
1.15 

 
Item Description 

Accepted 
For 

Record 

 
Exception 

Taken 

 
Not 

Submitted 

 
COMMENTS 

PRIOR TO START OF WORK: 

1 Insurances (As specified in HA Specifications Division 00) 
    

2 Firm’s Valid/Current NYDOL Asbestos License 
    

 
3 

 
NYSDOL “Asbestos Project Notification” 

    

4 EPA “Notification of Asbestos Project”     

 
5 

 
EPA PCB Notification FORM -771053 

    

 
 

  6 

 
Ten (10) Day “Notice to Occupants of Asbestos Project.” Post 

Notification signage, as Required 

    

     7  
Hot Work Permit; 

    

8 Draft of NYS “Petition for Variance Relief     
 

9 NYSDEC Waste Transporter Permit Part 364 
    

 
9a 

Name of proposed recycling, reuse and/or reclamation facilities that may 
be used in association with is Project, "No-Recycling" Statement on 

Letterhead 
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Item Description 

Accepted 
For 

Record 

Exception 
Taken 

Not 
Submitted 

 
COMMENTS 

 
  10 

Copies of ERC Project Manager, ERC Supervisor and Worker 
Documentation (Valid NYSDOL Asbestos Certification, NYSDOL DOSH 
Form 2832, OSHA 10 Hour Certification) 40hour Hazardous Material 

Training Certificate 

    

 
 
 
 
 

11 

Letter certifying Workers have received the required comprehensive 
medical examinations (including satisfactory chest X-ray and pulmonary 

function test) and whose health condition was determined as being 
satisfactory for performing applicable environmental remediation Work 
while wearing applicable respiratory protection equipment. Certify that 

asbestos Workers have had X-rays reviewed/approved by a “B-Reader”. 
DO NOT forward specific individual medical examination 

documents, since this is a violation of the Health Individual 
Portability & Accountability Act (HIPAA) of 1996 

    

 12 WRITTEN WORK PLAN Submit 9a through 9g 

 
12a 

Staffing schedule stating number of Workers per shift, name and number 
of supervisor(s) per shift, hours per shift, shifts per day, and total days to 

be worked; 

    

13b  
ERC plan if dividing the Asbestos Work Areas; 

    

12c  
Plan shall indicate locations of access/egress of each Work Areas; 

    

12d Locations of attached and remote Personal and Waste Decontamination 
Units 

    

12e  
Locations of intended discharges from Negative Pressure Units (NPU’s); 

    

12f Letter confirming each shift has a completely different work force;     
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12g 

Abatement schedule indicating critical dates of the job, including start of 
mobilization, preparation, removal, and reactivation of each Work Area 

and including and completion of demobilization. 

    

13 Copy of testing laboratory’s NYSDOH ELAP Certification that will conduct 
PCM OSHA analysis 

    

14 Manufacturer’s information & Material Safety Data Sheet (MSDS) for 
specified Products Submit 11a through 11i 

14a Wetting Agent 
    

 
14b 

Lockdown Encapsulant 
    

14c Fire-Rated Wood Materials; 
    

14d Fire-Retardant Polyethylene Sheeting 
    

14e Fire-rated Caulks and Sealants and Rods 
    

14f Mastic Remover 
    

14g Patching Materials/Products 
    

14h Lagging C 
    

    14i Fire-rated Foam Products 
    

 
    14j 

Manufacturer’s certifications that vacuums, ventilation equipment, and all 
other equipment required to contain airborne fibers conform to HEPA 

filtration standards; 

    

14k Other Materials and Products Used. 
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Item Description 

Accepted 
For 

Record 

Exception 
Taken 

Not 
Submitted 

 
COMMENTS 

C. DURING WORK, if/as applicable:  

 
1a 

 
OSHA personnel air testing results (48 hours from sampling event); 

    

 
1b Letter certifying that personnel not previously processed for Work on this 

Project have received required comprehensive medical examinations 

    

 
1c Other pertinent MSDS’s for materials/products not previously processed 

for Work on this Project. 

    

D. CLOSE OUT SUBMISSIONS, if/as applicable: 

 
1a 

 
Project Record 

    

1b Sign in-Sign-out (Daily Sheets)     

1c Copy of Daily OSHA Personnel Sampling/Testing logs for Asbestos and 
Personal Air Sampling/Testing Reports 

    

1d Asbestos (Friable) Waste Manifests     

1e Non-Friable Asbestos Waste Manifests.     

1f PCB Waste Manifests     

1g C & D Waste Manifests     

1h Copies of NESHAPS waste manifest and bill of lading for friable 
asbestos. 
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1i Copies of NESHAPS waste manifest and bill of lading for non- 
friable asbestos. 

    

1j Copies of Construction & Demolition (C&D) waste manifest and bill 
of lading. 

    

 



Asbestos Building Inspector, 
Management Planner, and 

Project Designer Certificate 



 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

 

APPENDIX A 
1. LIMITED ASBESTOS SAMPLING/TESTING REPORT 
2. AHERA 2022 THREE YEAR REINSPECTION HIGH SCHOOL
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JENNINGS 
ENVIRONMENTAL 
MANAGEMENT, INC. 

Professional E11viro 11111e11ta l Consultants Since 1 9 

Specializing In: 
ASBESTOS SAMPLING, PROJECT DESIGN & PROJECT MAN AGE!\ 
LEAD SAMPLING, LEAD BASED-PAINT PLA.1"IS & PROJECT MAN A 
INDOOR A IR QU ALITY ASSESSMENTS ~<;, PHASE J & ll SITE ASSE 

113 Haw ley Street. Binghamton, New York 13901 Office: 607.722.7574 E mail: jennings@jen ningsem 

Johnson City Central School District 
LIMlTED ACM, LBP & PCB SAMPLING/TESTING 
CAPITAL PROJECT PHASE 2 
HS, K-8 & TS BUILDINGS 
666 Reynolds Road 
Johnson City, New York 
JEM # 225-026.JCCSD 

BlTTLDING: JOHNSON CITY HIGH SCHOOL 

NOB - Non-Friable Organically Bound 
PLM (198.1 ) - Polarized Light Microscopy 
TEM (198.4) - Transmission Electron Mier, 
PLM (198.6) - Fiber Identification - Gravin 
NAD - No Asbestos Detected 
NA - Not Analyzed 
DNP A - Do Not Prep Analyze 

BF - Basement Floor 

IF - First Floor 
2F - Second Floor 
C - Composite 

3F -Thi 
4F - Fol 

NYSDOL Certified Asbestos Building Inspector: Wayne M. Jennings & Zachary McFadden 
Dates of Sampling: 29, 30 April & 02, 03 May 2025 

ASBESTOS SAMPLING & SUMMARY OF TESTING LOG 

PLM TEM 
PLM-

SAMPLE GENERAL MATERIAL TYPE (198.1) (198.4) NOB 
LOCATION (198.6) 

% % 
% 

HS-A-001 
IF Toilet I" x I" Light Browm Ceramic 

F X Room 106 Floor Tile (CFT) 

HS-A-002 
IF Toilet 

Mastic of I" x I" CFT F X 
Room 106 

HS-A-003 
IF Toilet I" x I" Light Browm Ceramic 

F X 
Room 106 Floor Tile (CFT) 

HS-A-004 
IF Toilet 

Mastic of l " x 1" CFT F X Room 106 

HS-A-005 
IF Toilet C: Beige Vinyl Wall 

NOB X X 
Room 106 Covering/ Adhesive 

HS-A-006 
IF Toilet C: Beige Vinyl Wall 

NOB X X 
Room 106 Covering/ Adhesive 

HS-A-007 
IF Toilet 4" x 4" Ceramic Wall Tile (CWT) F X 

Room 106 

R <c(f~l \)-00 ct"" 

'~'2,,1_.,( 2~ 



HS-A-008 
IF Toilet 

Grout of 4" x 4" CWT 
Room 106 

HS-A-009 
IF Toilet 

Yellow Mastic of4" x 4" CWT 
Room 106 

HS-A-010 
Serving Area 

Gray Glazing@ Door Window 
102G 

HS-A-011 
Serving Area 

Gray Glazing @ Door Window 
102G 

HS-A-012 
Serving Area 2' x 4' Fissured Suspended Cei ling 

1020 Tile (SCT 

HS-A-013 
Serving Area 2' x 4' Fissured Suspended Ceiling 

1020 Tile (SCT 

HS-A-014 
Serving Area 

6" x 6" Medium Brown CFT 
102G 

HS-A-015 
Serving Area Grout of 6" x 6" Medium Brown 

102G CFT 

HS-A-016 
Serving Area 

6" x 6" Medium Brown CFT 
1020 

HS-A-017 
Serving Area Grout of 6" x 6" Medium Brown 

1020 CFT 

HS-A-018 
Serving Area 

4" Brown Resilient Cove Base 
102G 

HS-A-019 
Serving Area Mastic of 4" Brown Resilient Cove 

102G Base 

HS-A-020 
Serving Area 

4" Brown Resilient Cove Base 
102G 

HS-A-021 
Serving Area Mastif of 4" Brown Resilient Cove 

1020 Base 

HS-A-022 Cafeteria I' x I" Adhered Ceiling Tile 

HS-A-023 Cafeteria 
Mastic of I ' x I' Adhered Ceiling 

Tile 

HS-A-024 Cafeteria I' x I' Adhered Ceiling Tile 

F 

F 

F/NOB 

F/NOB 

F/NOB 

F/NOB 

F 

F 

F 

F 

NOB 

NOB 

NOB 

NOB 

F/NOB 

NOB 

F/NOB 

el<oS~~-~&v 
X 

X 

X X 

X X 

X X 

X X 

X 

X 

X 

X 

X 

X 

X 

X 

X X 

X 

X X 

X 

X 

X 

X 

X 

X 

X 

X 

X 

X 

X 

'i<et.e.L~ @_L,\ 
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HS-A-025 Cafeteria 
Mastic of I' x l' Adhered Ceiling 

NOB X X 
Tile 

HS-A-026 Toilet 123 I" x I" Gray CFT F X 

HS-A-027 Toilet 123 Grout of Gray CFT F X 

HS-A-028 Toilet 123 I" x I" Gray CFT F X 

HS-A-029 Toilet 123 Grout of Gray CFT F X 

HS-A-030 Toilet 123 White Caulk @ Sinks NOB X X 

HS-A-03 1 Toilet 123 White Caulk @ Sinks NOB X X 

HS-A-032 
Living Center 

4" Gray Resilient Cove Base NOB X X 
125G 

HS-A-033 
Living Center Mastic of 4" Gray Resilient Cove 

NOB X X 
125G Base 

HS-A-034 
Living Center 

4" Gray Resilient Cove Base NOB X X 
125G 

HS-A-035 
Living Center Mastic of 4" Gray Resilient Cove 

NOB X X 
125G Base 

HS-A-036 
Living Center C: 12" x 12" Brown/Tan/Red/Black 

NOB X X 
125G Resilient Floor Ti le and Mastic 

HS-A-037 
Living Center C: 12" x 12" Brown/Tan/Red/Black 

NOB X X 
125G Resilient Floor Tile and Mastic 

HS-A-038 Stage 
Black Bituminous Covering (over 

NOB X X 1/4" Composite Board) 

HS-A-039 Stage 
Black Bituminous Covering (over 

NOB X X 
1/4" Composite Board) 

HS-A-040 
Living Center 

Gray Window Caulk NOB X X 
125F 

HS-A-041 
Living Center 

Gray Window Caulk NOB X X 125F 



HS-A-042 
Auditorium 

Adhesive of Purple Carpet NOB X X 
Stage 

HS-A-043 
Auditorium 

Adhesive of Purple Carpet NOB X X 
Stage 

HS-A-044 Auditorium Acoustical Plaster @ Ceiling F X 

HS-A-045 Audito1ium Acoustical Plaster @ Ceiling F X 

HS-A-046 Auditorium Acoustical Plaster @ Cei ling F X 

HS-A-047 
Auditorium C: White Vinyl Wall 

NOB X X 
142 Covering/ Adhesive 

HS-A-048 
Auditorium C: White Vinyl Wall 

NOB X X 
142 Covering/ Adhesive 

HS-A-049 Main Office 4" Brown Resilient Cove Base NOB X X 

HS-A-050 Main Office 
Mastic of 4" Brown Resilient Cove 

NOB X X 
Base 

HS-A-051 Main Office 4" Brown Resilient Cove Base NOB X X 

HS-A-052 Main Office 
Mastic of 4" Brown Resilient Cove 

NOB X X 
Base 

HS-A-053 Main Office 4" Black Resilient Cove Base NOB X X 

HS-A-054 Main Office 
Mastic of 4" Black Resilient Cove 

NOB X X Base 

HS-A-055 Main Office 
White Cementitious Glazing @ 

F X X X Window Wall 

HS-A-056 Main Office 
Black Cementitious Glazing @ 

F X X X 
Window Wall 

HS-A-057 Exterior White Window Caulk NOB X X 

HS-A-058 Exterior White Window Caulk NOB X X 



HS-A-059 Exterior Red Brick Wall F X 

HS-A-060 Exterior Mortar of Red Brick Wall F X 

HS-A-06 1 Exterior Red Brick Wall F X 

HS-A-062 Exterior Mortar of Red Brick Wall F X 

HS-A-063 Exterior Black Bituminour Window Glazing NOB X X 

HS-A-064 Exterior Black Bituminous Window Glazing NOB X X 

HS-A-065 Lobby Ten-azzo Floor F X 

HS-A-066 Lobby Terrazzo Floor F X 

HS-A-067 Lobby 
C: 12" x 12" Cream Resilient Floor 

NOB X X 
Tile/Mastic 

HS-A-068 Lobby 
C: 12" x 12" Cream Resi lient Floor 

NOB X X 
Tile/Mastic 

HS-A-069 Guidance 146 
Black Mastic (under Maroon 

NOB X X 
Carpet) 

HS-A-070 Guidance 146 
Blue/Yellow Mastic (under Maroon 

NOB X Carpet) 

HS-A-071 
Lecture Hall Yellow Mastic (under Maroon Side 

NOB X X 
122 Carpet) 

HS-A-072 
Lecture Hall Yellow Mastic (under Maroon Side 

NOB X X 
122 Carpet) 

HS-A-073 
Lecture Hall Black/Yellow Mastic of2' x 2 Rust 

NOB X X 
122 Carpet 

HS-A-074 
Lecture Hall Black/Yellow Mastic of 2' x 2 Rust 

NOB X X 
122 Carpet 

Lecture Hall 
Black Vapor Retarder of Fiberglass 

HS-A-075 122 
Wall Insulation (under Perforated NOB X X 

Composite Board) 



HS-A-093 
Boys Locker 

C: 2" x 2" Light Brown CFT/Grout F X 
Room 276A 

HS-A-094 
Boys Locker 

C: 2" x 2" Light Brown CFT/Grout F X 
Room 276A 

HS-A-095 
Boys Coach C: Cementitious Shower 

F/NOB X X X 
276C Basin/Mastic 

HS-A-096 
Boys Coach C: Cementitious Shower 

F/NOB X X X 
276C Basin/Mastic 

HS-A-097 Pool Area Black Interior Window Glazing NOB X X 

HS-A-098 Pool Area Black Interior Window Glazing NOB X X 

HS-A-099 Pool Area 2" x 2" White CWT F X 

HS-A-JOO Pool Area Grout of2" x 2" White CWT F X 

HS-A-IOI Pool Area 
Vapor Retarder of2" x 2" White 

NOB X X 
CWT 

HS-A-1 02 Pool Area 2" x 2" White CWT F X 

HS-A-103 Pool Area Grout of2" x 2" White CWT F X 

HS-A-104 Pool Area 
Vapor Retarder of2" x 2" White 

NOB X X CWT 

HS-A-105 Pool Area Vented Cement Block Wall F X 

HS-A-1 06 Pool Area 
Mortar of Vented Cement Block 

F X 
Waa 

HS-A-107 Pool Area Vented Cement Block Wall F X 

HS-A- 108 Pool Area 
Mortar of Vented Cement Block 

F X 
Waa 

HS-A-109 Pool Area C: I" x I" White CFT/Mortar F X 



,:"'"": -'-~ ,,~ 
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HS-A- 110 Pool Area C: I" x I" White CFT/Mortar F X 

HS-A- 111 Pool Area 
Cementitious Glazing @ Red 

F/NOB X X X 
Window Frame 

HS-A-1 12 Pool Area 
Cementitious Glazing @ Red 

F/NOB X X X 
Window Frame 

NYSDOL Certified Building Inspector: 

NYSDOL Certified Building Inspector Certification #: 24-659D5-SHAB 



NYSDOL Certified Building Inspector: 

~),,,.~ 

g Inspector Certification #: 24-659D5-SHAB 



JENNINGS 
ENVIRONMENTAL 
MANAGEMENT, INC. 

Professional E111Jiro11111 e11 tal Consultants S ince 1981 

Specializing In: 
ASBESTOS SAMPLL"IG, PRO.JECT DESIGN & PRO.JECT ~•UNAGEMENT, 
LEAD SAMPLING, LEAD BASED-PA.INT PLANS & PROJECT l\-L-ll'iAGEMENT, 
INDOOR AIR QUALITY ASSESSMENTS & PHASE 1 & II SITE ASSESSMENTS 

113 Hawley Street, Binghamton , New York 13901 Office: 607.722.7574 E ma il: jennings@jenningseminc.com 

CHAIN OF CUSTODY ~S'OQ'( 
FORWARDED BY OVERNIGHT COURIER ON: Monday, 05 May 2025 

TO: Ms. Jackie Darvish 
Atlas Environmental Lab, Corp. 
255 W. 36tt' Street 
Suite 1503 
New York, New York 10018 

RE: Johnson City Central School District 
LIMITED ACM, LBP & PCB SAMPLING/TESTING 
CAPITAL PROJECT PHASE 2 
HS, K-8 & TC BUILDINGS 
666 Reynolds Road 
Johnson City, New York 
JEM # 225-026.JCCSD 

ENCLOSURES: 

53 Bulk material samples for analysis by PLM, EPA/600/R-93/116/NYS-DOH 198.1 , in 
accordance with NYSDOH ELAP, AIHA and NVLAP. 

74 Bulk material samples for analysis by TEM, ELAP 198.4, per NYSDOH ELAP, 
AlHA and NVLAP regulations and/or bulk material samples for analysis by PLM-NOB, 

_11_ Bulk material samples for analysis by PLM/NOB, NYSDOH ELAP 198.6, by NYSDOH 
ELAP, AlHA and NVLAP regulations. 

112 Total Number of Bulk Samples Enclosed 
Conunents: 

Please forward by ELECTRONIC MAIL preliminary results to wjennings@jenningseminc.com and 
djennings@jenningseminc.com. 

Refer to "ASBESTOS SAMPLING & SUMMARY OF TESTING LOG" for specifics of the ar.J.alysis 
request. Analyze only per methodologies specified on this COC. Analysis constitutes a complete 
understanding of this statement by ATLAS ENVIRONMENTAL LAB CORP, its representatives, 
employees and/or agents. 

TURNAROUND TIME: Five (5) Days, from receipt of samples 

Sincerely, -;:, 'veJ ~1~/;i.5" !O/f1t1 
JENNINGS ENVIRONMENTAL MANAGEMENT, INC. .!:;(J~ 
/; IA . / (.ff Cl.~ C. • 
~ 11£,, ~ fL!-1- fan'Pj. :f ck r s.-1 ff IL > 

Wayne M. Jennings, MBA , / ~ DC(.oO A-M--

President ?<i£. COC-ACM BULK-JCHS-05MA Y2025 .JCCS D 





Atlas Environmental Lab, Corp.
255 West 36th Street, Suite# 1503

New York, NY 10018
Phone:(212) 563-0400      Fax:(212) 563-0401

www.atlasenvironmentallab.com
I ###

Client: Jennings Environmental Management, Inc Lab ID: BK0525094.REV
Collected by: Client Date Received: 
Project Name/No.: PLM Date Analyzed:
Project Address: 666 Reynolds Road, Johnson City, New York TEM Date Analyzed:
Work Area: Johnson City Central School District; HS, K-8 & TC Buildings Report Date:

TEM

HS-A-
001 BK0525094-1 1F Toilet Room 106 | 1"x1" Light Brown 

Ceramic Floor Tile (CFT)
Beige, Homogeneous, 

Friable 0% 100% NAD X

HS-A-
002 BK0525094-2 1F Toilet Room 106 | Mastic of 1"x1" CFT Yellow, Homogeneous,                               

Non-Fibrous 36.1 18.0 45.9 0% 100% NAD 
Inconclusive NAD X X

HS-A-
003 BK0525094-3 1F Toilet Room 106 | 1"x1" Light Brown 

Ceramic Floor Tile (CFT)
Beige, Homogeneous, 

Friable 0% 100% NAD X

HS-A-
004 BK0525094-4 1F Toilet Room 106 | Mastic of 1"x1" CFT Yellow, Homogeneous,                               

Non-Fibrous 49.6 31.4 19.0 0% 100% NAD 
Inconclusive NAD X X

HS-A-
005 BK0525094-5 1F Toilet Room 106 | C: Beige Vinyl Wall 

Covering/Adhesive
Beige, Homogeneous,                               

Non-Fibrous 83.2 3.8 13.1 0% 100% NAD 
Inconclusive NAD X X

HS-A-
006 BK0525094-6 1F Toilet Room 106 | C: Beige Vinyl Wall 

Covering/Adhesive
Beige, Homogeneous,                               

Non-Fibrous 83.2 3.3 13.5 0% 100% NAD 
Inconclusive NAD X X

HS-A-
007 BK0525094-7 1F Toilet Room 106 | 4"x4" Ceramic Wall 

Tile (CWT)
White, Homogeneous, 

Friable 0% 100% NAD X

HS-A-
008 BK0525094-8 1F Toilet Room 106 | Grout of 4"x4" CWT Grey, Homogeneous, 

Friable 0% 100% NAD X

HS-A-
009 BK0525094-9 1F Toilet Room 106 | Yellow Mastic of 

4"x4" CWT
Yellow, Homogeneous,                               

Non-Fibrous 56.6 34.8 8.6 0% 100% NAD 
Inconclusive NAD X X

HS-A-
010 BK0525094-10 Serving area 102G | Grey Glazing @ Door 

Window
Grey, Homogeneous,                               

Non-Fibrous 25.0 5.8 69.2 0% ~99%
Trace 

(<1%)CHRY 
Inconclusive

1.2%CHRY X X

Client 
ID# Lab ID# Description/ Location  Analyst Description ORG

%

Not Applicable

Not Applicable

AII % ASI%

Not Applicable

Not Applicable

Bulk Asbestos Report by PLM-TEM

5/6/2025
5/8/2025
5/9/2025
5/22/2025

Limited ACM, LP & PCB Sampling/Testing; Capital Project Phase 2 / JEM# 225-026.JCCSD

Method By ELAP

Fibrous% Non 
Fibrous%

Asbestos%                                    
&Type

Asbestos% 
&Type

PLM 
198.1

PLM 
NOB 
198.6

TEM 
198.4

PLM
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Atlas Environmental Lab, Corp.
255 West 36th Street, Suite# 1503

New York, NY 10018
Phone:(212) 563-0400      Fax:(212) 563-0401

www.atlasenvironmentallab.com
I

Client: Jennings Environmental Management, Inc Lab ID: BK0525094.REV
Collected by: Client Date Received: 
Project Name/No.: PLM Date Analyzed:
Project Address: 666 Reynolds Road, Johnson City, New York TEM Date Analyzed:
Work Area: Johnson City Central School District; HS, K-8 & TC Buildings Report Date:

TEM

HS-A-
011 BK0525094-11 Serving Area 102G | Grey Glazing@  Door 

Window
Grey, Homogeneous,                               

Non-Fibrous 18.9 6.4 74.6 0% ~99%
Trace 

(<1%)CHRY 
Inconclusive

1.3%CHRY X X

HS-A-
012 BK0525094-12 Serving Area 102G | 2'x4' Fissured 

Suspended Ceiling Tile (SCT)
Grey, Homogeneous,                               

Non-Fibrous 2.5 47.9 49.6 0% 100% NAD 
Inconclusive NAD X X

HS-A-
013 BK0525094-13 Serving Area 102G | 2'x4' Fissured 

Suspended Ceiling Tile (SCT
Grey, Homogeneous,                               

Non-Fibrous 1.8 82.7 15.5 0% 100% NAD 
Inconclusive NAD X X

HS-A-
014 BK0525094-14 Serving Area 102G | 6"x6" Medium Brown 

CFT
Brown, Homogeneous, 

Friable 0% 100% NAD X

HS-A-
015 BK0525094-15 Serving Area 102G | Grout of 6"x6" 

Medium Brown CFT
Brown, Homogeneous, 

Friable 0% 100% NAD X

HS-A-
016 BK0525094-16 Serving Area 102G | 6"x6" Medium Brown 

CFT
Brown, Homogeneous, 

Friable 0% 100% NAD X

HS-A-
017 BK0525094-17 Serving Area 102G | Grout of  6"x6"  

Medium Brown CFT
Brown, Homogeneous, 

Friable 0% 100% NAD X

HS-A-
018 BK0525094-18 Serving Area 102G | 4" Brown Resilient 

Cove Base
Brown, Homogeneous,                               

Non-Fibrous 58.8 5.9 35.4 0% 100% NAD 
Inconclusive NAD X X

HS-A-
019 BK0525094-19 Serving Area 102G | Mastic of 4" Brown 

Resilient Cove Base
Tan, Homogeneous,                               

Non-Fibrous 37.0 15.5 47.4 0% 100% NAD 
Inconclusive NAD X X

HS-A-
020 BK0525094-20 Serving Area 102G | 4" Brown Resilient 

Cove Base
Brown, Homogeneous,                               

Non-Fibrous 56.0 4.4 39.5 0% 100% NAD 
Inconclusive NAD X X

TEM 
198.4

5/22/2025

Client 
ID# Lab ID# Description/ Location  Analyst Description ORG

% AII % ASI%
PLM Method By ELAP

Fibrous% Non 
Fibrous%

Asbestos%                                    
&Type

Asbestos% 
&Type

PLM 
198.1

PLM 
NOB 
198.6

Not Applicable

Not Applicable

5/9/2025

Bulk Asbestos Report by PLM-TEM

5/6/2025
Limited ACM, LP & PCB Sampling/Testing; Capital Project Phase 2 / JEM# 225-026.JCCSD 5/8/2025

Not Applicable

Not Applicable
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Atlas Environmental Lab, Corp.
255 West 36th Street, Suite# 1503

New York, NY 10018
Phone:(212) 563-0400      Fax:(212) 563-0401

www.atlasenvironmentallab.com
I

Client: Jennings Environmental Management, Inc Lab ID: BK0525094.REV
Collected by: Client Date Received: 
Project Name/No.: PLM Date Analyzed:
Project Address: 666 Reynolds Road, Johnson City, New York TEM Date Analyzed:
Work Area: Johnson City Central School District; HS, K-8 & TC Buildings Report Date:

TEM

HS-A-
021 BK0525094-21 Serving Area 102G | Mastic of 4" Brown 

Resilient Cove Base
Tan, Homogeneous,                               

Non-Fibrous 45.5 20.6 33.9 0% 100% NAD 
Inconclusive NAD X X

HS-A-
022 BK0525094-22 Cafeteria | 1'x1' Adhered Ceiling Tile Light Grey, 

Homogeneous, Friable
10%CELL
10%FBGL 80% NAD X

HS-A-
023 BK0525094-23 Cafeteria | Mastic of 1'x1' Adhered Ceiling 

Tile
Brown, Homogeneous,                               

Non-Fibrous 27.6 39.9 32.5 0% 100% NAD 
Inconclusive NAD X X

HS-A-
024 BK0525094-24 Cafeteria | 1'x1' Adhered Ceiling Tile Light Grey, 

Homogeneous, Friable
10%CELL
10%FBGL 80% NAD X

HS-A-
025 BK0525094-25 Cafeteria | Mastic of 1'x1' Adhered Ceiling 

Tile
Brown, Homogeneous,                               

Non-Fibrous 48.9 49.6 1.4 0% 100% NAD 
Inconclusive NAD X X

HS-A-
026 BK0525094-26 Toilet 123 | 1"x1" Grey CFT Grey, Homogeneous, 

Friable 0% 100% NAD X

HS-A-
027 BK0525094-27 Toilet 123 | Grout of Grey CFT Brown, Homogeneous, 

Friable 0% 100% NAD X

HS-A-
028 BK0525094-28 Toilet 123 | 1"x1" Grey CFT Grey, Homogeneous, 

Friable 0% 100% NAD X

HS-A-
029 BK0525094-29 Toilet 123 | Grout of Grey CFT Brown, Homogeneous, 

Friable 0% 100% NAD X

HS-A-
030 BK0525094-30 Toilet 123 | White Caulk @ Sinks White, Homogeneous,                               

Non-Fibrous 38.9 4.2 56.9 0% 100% NAD 
Inconclusive NAD X X

PLM 
NOB 
198.6

TEM 
198.4

Not Applicable

Not Applicable

5/9/2025
5/22/2025

Client 
ID# Lab ID# Description/ Location  Analyst Description ORG

% AII % ASI%
PLM Method By ELAP

Fibrous% Non 
Fibrous%

Asbestos%                                    
&Type

Asbestos% 
&Type

PLM 
198.1

Not Applicable

Not Applicable

Not Applicable

Bulk Asbestos Report by PLM-TEM

5/6/2025
Limited ACM, LP & PCB Sampling/Testing; Capital Project Phase 2 / JEM# 225-026.JCCSD 5/8/2025

Not Applicable
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Atlas Environmental Lab, Corp.
255 West 36th Street, Suite# 1503

New York, NY 10018
Phone:(212) 563-0400      Fax:(212) 563-0401

www.atlasenvironmentallab.com
I

Client: Jennings Environmental Management, Inc Lab ID: BK0525094.REV
Collected by: Client Date Received: 
Project Name/No.: PLM Date Analyzed:
Project Address: 666 Reynolds Road, Johnson City, New York TEM Date Analyzed:
Work Area: Johnson City Central School District; HS, K-8 & TC Buildings Report Date:

TEM

HS-A-
031 BK0525094-31 Toilet 123 | White Caulk @ Sinks White, Homogeneous,                               

Non-Fibrous 41.5 5.9 52.6 0% 100% NAD 
Inconclusive NAD X X

HS-A-
032 BK0525094-32 Living Center 125G | 4" Grey Resilient 

Cove Base
Grey, Homogeneous,                               

Non-Fibrous 66.6 8.2 25.2 0% 100% NAD 
Inconclusive NAD X X

HS-A-
033 BK0525094-33 Living Center 125G | Mastic of 4" Grey 

Resilient Cove Base
Tan, Homogeneous,                               

Non-Fibrous 71.7 23.2 5.1 0% 100% NAD 
Inconclusive NAD X X

HS-A-
034 BK0525094-34 Living Center 125G | 4" Grey Resilient 

Cove Base
Grey, Homogeneous,                               

Non-Fibrous 80.6 2.6 16.7 0% 100% NAD 
Inconclusive NAD X X

HS-A-
035 BK0525094-35 Living Center 125G | Mastic of 4" Grey 

Resilient Cove Base
Tan, Homogeneous,                               

Non-Fibrous 72.8 22.9 4.3 0% 100% NAD 
Inconclusive NAD X X

HS-A-
036 BK0525094-36

Living Center 125G | C: 12"x12" 
Brown/Tan/Red/Black Resilient Floor Tile 

and Mastic

Grey, Homogeneous,                               
Non-Fibrous 25.5 26.3 48.2 0% 100% NAD 

Inconclusive NAD X X

HS-A-
037 BK0525094-37

Living Center 125G | C: 12"x12" 
Brown/Tan/Red/Black Resilient Floor Tile 

and Mastic

Grey, Homogeneous,                               
Non-Fibrous 25.6 30.6 43.9 0% 100% NAD 

Inconclusive NAD X X

HS-A-
038 BK0525094-38

Stage | Black Bituminous Covering (over 

¼" Composite Board)
Black, Homogeneous,                               

Non-Fibrous 94.1 4.2 1.7 0% 100% NAD 
Inconclusive NAD X X

HS-A-
039 BK0525094-39

Stage | Black Bituminous Covering (over 

¼" Composite Board)
Black, Homogeneous,                               

Non-Fibrous 91.1 6.4 2.4 0% 100% NAD 
Inconclusive NAD X X

HS-A-
040 BK0525094-40 Living Room Center 125F | Grey Window 

Caulk
Grey, Homogeneous,                               

Non-Fibrous 48.9 14.6 36.4 0% 100% NAD 
Inconclusive NAD X X

Client 
ID# Lab ID# Description/ Location  Analyst Description ORG

%

5/6/2025
Limited ACM, LP & PCB Sampling/Testing; Capital Project Phase 2 / JEM# 225-026.JCCSD 5/8/2025

5/9/2025
5/22/2025

AII % ASI%
PLM Method By ELAP

Fibrous% Non 
Fibrous%

Asbestos%                                    
&Type

Asbestos% 
&Type

PLM 
198.1

PLM 
NOB 
198.6

TEM 
198.4

Bulk Asbestos Report by PLM-TEM
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Atlas Environmental Lab, Corp.
255 West 36th Street, Suite# 1503

New York, NY 10018
Phone:(212) 563-0400      Fax:(212) 563-0401

www.atlasenvironmentallab.com
I

Client: Jennings Environmental Management, Inc Lab ID: BK0525094.REV
Collected by: Client Date Received: 
Project Name/No.: PLM Date Analyzed:
Project Address: 666 Reynolds Road, Johnson City, New York TEM Date Analyzed:
Work Area: Johnson City Central School District; HS, K-8 & TC Buildings Report Date:

TEM

HS-A-
041 BK0525094-41 Living Room Center 125F | Grey Window 

Caulk
Grey, Homogeneous,                               

Non-Fibrous 75.5 8.4 16.1 0% 100% NAD 
Inconclusive NAD X X

HS-A-
042 BK0525094-42 Auditorium Stage | Adhesive of Purple 

Carpet
Purple, Homogeneous,                               

Non-Fibrous 55.3 3.1 41.7 0% 100% NAD 
Inconclusive NAD X X

HS-A-
043 BK0525094-43 Auditorium Stage | Adhesive of Purple 

Carpet
Purple, Homogeneous,                               

Non-Fibrous 56.2 2.2 41.6 0% 100% NAD 
Inconclusive NAD X X

HS-A-
044 BK0525094-44 Auditorium | Acoustical Plaster @ Ceiling White, Homogeneous, 

Friable 30%FBGL 70% NAD X

HS-A-
045 BK0525094-45 Auditorium | Acoustical Plaster @ Ceiling White, Homogeneous, 

Friable 30%FBGL 70% NAD X

HS-A-
046 BK0525094-46 Auditorium | Acoustical Plaster @ Ceiling White, Homogeneous, 

Friable 30%FBGL 70% NAD X

HS-A-
047 BK0525094-47 Auditorium 142 | C: White Vinyl Wall 

Covering/Adhesive

White/Tan, 
Homogeneous,                               

Non-Fibrous
87.7 9.5 2.8 0% 100% NAD 

Inconclusive NAD X X

HS-A-
048 BK0525094-48 Auditorium 142 | C: White Vinyl Wall 

Covering/Adhesive

White/Tan, 
Homogeneous,                               

Non-Fibrous
78.2 11.0 10.7 0% 100% NAD 

Inconclusive NAD X X

HS-A-
049 BK0525094-49 Main Office | 4" Brown Resilient Cove 

Base
Brown, Homogeneous,                               

Non-Fibrous 45.4 46.5 8.1 0% 100% NAD 
Inconclusive NAD X X

HS-A-
050 BK0525094-50 Main Office | Mastic of 4" Brown Resilient 

Cove Base
Tan, Homogeneous,                               

Non-Fibrous 17.1 37.5 45.4 0% 100% NAD 
Inconclusive NAD X X

PLM Method By ELAP

Fibrous% Non 
Fibrous%

Asbestos%                                    
&Type

Asbestos% 
&Type

PLM 
198.1

PLM 
NOB 
198.6

TEM 
198.4

Lab ID# Description/ Location  Analyst Description ORG
% AII %

Not Applicable

5/9/2025
5/22/2025

Client 
ID#

Not Applicable

Not Applicable

ASI%

Bulk Asbestos Report by PLM-TEM

5/6/2025
Limited ACM, LP & PCB Sampling/Testing; Capital Project Phase 2 / JEM# 225-026.JCCSD 5/8/2025
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Atlas Environmental Lab, Corp.
255 West 36th Street, Suite# 1503

New York, NY 10018
Phone:(212) 563-0400      Fax:(212) 563-0401

www.atlasenvironmentallab.com
I

Client: Jennings Environmental Management, Inc Lab ID: BK0525094.REV
Collected by: Client Date Received: 
Project Name/No.: PLM Date Analyzed:
Project Address: 666 Reynolds Road, Johnson City, New York TEM Date Analyzed:
Work Area: Johnson City Central School District; HS, K-8 & TC Buildings Report Date:

TEM

HS-A-
051 BK0525094-51 Main Office | 4" Brown Resilient Cove 

Base
Brown, Homogeneous,                               

Non-Fibrous 49.2 49.6 1.2 0% 100% NAD 
Inconclusive NAD X X

HS-A-
052 BK0525094-52 Main Office | Mastic of 4" Brown Resilient 

Cove Base
Tan, Homogeneous,                               

Non-Fibrous 32.9 36.0 31.1 0% 100% NAD 
Inconclusive NAD X X

HS-A-
053 BK0525094-53 Main Office | 4" Black Resilient Cove Base Black, Homogeneous,                               

Non-Fibrous 83.8 2.7 13.5 0% 100% NAD 
Inconclusive NAD X X

HS-A-
054 BK0525094-54 Main Office | Mastic of 4" Black Resilient 

Cove Base
Off-White, Homogeneous,                               

Non-Fibrous 50.2 46.0 3.8 0% 100% NAD 
Inconclusive NAD X X

HS-A-
055 BK0525094-55 Main Office | White Cementitious Glazing 

@ Window Wall
White, Homogeneous,                               

Non-Fibrous 16.9 10.7 72.4 0% ~99%
Trace 

(<1%)CHRY 
Inconclusive

1.1%CHRY X X

HS-A-
056 BK0525094-56 Main Office | White Cementitious Glazing 

@ Window Wall

HS-A-
057 BK0525094-57 Exterior | White Window Caulk

Light Grey, 
Homogeneous,                               

Non-Fibrous
47.6 3.7 48.6 0% 100% NAD 

Inconclusive NAD X X

HS-A-
058 BK0525094-58 Exterior | White Window Caulk

Light Grey, 
Homogeneous,                               

Non-Fibrous
45.2 4.5 50.3 0% 100% NAD 

Inconclusive NAD X X

HS-A-
059 BK0525094-59 Exterior | Red Brick Wall Red, Homogeneous, 

Friable 0% 100% NAD X

HS-A-
060 BK0525094-60 Exterior | Mortar of Red Brick Wall Grey, Homogeneous, 

Friable 0% 100% NAD X

TEM 
198.4

Insufficient Material

5/22/2025

Client 
ID# Lab ID# Description/ Location  Analyst Description ORG

% AII % ASI%
PLM Method By ELAP

Fibrous% Non 
Fibrous%

Asbestos%                                    
&Type

Asbestos% 
&Type

PLM 
198.1

PLM 
NOB 
198.6

Not Applicable

Bulk Asbestos Report by PLM-TEM

5/6/2025
Limited ACM, LP & PCB Sampling/Testing; Capital Project Phase 2 / JEM# 225-026.JCCSD 5/8/2025

5/9/2025

Not Applicable
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Atlas Environmental Lab, Corp.
255 West 36th Street, Suite# 1503

New York, NY 10018
Phone:(212) 563-0400      Fax:(212) 563-0401

www.atlasenvironmentallab.com
I

Client: Jennings Environmental Management, Inc Lab ID: BK0525094.REV
Collected by: Client Date Received: 
Project Name/No.: PLM Date Analyzed:
Project Address: 666 Reynolds Road, Johnson City, New York TEM Date Analyzed:
Work Area: Johnson City Central School District; HS, K-8 & TC Buildings Report Date:

TEM

HS-A-
061 BK0525094-61 Exterior | Red Brick Wall Red, Homogeneous, 

Friable 0% 100% NAD X

HS-A-
062 BK0525094-62 Exterior | Mortar of Red Brick Wall Grey, Homogeneous, 

Friable 0% 100% NAD X

HS-A-
063 BK0525094-63 Exterior | Black Bituminous Window 

Glazing
Black, Homogeneous,                               

Non-Fibrous 76.8 7.4 15.8 0% 100% NAD 
Inconclusive NAD X X

HS-A-
064 BK0525094-64 Exterior | Black Bituminous Window 

Glazing
Black, Homogeneous,                               

Non-Fibrous 85.5 2.1 12.4 0% 100% NAD 
Inconclusive NAD X X

HS-A-
065 BK0525094-65 Lobby | Terrazzo Floor White/Grey, 

Homogeneous, Friable 0% 100% NAD X

HS-A-
066 BK0525094-66 Lobby | Terrazzo Floor White/Grey, 

Homogeneous, Friable 0% 100% NAD X

HS-A-
067 BK0525094-67A Lobby | C: 12"x12" Cream Resilient Floor 

Tile/Mastic
Cream, Homogeneous,                               

Non-Fibrous 21.7 3.2 75.1 0% 100% NAD 
Inconclusive NAD X X

HS-A-
067 BK0525094-67B Lobby | C: 12"x12" Cream Resilient Floor 

Tile/Mastic

HS-A-
068 BK0525094-68A Lobby | C: 12"x12" Cream Resilient Floor 

Tile/Mastic
Cream, Homogeneous,                               

Non-Fibrous 63.0 4.3 32.7 0% 100% NAD 
Inconclusive NAD X X

HS-A-
068 BK0525094-68B Lobby | C: 12"x12" Cream Resilient Floor 

Tile/Mastic

PLM 
NOB 
198.6

TEM 
198.4

Not Applicable

Insufficient Material

Insufficient Material

5/9/2025
5/22/2025

Client 
ID# Lab ID# Description/ Location  Analyst Description ORG

% AII % ASI%
PLM Method By ELAP

Fibrous% Non 
Fibrous%

Asbestos%                                    
&Type

Asbestos% 
&Type

PLM 
198.1

Not Applicable

Bulk Asbestos Report by PLM-TEM

5/6/2025
Limited ACM, LP & PCB Sampling/Testing; Capital Project Phase 2 / JEM# 225-026.JCCSD 5/8/2025

Not Applicable

Not Applicable
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Atlas Environmental Lab, Corp.
255 West 36th Street, Suite# 1503

New York, NY 10018
Phone:(212) 563-0400      Fax:(212) 563-0401

www.atlasenvironmentallab.com
I

Client: Jennings Environmental Management, Inc Lab ID: BK0525094.REV
Collected by: Client Date Received: 
Project Name/No.: PLM Date Analyzed:
Project Address: 666 Reynolds Road, Johnson City, New York TEM Date Analyzed:
Work Area: Johnson City Central School District; HS, K-8 & TC Buildings Report Date:

TEM

HS-A-
069 BK0525094-69 Guidance 146 | Black Mastic (under 

Maroon Carpet)
Tan, Homogeneous,                               

Non-Fibrous 67.0 18.6 14.4 0% 100% NAD 
Inconclusive NAD X X

HS-A-
070 BK0525094-70 Guidance 146 | Blue/Yellow Mastic (under 

Maroon Carpet)
Tan, Homogeneous,                               

Non-Fibrous 66.6 30.8 2.6 0% 100% NAD 
Inconclusive NAD X X

HS-A-
071 BK0525094-71 Lecture Hall 122 | Yellow Mastic (under 

Maroon Side Carpet)
Yellow, Homogeneous,                               

Non-Fibrous 92.1 7.0 0.9 0% 100% NAD 
Inconclusive NAD X X

HS-A-
072 BK0525094-72 Lecture Hall 122 | Yellow Mastic (under 

Maroon Side Carpet)
Yellow, Homogeneous,                               

Non-Fibrous 87.9 8.6 3.5 0% 100% NAD 
Inconclusive NAD X X

HS-A-
073 BK0525094-73 Lecture Hall 122 | Black/Yellow Mastic of 

2'x2 Rust Carpet

Black/Yellow, 
Homogeneous,                               

Non-Fibrous
74.7 23.4 1.8 0% 100% NAD 

Inconclusive NAD X X

HS-A-
074 BK0525094-74 Lecture Hall 122 | Black/Yellow Mastic of 

2'x2 Rust Carpet

Black/Yellow, 
Homogeneous,                               

Non-Fibrous
66.3 30.0 3.8 0% 100% NAD 

Inconclusive NAD X X

HS-A-
075 BK0525094-75

Lecture Hall | Black Vapor Retarder of 
Fiberglass Wall Insulation (under Perforated 

Composite Board)

Black, Homogeneous,                               
Non-Fibrous 71.3 13.6 15.1 0% 100% NAD 

Inconclusive NAD X X

HS-A-
076 BK0525094-76

Lecture Hall | Black Vapor Retarder of 
Fiberglass Wall Insulation (under Perforated 

Composite Board)

Black, Homogeneous,                               
Non-Fibrous 63.6 16.0 20.4 0% 100% NAD 

Inconclusive NAD X X

HS-A-
077 BK0525094-77

Lecture Hall | Black Vapor Retarder of 
Fiberglass Wall Insulation (under Perforated 

Composite Board)

Black, Homogeneous,                               
Non-Fibrous 70.2 12.7 17.1 0% 100% NAD 

Inconclusive NAD X X

HS-A-
078 BK0525094-78 Pool Boiler Room 193A | Acoustical Spray 

Fireproofing @ Ceiling
Grey, Homogeneous, 

Friable 100%FBGL 0% NAD X

PLM Method By ELAP

Fibrous% Non 
Fibrous%

Asbestos%                                    
&Type

Asbestos% 
&Type

PLM 
198.1

PLM 
NOB 
198.6

TEM 
198.4

Description/ Location  Analyst Description ORG
% AII % ASI%

Not Applicable

Bulk Asbestos Report by PLM-TEM

5/6/2025
Limited ACM, LP & PCB Sampling/Testing; Capital Project Phase 2 / JEM# 225-026.JCCSD 5/8/2025

5/9/2025
5/22/2025

Client 
ID# Lab ID#
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Atlas Environmental Lab, Corp.
255 West 36th Street, Suite# 1503

New York, NY 10018
Phone:(212) 563-0400      Fax:(212) 563-0401

www.atlasenvironmentallab.com
I

Client: Jennings Environmental Management, Inc Lab ID: BK0525094.REV
Collected by: Client Date Received: 
Project Name/No.: PLM Date Analyzed:
Project Address: 666 Reynolds Road, Johnson City, New York TEM Date Analyzed:
Work Area: Johnson City Central School District; HS, K-8 & TC Buildings Report Date:

TEM

HS-A-
079 BK0525094-79 Pool Boiler Room 193A | Acoustical Spray 

Fireproofing @ Ceiling
Grey, Homogeneous, 

Friable 100%FBGL 0% NAD X

HS-A-
080 BK0525094-80 Pool Boiler Room 193A | Acoustical Spray 

Fireproofing @ Ceiling
Grey, Homogeneous, 

Friable 100%FBGL 0% NAD X

HS-A-
081 BK0525094-81 Pool Boiler Room 193A | Grey Sealant at 

Ductwork
Grey, Homogeneous,                               

Non-Fibrous 42.0 17.1 40.9 0% 100% NAD 
Inconclusive NAD X X

HS-A-
082 BK0525094-82 Pool Boiler Room 193A | Grey Sealant at 

Ductwork
Grey, Homogeneous,                               

Non-Fibrous 42.9 14.6 42.5 0% 100% NAD 
Inconclusive NAD X X

HS-A-
083 BK0525094-83 Pool Boiler Room 193A | Grey Caulk @ 

Exterior Laddar Chase 193A

HS-A-
084 BK0525094-84 Pool Boiler Room 193A | Grey Caulk @ 

Exterior Laddar Chase 193A

HS-A-
085 BK0525094-85

Pool Gymnasium 281 | C: Black Bituminous 
Vapor Retarder (under 1st Layer Wood 

Flooring)

Black, Homogeneous,                               
Non-Fibrous 58.7 4.4 37.0 0% 100% NAD 

Inconclusive NAD X X

HS-A-
086 BK0525094-86

Pool Gymnasium 281 | C: Black Bituminous 
Vapor Retarder (under 1st Layer Wood 

Flooring)

Black, Homogeneous,                               
Non-Fibrous 87.6 4.3 8.1 0% 100% NAD 

Inconclusive NAD X X

HS-A-
087 BK0525094-87 Pool Gymnasium 281 | 1/4" Black 

Bituminous Curved Cove Base
Black, Homogeneous,                               

Non-Fibrous 42.2 52.0 5.7 0% 100% NAD 
Inconclusive NAD X X

HS-A-
088 BK0525094-88 Pool Gymnasium 281 | Mastic of 1/4" 

Black Bituminous Curved Cove Base
Tan, Homogeneous,                               

Non-Fibrous 71.1 27.6 1.3 0% 100% NAD 
Inconclusive NAD X X

TEM 
198.4

Insufficient Material

Insufficient Material

5/22/2025

Client 
ID# Lab ID# Description/ Location  Analyst Description ORG

% AII % ASI%
PLM Method By ELAP

Fibrous% Non 
Fibrous%

Asbestos%                                    
&Type

Asbestos% 
&Type

PLM 
198.1

PLM 
NOB 
198.6

Bulk Asbestos Report by PLM-TEM

5/6/2025
Limited ACM, LP & PCB Sampling/Testing; Capital Project Phase 2 / JEM# 225-026.JCCSD 5/8/2025

5/9/2025

Not Applicable

Not Applicable
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Atlas Environmental Lab, Corp.
255 West 36th Street, Suite# 1503

New York, NY 10018
Phone:(212) 563-0400      Fax:(212) 563-0401

www.atlasenvironmentallab.com
I

Client: Jennings Environmental Management, Inc Lab ID: BK0525094.REV
Collected by: Client Date Received: 
Project Name/No.: PLM Date Analyzed:
Project Address: 666 Reynolds Road, Johnson City, New York TEM Date Analyzed:
Work Area: Johnson City Central School District; HS, K-8 & TC Buildings Report Date:

TEM

HS-A-
089 BK0525094-89 Pool Gymnasium 281 | 1/4" Black 

Bituminous Curved Cove Base
Black, Homogeneous,                               

Non-Fibrous 42.9 44.3 12.7 0% 100% NAD 
Inconclusive NAD X X

HS-A-
090 BK0525094-90 Pool Gymnasium 281 | Mastic of 1/4" 

Black Bituminous Curved Cove Base
Tan, Homogeneous,                               

Non-Fibrous 66.4 31.7 1.9 0% 100% NAD 
Inconclusive NAD X X

HS-A-
091 BK0525094-91

Boys' Locker Room 276A | C: Gypsum 
Board/Vapor Retarder/Adhesive (behind 

CWT @ Shower)

Brown, Homogeneous, 
Friable 30%FBGL 70% NAD X

HS-A-
092 BK0525094-92A

Boys' Locker Room 276A | C: Gypsum 
Board/Vapor Retarder/Adhesive (behind 

CWT @ Shower)

Brown, Homogeneous, 
Friable 30%FBGL 70% NAD X

HS-A-
092 BK0525094-92B

Boys' Locker Room 276A | C: Gypsum 
Board/Vapor Retarder/Adhesive (behind 

CWT @ Shower)

Light Grey, 
Homogeneous, Friable 0% 100% NAD X

HS-A-
093 BK0525094-93A Boys' Locker Room 276A | C: 2"x2" Light 

Brown CFT/Glue
Beige, Homogeneous, 

Friable 0% 100% NAD X

HS-A-
093 BK0525094-93B Boys' Locker Room 276A | C: 2"x2" Light 

Brown CFT/Glue
Grey, Homogeneous, 

Friable 0% 100% NAD X

HS-A-
094 BK0525094-94A Boys' Locker Room 276A | C: 2"x2" Light 

Brown CFT/Glue
Beige, Homogeneous, 

Friable 0% 100% NAD X

HS-A-
094 BK0525094-94B Boys' Locker Room 276A | C: 2"x2" Light 

Brown CFT/Glue
Grey, Homogeneous, 

Friable 0% 100% NAD X

HS-A-
095 BK0525094-95 Boys Coach 276C | C: Cementitious 

Shower Basin/Mastic
Grey, Homogeneous, 

Friable 0% 100% NAD X

Not Applicable

Limited ACM, LP & PCB Sampling/Testing; Capital Project Phase 2 / JEM# 225-026.JCCSD 5/8/2025
5/9/2025
5/22/2025

Not Applicable

Client 
ID# Lab ID# Description/ Location  Analyst Description ORG

% AII % ASI%
PLM Method By ELAP

Fibrous% Non 
Fibrous%

Asbestos%                                    
&Type

Asbestos% 
&Type

PLM 
198.1

PLM 
NOB 
198.6

TEM 
198.4

Bulk Asbestos Report by PLM-TEM

5/6/2025

Not Applicable

Not Applicable

Not Applicable

Not Applicable

Not Applicable

Not Applicable
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Atlas Environmental Lab, Corp.
255 West 36th Street, Suite# 1503

New York, NY 10018
Phone:(212) 563-0400      Fax:(212) 563-0401

www.atlasenvironmentallab.com
I

Client: Jennings Environmental Management, Inc Lab ID: BK0525094.REV
Collected by: Client Date Received: 
Project Name/No.: PLM Date Analyzed:
Project Address: 666 Reynolds Road, Johnson City, New York TEM Date Analyzed:
Work Area: Johnson City Central School District; HS, K-8 & TC Buildings Report Date:

TEM

HS-A-
096 BK0525094-96 Boys Coach 276C | C: Cementitious 

Shower Basin/Mastic
Grey, Homogeneous, 

Friable 0% 100% NAD X

HS-A-
097 BK0525094-97 Pool Area | Black Interior Window Glazing Black, Homogeneous,                               

Non-Fibrous 81.9 3.3 14.8 0% 100% NAD 
Inconclusive NAD X X

HS-A-
098 BK0525094-98 Pool Area | Black Interior Window Glazing Black, Homogeneous,                               

Non-Fibrous 83.6 7.0 9.5 0% 100% NAD 
Inconclusive NAD X X

HS-A-
099 BK0525094-99 Pool Area | 2"x2" White CWT White, Homogeneous, 

Friable 0% 100% NAD X

HS-A-
100 BK0525094-100 Pool Area | Grout of 2"x2" White CWT White, Homogeneous, 

Friable 0% 100% NAD X

HS-A-
101 BK0525094-101 Pool Area | Vapor Retarder of 2"x2" White 

CWT

HS-A-
102 BK0525094-102 Pool Area |  2"x2" White CWT White, Homogeneous, 

Friable 0% 100% NAD X

HS-A-
103 BK0525094-103 Pool Area | Grout of 2"x2" White CWT White, Homogeneous, 

Friable 0% 100% NAD X

HS-A-
104 BK0525094-104 Pool Area | Vapor Retarder of 2"x2" White 

CWT

HS-A-
105 BK0525094-105 Pool Area | Vented Cement Block Wall Grey, Homogeneous, 

Friable 0% 100% NAD X

ASI%
PLM Method By ELAP

Fibrous% Non 
Fibrous%

Asbestos%                                    
&Type

Asbestos% 
&Type

PLM 
198.1

PLM 
NOB 
198.6

TEM 
198.4

Description/ Location  Analyst Description ORG
% AII %

Not Applicable

Insufficient Material

Insufficient Material

Lab ID#

Bulk Asbestos Report by PLM-TEM

5/6/2025
Limited ACM, LP & PCB Sampling/Testing; Capital Project Phase 2 / JEM# 225-026.JCCSD 5/8/2025

5/9/2025
5/22/2025

Client 
ID#

Not Applicable

Not Applicable

Not Applicable

Not Applicable

Not Applicable
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Atlas Environmental Lab, Corp.
255 West 36th Street, Suite# 1503

New York, NY 10018
Phone:(212) 563-0400      Fax:(212) 563-0401

www.atlasenvironmentallab.com
I

Client: Jennings Environmental Management, Inc Lab ID: BK0525094.REV
Collected by: Client Date Received: 
Project Name/No.: PLM Date Analyzed:
Project Address: 666 Reynolds Road, Johnson City, New York TEM Date Analyzed:
Work Area: Johnson City Central School District; HS, K-8 & TC Buildings Report Date:

TEM

HS-A-
106 BK0525094-106 Pool Area | Mortar of Vented Cement 

Block Wall
Grey, Homogeneous, 

Friable 0% 100% NAD X

HS-A-
107 BK0525094-107 Pool Area | Vented Cement Block Wall Grey, Homogeneous, 

Friable 0% 100% NAD X

HS-A-
108 BK0525094-108 Pool Area | Mortar of Vented Cement 

Block Wall
Grey, Homogeneous, 

Friable 0% 100% NAD X

HS-A-
109 BK0525094-109A Pool Area | C: 1"x1" White CFT/Mortar White, Homogeneous, 

Friable 0% 100% NAD X

HS-A-
109 BK0525094-109B Pool Area | C: 1"x1" White CFT/Mortar Brown, Homogeneous, 

Friable 0% 100% NAD X

HS-A-
110 BK0525094-110A Pool Area | C: 1"x1" White CFT/Mortar White, Homogeneous, 

Friable 0% 100% NAD X

HS-A-
110 BK0525094-110B Pool Area | C: 1"x1" White CFT/Mortar Brown, Homogeneous, 

Friable 0% 100% NAD X

HS-A-
111 BK0525094-111 Pool Area | Cementitious Glazing @ Red 

Window Frame
Red/Grey, 

Homogeneous, Friable 0% 97.5% 2.5%CHRY X

HS-A-
112 BK0525094-112 Pool Area | Cementitious Glazing @ Red 

Window Frame
Red/Grey, 

Homogeneous, Friable 0% 96% 4%CHRY X

AH
Quantitative Analysis (Semi/Full):Bulk Asbestos Analysis-PLM by EPA 600/M4-82-020 per 40 CFR or ELAP198.1 (friable) and 198.6 (NOB) samples for New York.
NAD=no asbestos detected, NA/PS=Not Analyzed/Positive Stop, Trace=<1%,FBGL=Fiberglass, CELL=Cellulose,CHRY=Chrysotile,Amo=Amosite,CRO=Crocidolite,ANTH=Anthophylite, TRE=Tremolite, ACT=Actinolite, NA=not applicable.
PLM is not consistently reliable in detecting Asbestos in floor coverings and similar non friable organically bound materials. NAD or Trace results by PLM are inconclusive.
TEM is currently the only method that can be used to determine if this material can be considered or treated as non asbestos containing in NY State. 
All samples were prepared and analyzed in accordance with the EPA "TEM Method for Identifying and Quantifying Asbestos in Non-Fibrous Organically Bound Bulk Samples" ELAP 198.4".
ORG%=Ashed Organic%, AII= Acid Insoluble Inorganic%, ASI= Acid Soluble Inorganic%
This "Summary of Analytical Results "shall not be used by the client to claim product certification, approval, or endorsement by NVLAP, NIST, ELAP or any agency of the U.S Government. The results relate
only to the items tested. This report may not be reproduced, except in full, without the written approval of AEL .Atlas Environmental lab did not collect the analyzed samples and thus accepts no liability with  
regard to their collection and/or maintenance . AEL relies on client's data. The liability of Atlas Environmental Lab corp with respect to the services charged, shall in no event exceed the amount of the invoice.
NYS-ELAP#11999, NVLAP Lab Code: 500092-0, CT ID: PH-0154
PLM Analyst: LB TEM Analyst: VR Approved by:

PLM 
NOB 
198.6

TEM 
198.4

Not Applicable

Not Applicable

5/9/2025
5/22/2025

Client 
ID# Lab ID# Description/ Location  Analyst Description ORG

% AII % ASI%
PLM Method By ELAP

Fibrous% Non 
Fibrous%

Asbestos%                                    
&Type

Asbestos% 
&Type

PLM 
198.1

Not Applicable

Not Applicable

5/6/2025
Limited ACM, LP & PCB Sampling/Testing; Capital Project Phase 2 / JEM# 225-026.JCCSD 5/8/2025

Bulk Asbestos Report by PLM-TEM

Not Applicable

Not Applicable

Not Applicable

Not Applicable

Not Applicable
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JENNINGS 
ENVIRONMENTAL 
MANAGEMENT, INC. 

Professional Environment<t! Consultants Since 1981 
Specializing In: 
ASBESTOS SAMPLING, PROJECT DESIGN & PROJECT :\1ANAGEMENT, 
LEAD SAMPLING, LEAD BASED-PAINT PLANS & PROJECT MANAGEMENT, 
INDOOR AIR Qt:ALITY ASSESSMENTS & Pl-L<\SE l & II SITE ASSESSMENTS 

113 Hawley Street. Binghamton. New York 13901 Office: 607.722.7574 Email : iennings@ienningseminc.com 

19 August 2025 

TRANSMITTAL FINAL REPORT­
SECOND ROUND (JULY & AUGUST- 2025) 

Gene Hulbert, Jr., P.E. 
President 
Hulbert Engineering and Land Surveying, DPC 
3 3 Lewis Road 
Binghamton, New York 13905 

Re: Johnson City Central School District 
CAPITAL PROJECT - PHASE 2 
HS, K-8 & TB BUILDINGS 
ACM, LBP & PCB SAMPLING/TESTING 
666 Reynolds Road 
Johnson City, New York 
JEM # 225-026.JCCSD 

ENCLOSURES: 

1. "Chain of Custody", to Testing Lab (Jennings Em ironmental) 
2. "Asbestos Sampling and Summary of Testing Log", to Testing Lab 

(Jennings Em'ironmental) 
3. Testing Laboratory's "Chain of Custody" and "Asbestos Sampling and Summary of 

Testing Log" (Atlas Environmental) 
4. Testing Laboratory "Bulk Asbestos Report by PLM-TEM" (Atlas Environmental) 

COMMENTS: 

1. At the request of Mr. G. Hulbert, Jennings Environmental, was asked to assist 
Zachary McFadden (Hulbe11 Engineering) to perform additional (Second Round) of 
environmental inspections, sampling/testing and quantity estimates of known and 
suspected Asbestos-Containing Material. Additional, the inspections included 
determination of areas deemed to be Asbestos Incidental Disturbances (AID) 
requiring NYSDOL Site Specific Variance for the Capital Project 

2. These activities were performed during the months of July and August, subsequent to 
drawing revisions conducted by Highland Associates. 

IS l..:1111t11l!'> ! !l' th'llllh'lll ti \ t,:11,1•'1..'!lt~ lll . h h. 

:o_ ."' kmtifll-' l ·t1\ l tl)11J1K1ll.1I \l.1n;1·•d11\n\. lri.. \ll 11"ht.., n.·',\ ! \\·d TFR-2ND ROUND-GH-ZM-ACM- l 9AUG2025.JCCSD 
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