# ARTHUR KUCKES CHILDCARE CENTER

Tompkins Cortland Community College 170 North Street, Dryden, New York

**PROJECT MANUAL: VOLUME 1** with ADD #1 Feb19, 2018; ADD #2 Feb 22,2018

Project # 18-101 February.1, 2018

### **CLAUDIA BRENNER DESIGN**

421 N. Aurora Street, Ithaca, New York 14850 607-275-0715

### **DENDE ENGINEERING**

**Structural Engineering** 

40 Ridge Road, Lansing, New York 14882 607-533-7719

### T.G. MILLER, P.C.

**Engineers & Surveyors** 

203 N. Aurora Street, Ithaca, NY 14850 607-272-6477

# JADE STONE ENGINEERING, PLLC

Mechanical, Electrical, Plumbing

444 Vanduzee Street, Watertown, NY 13601 315-836-4062

### TROWBRIDGE, WOLF MICHAELS

**Landscape Architects** 

1001 W. Seneca St. Suite 101, Ithaca, NY 14850 607-277-1400

### RAN FIRE PROTECTION ENGINEERING

1062 Central Avenue, Albany, NY 12205 518-275-0791

This is to certify that to the best of our knowledge, information and belief-these plans and specifications are in accordance with applicable requirements of the New York State Building Code, The New York State Energy Conservation Construction Code.



# ARTHUR KUCKES CHILDCARE CENTER

Tompkins Cortland Community College 170 North Street, Dryden, New York

**PROJECT MANUAL: VOLUME 2** with ADD #1 Feb19, 2018; ADD #2 Feb 22,2018

Project # 18-101 Feb.1, 2018

### **CLAUDIA BRENNER DESIGN**

421 N. Aurora Street, Ithaca, New York 14850 607-275-0715

### **DENDE ENGINEERING**

**Structural Engineering** 

40 Ridge Road, Lansing, New York 14882 607-533-7719

### T.G. MILLER, P.C.

**Engineers & Surveyors** 

203 N. Aurora Street, Ithaca, NY 14850 607-272-6477

# JADE STONE ENGINEERING, PLLC

Mechanical, Electrical, Plumbing

444 Vanduzee Street, Watertown, NY 13601 315-836-4062

### TROWBRIDGE, WOLF MICHAELS

**Landscape Architects** 

1001 W. Seneca St. Suite 101, Ithaca, NY 14850 607-277-1400

### RAN FIRE PROTECTION ENGINEERING

1062 Central Avenue, Albany, NY 12205 518-275-0791

This is to certify that to the best of our knowledge, information and belief-these plans and specifications are in accordance with applicable requirements of the New York State Building Code, The New York State Energy Conservation Construction Code.



## Section 004116 A – CONTRACT A

bid bond.

# BID FORM GENERAL CONSTRUCTION CONTRACT. - STIPULATED SUM (MULTIPLE-PRIME CONTRACT)

1.1	BID INFORMATION	
A.	Bidder:	
B.	Prime Contract: General Construction Contract	
C.	Project Name: New Construction for: Arthur Kuckes Childcare Center	
D.	Project Location: Tompkins Cortland Community College	
E.	Owner: Tompkins Cortland Community College	
F.	Architect: Claudia Brenner Design	
G.	Architect Project Number: 18-101	
1.2	CERTIFICATIONS AND BASE BID	
A.	A. Base Bid, Multiple-Prime (Single-Trade) Contract for <b>General Construction</b> Work: T undersigned Bidder, having carefully examined the Procurement and Contracting Requiremen Conditions of the Contract, Drawings, Specifications, and all subsequent Addenda, as prepar by Claudia Brenner Design and Architect's consultants, having visited the site, and beinfamiliar with all conditions and requirements of the Work, hereby agrees to furnish all material labor, equipment, and services, including all scheduled allowances, necessary to complete the construction of <b>General Construction</b> Work for above-named Project, according to the trequirements of the Procurement and Contracting Documents, for the stipulated sum of:	
	<ol> <li>Dollars (\$).</li> <li>The above amount may be modified by amounts indicated by the Bidder on the attached Bid Supplement - Alternates and Bid Supplement - Unit Prices.</li> </ol>	
1.3	BID GUARANTEE	
A.	The undersigned Bidder agrees to execute a contract for this Work in the above amount and to furnish surety as specified within 10 days after a written Notice of Award, if offered within 60 days after receipt of bids, and on failure to do so agrees to forfeit to Owner the attached cash, cashier's check, certified check, U.S. money order, or bid bond, as liquidated damages for such failure, in the following amount constituting five percent (5%) of the Base Bid amount above:	
	1 Dollars (\$).	
B.	In the event Owner does not offer a Notice of Award within the time limits stated above, Owner will return to the undersigned the cash, cashier's check, certified check, U.S. money order, or	

### 1.4 TIME OF COMPLETION

A. The undersigned Bidder proposes and agrees hereby to commence the Work of the Contract Documents on a date specified in a written Notice to Proceed to be issued by Architect, and shall fully complete the Work on or before 12-15-18.

### 1.5 ACKNOWLEDGEMENT OF ADDENDA

- A. The undersigned Bidder acknowledges receipt of and use of the following Addenda in the preparation of this Bid:
  - 1. Addendum No. 1, dated 2-19-18\_\_\_\_\_\_.
  - 2. Addendum No. 2, dated 2-22-18 .
  - 3. Addendum No. 3, dated \_\_\_\_\_\_.
  - 4. Addendum No. 4, dated .

#### 1.6 BID SUPPLEMENTS

- A. The following supplements are a part of this Bid Form and are attached hereto:
  - 1. Bid Form Supplement Alternates.
  - 2. Bid Form Supplement Unit Prices.
  - 3. Bid Form Supplement Bid Bond Form (AIA Document A310).

#### 1.7 CONTRACTOR'S LICENSE

1.8	SUBMISSION OF BID	
A.	Respectfully submitted this day of	, 20
B.	Submitted Bycorporation).	(Name of bidding firm or
C.	Authorized Signature :	( Handwritten signature).
D.	Signed By :	(Type or print name).
E.	Title :	(Owner/Partner/President/Vice President).
F.	Witnessed By :	(Handwritten signature).
G.	Attest :	(Handwritten signature).
H.	By :	(Type or print name).
I.	Title :	(Corporate Secretary or Assistant Secretary).
J.	Street Address:	
K.	City, State, Zip:	<del>.</del>
L.	Phone:	
M.	License No.:	
N.	Federal ID No.:	(Affix Corporate Seal Here).

# Section 004116 B – CONTRACT B

bid bond.

# **BID FORM Electrical - STIPULATED SUM (MULTIPLE-PRIME CONTRACT)**

1.1	BID INFORMATION	
A.	Bidder:	
B.	Prime Contract: Electrical Contract	
C.	Project Name: : New Construction for: Arthur Kuckes Childcare Center	
D.	Project Location: Tompkins Cortland Community College	
E.	Owner: Tompkins Cortland Community College	
F.	Architect: Claudia Brenner Design	
G.	Architect Project Number: 18-101	
1.2	CERTIFICATIONS AND BASE BID	
A. Base Bid, Multiple-Prime (Single-Trade) Contract for <b>Electrical</b> Work: The unconsider, having carefully examined the Procurement and Contracting Requirements, Construction of the Contract, Drawings, Specifications, and all subsequent Addenda, as prepared by Brenner Design and Architect's consultants, having visited the site, and being familiar conditions and requirements of the Work, hereby agrees to furnish all material equipment, and services, including all scheduled allowances, necessary to compronstruction of <b>Electrical</b> Work for above-named Project, according to the requirement Procurement and Contracting Documents, for the stipulated sum of:		
	<ol> <li>Dollars (\$).</li> <li>The above amount may be modified by amounts indicated by the Bidder on the attached Bid Supplement - Alternates and Bid Supplement - Unit Prices.</li> </ol>	
1.3	BID GUARANTEE	
A.	The undersigned Bidder agrees to execute a contract for this Work in the above amount and t furnish surety as specified within <b>10</b> days after a written Notice of Award, if offered within <b>6</b> days after receipt of bids, and on failure to do so agrees to forfeit to Owner the attached cash cashier's check, certified check, U.S. money order, or bid bond, as liquidated damages for suc failure, in the following amount constituting five percent (5%) of the Base Bid amount above:	
	1Dollars (\$).	
В.	In the event Owner does not offer a Notice of Award within the time limits stated above, Owner	

will return to the undersigned the cash, cashier's check, certified check, U.S. money order, or

### 1.4 TIME OF COMPLETION

A. The undersigned Bidder proposes and agrees hereby to commence the Work of the Contract Documents on a date specified in a written Notice to Proceed to be issued by Architect, and shall fully complete the Work on or before 12-15-18.

## 1.5 ACKNOWLEDGEMENT OF ADDENDA

- A. The undersigned Bidder acknowledges receipt of and use of the following Addenda in the preparation of this Bid:
  - 1. Addendum No. 1, dated 2-19-18\_\_\_\_\_\_.
  - 2. Addendum No. 2, dated 2-22-18 \_\_\_\_\_\_.
  - 3. Addendum No. 3, dated \_\_\_\_\_\_.
  - 4. Addendum No. 4, dated . .

#### 1.6 BID SUPPLEMENTS

- A. The following supplements are a part of this Bid Form and are attached hereto:
  - 1. Bid Form Supplement Alternates.
  - 2. Bid Form Supplement Bid Bond Form (AIA Document A310).

### 1.7 CONTRACTOR'S LICENSE

1.8	SUBMISSION OF BID	
A.	Respectfully submitted this day of	, 20
В.	Submitted By:corporation).	(Name of bidding firm or
C.	Authorized Signature:	(Handwritten signature).
D.	Signed By:	(Type or print name).
E.	Title:	(Owner/Partner/President/Vice President).
F.	Witnessed By:	(Handwritten signature).
G.	Attest:	(Handwritten signature).
H.	By:	(Type or print name).
I.	Title:	(Corporate Secretary or Assistant Secretary).
J.	Street Address:	·
K.	City, State, Zip:	
L.	Phone:	
M.	License No.:	
N.	Federal ID No.:	(Affix Corporate Seal Here).

# Section 004116 C -CONTRACT C

bid bond.

# BID FORM HVAC - STIPULATED SUM (MULTIPLE-PRIME CONTRACT)

1.1	BID INFORMATION
A.	Bidder:
B.	Prime Contract: HVAC Contract
C.	Project Name: New Construction for: Arthur Kuckes Childcare Center
D.	Project Location: Tompkins Cortland Community College
E.	Owner: Tompkins Cortland Community College
F.	Architect: Claudia Brenner Design
G.	Architect Project Number: 18-101
1.2	CERTIFICATIONS AND BASE BID
A.	Base Bid, Multiple-Prime (Single-Trade) Contract for HVAC Work: The undersigned Bidder, having carefully examined the Procurement and Contracting Requirements, Conditions of the Contract, Drawings, Specifications, and all subsequent Addenda, as prepared by Claudia Brenner Design and Architect's consultants, having visited the site, and being familiar with all conditions and requirements of the Work, hereby agrees to furnish all material, labor, equipment, and services, including all scheduled allowances, necessary to complete the construction of HVAC Work for above-named Project, according to the requirements of the Procurement and Contracting Documents, for the stipulated sum of:
	<ol> <li></li></ol>
1.3	BID GUARANTEE
A.	The undersigned Bidder agrees to execute a contract for this Work in the above amount and to furnish surety as specified within <b>10</b> days after a written Notice of Award, if offered within <b>60</b> days after receipt of bids, and on failure to do so agrees to forfeit to Owner the attached cash, cashier's check, certified check, U.S. money order, or bid bond, as liquidated damages for such failure, in the following amount constituting five percent (5%) of the Base Bid amount above:
	1 Dollars (\$).
В.	In the event Owner does not offer a Notice of Award within the time limits stated above, Owner

will return to the undersigned the cash, cashier's check, certified check, U.S. money order, or

### 1.4 TIME OF COMPLETION

A. The undersigned Bidder proposes and agrees hereby to commence the Work of the Contract Documents on a date specified in a written Notice to Proceed to be issued by Architect, and shall fully complete the Work on or before 12-15-18

## 1.5 ACKNOWLEDGEMENT OF ADDENDA

- A. The undersigned Bidder acknowledges receipt of and use of the following Addenda in the preparation of this Bid:
  - 1. Addendum No. 1, dated 2-19-18\_\_\_\_\_\_.
  - 2. Addendum No. 2, dated 2-22-18 \_\_\_\_\_\_.
  - 3. Addendum No. 3, dated \_\_\_\_\_\_.
  - 4. Addendum No. 4, dated . .

#### 1.6 BID SUPPLEMENTS

- A. The following supplements are a part of this Bid Form and are attached hereto:
  - 1. Bid Form Supplement Alternates.
  - 2. Bid Form Supplement Bid Bond Form (AIA Document A310).

### 1.7 CONTRACTOR'S LICENSE

1.8	SUBMISSION OF BID	
A.	Respectfully submitted this day of	, 20
B.	Submitted By:corporation).	(Name of bidding firm or
C.	Authorized Signature:	(Handwritten signature).
D.	Signed By:	(Type or print name).
E.	Title:	(Owner/Partner/President/Vice President).
F.	Witnessed By:	(Handwritten signature).
G.	Attest:	(Handwritten signature).
H.	By:	(Type or print name).
I.	Title:	(Corporate Secretary or Assistant Secretary).
J.	Street Address:	
K.	City, State, Zip:	<del>.</del>
L.	Phone:	
M.	License No.:	
N.	Federal ID No.:	(Affix Corporate Seal Here).

## Section 004116 D – CONTRACT D

bid bond.

# ${\bf BID\ FORM\ Plumbing\ -\ STIPULATED\ SUM\ (MULTIPLE-PRIME\ CONTRACT)}$

1.1	BID INFORMATION	
A.	Bidder:	
B.	Prime Contract: Plumbing Contract	
C.	Project Name: New Construction for: Arthur Kuckes Childcare Center	
D.	Project Location: Tompkins Cortland Community College	
E.	Owner: Tompkins Cortland Community College	
F.	Architect: Claudia Brenner Design	
G.	Architect Project Number: 18-101	
H.	CERTIFICATIONS AND BASE BID	
I.	Base Bid, Multiple-Prime (Single-Trade) Contract for <b>Plumbing</b> Work: The undersign Bidder, having carefully examined the Procurement and Contracting Requirements, Condition of the Contract, Drawings, Specifications, and all subsequent Addenda, as prepared by Claud Brenner Design and Architect's consultants, having visited the site, and being familiar with conditions and requirements of the Work, hereby agrees to furnish all material, labe equipment, and services, including all scheduled allowances, necessary to complete the construction of <b>Plumbing</b> Work for above-named Project, according to the requirements of the Procurement and Contracting Documents, for the stipulated sum of:	
	<ol> <li>Dollars (\$).</li> <li>The above amount may be modified by amounts indicated by the Bidder on the attached Bid Supplement - Alternates and Bid Supplement - Unit Prices.</li> </ol>	
1.2	BID GUARANTEE	
A.	The undersigned Bidder agrees to execute a contract for this Work in the above amount and to furnish surety as specified within 10 days after a written Notice of Award, if offered within 6 days after receipt of bids, and on failure to do so agrees to forfeit to Owner the attached cash cashier's check, certified check, U.S. money order, or bid bond, as liquidated damages for such failure, in the following amount constituting five percent (5%) of the Base Bid amount above:	
	1Dollars (\$).	
В.	In the event Owner does not offer a Notice of Award within the time limits stated above, Owner	

will return to the undersigned the cash, cashier's check, certified check, U.S. money order, or

### 1.3 TIME OF COMPLETION

A. The undersigned Bidder proposes and agrees hereby to commence the Work of the Contract Documents on a date specified in a written Notice to Proceed to be issued by Architect, and shall fully complete the Work on or before 12-15-18.

### 1.4 ACKNOWLEDGEMENT OF ADDENDA

- A. The undersigned Bidder acknowledges receipt of and use of the following Addenda in the preparation of this Bid:
  - 1. Addendum No. 1, dated 2-19-18\_\_\_\_\_\_.
  - 2. Addendum No. 2, dated 2-22-18 \_\_\_\_\_\_.
  - 3. Addendum No. 3, dated \_\_\_\_\_\_.
  - 4. Addendum No. 4, dated . .

#### 1.5 BID SUPPLEMENTS

- A. The following supplements are a part of this Bid Form and are attached hereto:
  - 1. Bid Form Supplement Alternates.
  - 2. Bid Form Supplement Bid Bond Form (AIA Document A310).

### 1.6 CONTRACTOR'S LICENSE

1.7	SUBMISSION OF BID	
A.	Respectfully submitted this day of	, 20
B.	Submitted By:corporation).	(Name of bidding firm or
C.	Authorized Signature:	(Handwritten signature).
D.	Signed By:	(Type or print name).
E.	Title:	(Owner/Partner/President/Vice President).
F.	Witnessed By:	(Handwritten signature).
G.	Attest:	(Handwritten signature).
H.	By:	(Type or print name).
I.	Title:	(Corporate Secretary or Assistant Secretary).
J.	Street Address:	·
K.	City, State, Zip:	
L.	Phone:	·
M.	License No.:	
N.	Federal ID No.:	(Affix Corporate Seal Here).

## Section 004116 E – CONTRACT E

bid bond.

# BID FORM Civil Construction. - STIPULATED SUM (MULTIPLE-PRIME CONTRACT)

1.1	BID INFORMATION	
A.	Bidder:	
B.	Prime Contract: Civil Construction Contract	
C.	Project Name: New Construction for: Arthur Kuckes Childcare Center	
D.	Project Location: Tompkins Cortland Community College	
E.	Owner: Tompkins Cortland Community College	
F.	Architect: Claudia Brenner Design	
G.	Architect Project Number: 18-101	
H.	CERTIFICATIONS AND BASE BID	
I.	Base Bid, Multiple-Prime (Single-Trade) Contract for <b>Civil Construction</b> Work: The undersigned Bidder, having carefully examined the Procurement and Contracting Requirements, Conditions of the Contract, Drawings, Specifications, and all subsequent Addenda, as prepared by Claudia Brenner Design and Architect's consultants, having visited the site, and being familiar with all conditions and requirements of the Work, hereby agrees to furnish all material, labor, equipment, and services, including all scheduled allowances, necessary to complete the construction of <b>Civil Construction</b> Work for above-named Project, according to the requirements of the Procurement and Contracting Documents, for the stipulated sum of:	
	<ol> <li>Dollars (\$).</li> <li>The above amount may be modified by amounts indicated by the Bidder on the attached Bid Supplement - Alternates and Bid Supplement - Unit Prices.</li> </ol>	
1.2	BID GUARANTEE	
A.	The undersigned Bidder agrees to execute a contract for this Work in the above amount and to furnish surety as specified within 10 days after a written Notice of Award, if offered within 60 days after receipt of bids, and on failure to do so agrees to forfeit to Owner the attached cash, cashier's check, certified check, U.S. money order, or bid bond, as liquidated damages for such failure, in the following amount constituting five percent (5%) of the Base Bid amount above:	
	1 Dollars (\$).	
B.	In the event Owner does not offer a Notice of Award within the time limits stated above, Owner will return to the undersigned the cash, cashier's check, certified check, U.S. money order, or	

### 1.3 TIME OF COMPLETION

A. The undersigned Bidder proposes and agrees hereby to commence the Work of the Contract Documents on a date specified in a written Notice to Proceed to be issued by Architect, and shall fully complete the Work on or before 12-15-18.

### 1.4 ACKNOWLEDGEMENT OF ADDENDA

- A. The undersigned Bidder acknowledges receipt of and use of the following Addenda in the preparation of this Bid:
  - 1. Addendum No. 1, dated 2-19-18\_\_\_\_\_\_.
  - 2. Addendum No. 2, dated 2-22-18 .
  - 3. Addendum No. 3, dated \_\_\_\_\_\_.
  - 4. Addendum No. 4, dated . .

#### 1.5 BID SUPPLEMENTS

- A. The following supplements are a part of this Bid Form and are attached hereto:
  - 1. Bid Form Supplement Alternates.
  - 2. Bid Form Supplement Unit Prices.
  - 3. Bid Form Supplement Bid Bond Form (AIA Document A310).

### 1.6 CONTRACTOR'S LICENSE

1.7	SUBMISSION OF BID	
A.	Respectfully submitted this day of	, 20
B.	Submitted By :corporation).	( Name of bidding firm or
C.	Authorized Signature :	( Handwritten signature).
D.	Signed By :	( Type or print name).
E.	Title :	( Owner/Partner/President/Vice President).
F.	Witnessed By :	( Handwritten signature).
G.	Attest :	(Handwritten signature).
H.	By :	(Type or print name).
I.	Title :	( Corporate Secretary or Assistant Secretary).
J.	Street Address:	
K.	City, State, Zip:	<del>·</del>
L.	Phone:	<del>.</del>
M.	License No.:	<del>.</del>
N.	Federal ID No. :	( Affix Corporate Seal Here).

#### **CLAUDIA BRENNER DESIGN**

421 N. Aurora Street, Ithaca, New York 14850 cbrenner@claudiabrennerdesign.com

# ARTHUR KUCKES CHILDCARE CENTER

Tompkins Cortland Community College 170 North Street, Dryden, New York

#### **BID ADDENDA #2**

Project # 18-101 February.22, 2018

The following addenda #2 is issued in for corrections and clarifications to the distributed BID SET dated Feb, 1, 2018 and BID SET with Addenda#1 dated Feb 18, 2018

This addenda has been added to the specifications as Section 00 91 31B Addenda #2

All documents procured through Dataflow; as per Invitation for Bids Section 00 11 16; 1.5

This addenda includes drawings; and specification sections, listed below.

Please see the following:

#### **DRAWINGS**:

Sheet # Title G-1.0 COVER

S-2 FOUNDATION SECTIONS (detail4)

S-3.1 LOW ROOF FRAMING PLAN (canopy perimeter; posts)

S-4 SREEL FRAMING SECTIONS (detail 8)

C-SERIES Reissued all drawings as vectorized PDF's

for contractor's use in bidding

C106 UTILITY PLAN Changed gas main notes for NYSEG

installation

C107 UTILITY PLAN Changed gas main notes for NYSEG

installation

C203 Modified gas trench detail

P-0 PLUMBING LEGEND ABBREVIATIONS AND NOTES

#### **SPECIFICATIONS:**

The following specification sections had additions, deletions or clarifications of content and are identified in the Table of Contents and below by <u>ITALICS</u> and <u>underline ADD#2</u>

ARTHUR KUCKES CHILDCARE CENTER BID ADDENDA #2 009131B-1 00 00 03 - *Table of Contents* ADD#2

01 12 00 - <u>Multiple Contract Summary ADD#2</u>

## 1.9 CIVIL CONTRACT:

**DELETE** Section A: Item 18: Gas main, meter and regulator outside building

**ADD:** Section A: Item 18: Trenching, backfill and tracer wire for gas main by NYSEG

Bid forms have been modified to include the date of Feb 22, 2018 Addenda # 2 and are identified in the Table of Contents and below with an <u>underline ADD#2</u>

00 41 16 A	- Bid Form - G.C. Stipulated Sum (Multiple Prime Contract) ADD #2
00 41 16 B	- Bid Form - Electrical Stipulated Sum (Multiple Prime Contract) ADD #2
00 41 16 C	- Bid Form – HVAC Stipulated Sum (Multiple Prime Contract) ADD #2
00 41 16 D	- Bid Form - Plumbing Stipulated Sum (Multiple Prime Contract) ADD #2
00 41 16 E	- Bid Form - Civil Construction Stipulated Sum (Multiple Prime Contract) ADD #2



**END OF ADDENDA #2** 

#### **SECTION 011200**

#### MULTIPLE CONTRACT SUMMARY

#### PART 1 - GENERAL

#### 1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

#### 1.2 SUMMARY

- A. Section includes a summary of each contract, including responsibilities for coordination and temporary facilities and controls.
- B. Specific requirements for Work of each contract are also indicated in individual Specification Sections and on Drawings.

## C. Related Requirements:

- 1. Section 011000 "Summary" for the Work covered by the Contract Documents, restrictions on use of Project site, phased construction, coordination with occupants, and work restrictions.
- 2. Section 013100 "Project Management and Coordination" for general coordination requirements.

#### 1.3 DEFINITIONS

A. Permanent Enclosure: As determined by Architect, the condition at which roofing is insulated and weathertight; exterior walls are insulated and weathertight; and all openings are closed with permanent construction or substantial temporary closures equivalent in weather protection to permanent construction.

### 1.4 GENERAL REQUIREMENTS OF CONTRACTS

- A. Extent of Contract: Unless the Agreement contains a more specific description of the Work of each Contract, requirements indicated on Drawings and in Specification Sections determine which contract includes a specific element of Project.
  - 1. Unless otherwise indicated, the work described in this Section for each contract shall be complete systems and assemblies, including products, components, accessories, and installation required by the Contract Documents.
  - 2. Trenching and backfilling for the work of each contract shall be the work of each contract for its own work
  - 3. Blocking, backing panels, sleeves, and metal fabrication supports for the work of each

- contract shall be the work of each contract for its own work.
- 4. Furnishing of access panels for the work of each contract shall be the work of each contract for its own work. Installation of access panels shall be the work of each contract for its own work.
- 5. Equipment pads for the work of each contract shall be the work of each contract for its own work.
- 6. Roof-mounted equipment curbs for the work of each contract shall be the work of each contract for its own work.
- 7. Painting for the work of each contract shall be the work of each contract for its own work.
- 8. Cutting and Patching: Provided under each contract for its own work.
- 9. Roof penetrations for HVAC and roof drains shall be provided by the General Construction Contract
- 10. Through-penetration or firestopping for the work of each contract shall be provided by each contract for its own work.
- B. Substitutions: Each contractor shall cooperate with other contractors involved to coordinate approved substitutions with remainder of the work.
- C. Temporary Facilities and Controls: In addition to specific responsibilities for temporary facilities and controls indicated in this Section and in Section 015000 "Temporary Facilities and Controls," each contractor is responsible for the following:
  - 1. Installation, operation, maintenance, and removal of each temporary facility necessary for its own normal construction activity, and costs and use charges associated with each facility, except as otherwise provided for in this Section.
  - 2. Plug-in electric power cords and extension cords, supplementary plug-in task lighting, and special lighting necessary exclusively for its own activities.
  - 3. Its own field office, complete with necessary furniture, utilities, and telephone service.
  - 4. Its own storage and fabrication sheds.
  - 5. Temporary enclosures for its own construction activities.
  - 6. Staging and scaffolding for its own construction activities.
  - 7. General hoisting facilities for its own construction activities, up to 2 tons.
  - 8. Waste disposal facilities, including collection and legal disposal of its own hazardous, dangerous, unsanitary, or other harmful waste materials.
  - 9. Progress cleaning of work areas affected by its operations on a daily basis.
  - 10. Secure lockup of its own tools, materials, and equipment.
  - 11. Construction aids and miscellaneous services and facilities necessary exclusively for its own construction activities.
- D. Temporary Heating, Cooling, and Ventilation: The General Building Construction Contract is responsible for temporary heating, cooling, and ventilation before weathertight enclosure of building is complete. The HVAC Contract is responsible for temporary heating, cooling, and ventilation after permanent enclosure of building is complete and Owner will pay utility-use charges.
- E. Use Charges: Comply with the following:
  - 1. Sewer Service: The Owner will be responsible for the cost for sewer service use by all parties engaged in construction activities at Project site.
  - 2. Temporary Toilet Facilities: Include the cost for Temporary toilet facilities for use by all parties engaged in the construction activities at Project site in the General Building

- Construction Contract.
- 3. Water Service: The Owner will be responsible for the cost for water service, whether metered or otherwise, for water used by all entities engaged in construction activities at Project site.
- 4. Electric power service: The Owner will be responsible for the cost for electricity, whether metered or otherwise, for electricity used by all entities engaged in construction activities at Project site.

#### 1.5 GENERAL BUILDING CONSTRUCTION CONTRACT

- A. Work in the General Building Construction Contract includes, but is not limited to, the following:
  - 1. Remaining work not identified as work under other contracts.
  - 2. DELETED.
  - 3. Site development furnishings and equipment.
  - 4. DELETED
  - 5. Foundations, including footings, foundation walls, foundation drains, concrete patios under canopies; (at covered entry patio, infant covered patio, toddler covered patio, preschool covered patio), mechanical equipment slab, sidewalk adjacent to building at West Exit, landing at East Exit, sidewalk Outside Art Room to toddler patio, sidewalk Outside Art Room to preschool patio, slab West Outside closet, slab East Outside closet, slab Outside Art Room.
  - 6. Slabs-on-grade, including earthwork, sub drainage systems, and insulation.
  - 7. Below-grade building construction, including thermal and moisture protection.
  - 8. Superstructure, including floor and roof construction.
  - 9. Exterior closure, including walls, parapets, doors, windows, insulated metal wall panels; metal wall panels, soffits, and louvers.
  - 10. Roofing, including coverings, flashings and roof specialties.
  - 11. Interior construction, including partitions, doors, interior glazed openings, and fittings.
  - 12. Fire-protection specialties.
  - 13. Interior finishes, floorings, finish carpentry, manufactured casework, specialty casework, and window treatments.
  - 14. Miscellaneous items, including concrete equipment bases and painting of mechanical and electrical work except as follows:
  - 15. Equipment, including the following:
    - a. Visual display rails, room identification signage
- B. Temporary facilities and controls in the General Building Construction Contract include, but are not limited to, the following:
  - 1. Temporary facilities and controls that are not otherwise specifically assigned to the Plumbing Contract, Mechanical Contract, Electrical Contract, and Civil Contract.
  - 2. Temporary enclosure for building exterior, except as indicated.
  - 3. Dewatering facilities and drains.
  - 4. Excavation support and protection, unless required solely for the Work of another contract.
  - 5. Project identification and temporary signs.
  - 6. General waste disposal facilities.

ARTHUR KUCKES CHILDCARE CENTER
MULTIPLE CONTRACT SUMMARY 011200-3

- 7. Temporary stairs.
- 8. Temporary fire-protection facilities.
- 9. Lights.
- 10. DELETED.
- 11. DELETED.
- 12. Security enclosure and lockup.
- 13. Environmental protection.
- 14. Restoration of Owner's existing facilities if used as temporary facilities.
- 15. Sanitary Facilities: Provide temporary toilets, wash facilities and drinking water for use of all construction personnel.

#### 1.6 PLUMBING/FIRE PROTECTION CONTRACT

- A. Work in the Plumbing Contract includes, but is not limited to, the following:
  - 1. Water supply within building.
  - 2. DELETED
  - 3. DELETED
  - 4. DELETED
  - 5. DELETED
  - 6. Sanitary sewerage to five feet outside building.
  - 7. Storm water drainage to five feet outside building.
  - 8. Plumbing fixtures.
  - 9. Sanitary waste and vent piping
  - 10. Fire-suppression systems.
    - a. Wet pipe sprinkler systems.
  - 11. Plumbing connections to equipment furnished by the General Construction Contract, Plumbing Contract, HVAC Contract, Electrical Contract, and Civil Contract.
  - 12. Gas supply within building to regulator

### 1.7 MECHANICAL (HVAC) CONTRACT

- A. Work in the Mechanical (HVAC) Contract includes, but is not limited to, the following:
  - 1. Energy supply, including hot- and chilled-water supply systems.
  - 2. HVAC systems and equipment.
  - 3. HVAC instrumentation and controls.
  - 4. HVAC testing, adjusting, and balancing.
  - 5. Building automation system tied to existing Main Building systems
  - 6. Mechanical connections to equipment furnished by the General Construction Contract, Plumbing Contract, HVAC Contract, and Electrical Contract,.
- B. Temporary facilities and controls in the HVAC Contract include, but are not limited to, the following:
  - 1. Temporary heating, cooling and ventilation once permanent enclosure is achieved and Owner has authorized use of permanent systems.

### 1.8 ELECTRICAL CONTRACT

- A. Work in the Electrical Contract includes, but is not limited to, the following:
  - 1. Site electric and telecommunications cabling and terminations
  - 2. Electrical service and distribution.
  - 3. Emergency power cabling and terminations
  - 4. Exterior and interior lighting
  - 5. Communication and security
  - 6. Special electrical systems, including the following:
    - a. Fire alarm systems.
    - b. Category 6 cabling and testing.
    - c. Fiber connection; building controls to main building
  - 7. Electrical connections to equipment furnished by the General Construction Contract, Plumbing Contract, HVAC Contract, Electrical Contract, and Civil/Site Contract.
- B. Temporary facilities and controls in the Electrical Contract include, but are not limited to, the following:
  - 1. Electric power service and distribution.
  - 2. Lighting
  - 3. Electrical connections to existing systems and temporary facilities and controls furnished by the General Construction Contract, Plumbing Contract, HVAC Contract, Electrical Contract, and civil Contract.

### 1.9 CIVIL CONTRACT

- A. Work in the civil Contract includes all work shown on the C-series drawings unless otherwise noted, but is not limited to, the following:
  - 1. Earthwork, demolition and site preparation, erosion and sediment controls, grading.
  - 2. Structural fill including all special inspections
  - 3. Structural fill and non-structural fill
  - 4. Play area preparation for surfacing
  - 5. Storm drainage pipes and structures, biorentention filters and detention pond.
  - 6. Site storm drainage from five feet outside building.
  - 7. Site sanitary sewerage from five feet outside building.
  - 8. Stormwater Management Practice installation
  - 9. Water Supply from 6" gate valve outside building
  - 10. New hydrant
  - 11. DELETED
  - 12. Chain link fencing and gates.
  - 13. Installation of Play area surfacings.
  - 14. Asphalt and concrete walks, and curbs, sidewalk to curb from entry canopy, sidewalk from covered infant play patio to gate, sidewalk outside infant play gate to pedestrian walk, sidewalk outside gate of Preschool Play area to pedestrian walk, slab at lookout point (play area south), Parking Lots.
  - 15. Quarry stone in play area.
  - 16. DELETED.
  - 17. Site improvements and landscaping

- 18. Trenching, backfill and tracer wire for gas main by NYSEG
- 19. Electrical and telecomm pathways and manholes
- 20. Striping and traffic signage
- 21. Selective demolition and relocations
- 22. Light pole and bollard bases
- 23. Temporary soil stockpile embankment and removal including disposal of excess soils
- 24. Site preparation including clearing and earthwork
- 25. Below grade building construction excavation and backfill
- B. Temporary facilities and controls in the Civil Contract include, but are not limited to, the following:
  - 1. Temporary facilities and controls that are not otherwise specifically assigned to the General Contract, Plumbing Contract, HVAC Contract, and Electrical Contract.
  - 2. Sediment and erosion control.
  - 3. DELETED
  - 4. DELETED
  - 5. DELETED
  - 6. Temporary roads and paved areas.
  - 7. Excavation support and protection, unless required solely for the Work of another contract.
  - 8. Site enclosure fence and tree protection, barricades and warning sign

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)