

Questions & Answers - 2

Project JB-0000000077-RFP_F - 2023 RSWC Infrastructure Upgrade Project - ARPA
Buying Organization Tompkins County

No	Question/Answer	Question Date
Q2	<p>Question: Schedule and Mile stones</p> <p>Looking to see when this project is scheduled to begin and the duration. Thank you.</p> <p>wschultheis@petcoskymech.com</p> <p>Answer: Per the Term of the Contract (page 5 within RFP):</p> <p>"Contract period shall be from December 19, 2023 to May 1, 2024. Should equipment lead times require modification of this schedule, the County will discuss with the Contractor once delivery times are confirmed. All other items shall achieve substantial and final completion by the contract date."</p>	11/06/2023