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ADVERTISEMENT FOR BIDS
Sealed bids for Project No. 47182-C, comprising a contract for Construction Work, Replace Windows & Roofs G, J, C & E, State Armory, 85 West End Avenue, Binghamton
(Broome County), NY will be received by the Office of General Services (OGS), Design & Construction Group (D&C), Division of Contract Management, 35th Fl., Corning
Tower, Empire State Plaza, Albany, NY 12242, on behalf of the Division of Military and Naval Affairs, until 2:00 p.m. on Wednesday, July 13, 2022 when they will be
publicly opened and read. Each bid must be prepared and submitted in accordance with the Instructions to Bidders and must be accompanied by a bid security (i.e. certified
check, bank check, or bid bond) in the amount of $58,300 for C.
All successful bidders will be required to furnish a Performance Bond and a Labor and Material Bond pursuant to Sections 136 and 137 of the State Finance Law, each for
100% of the amount of the Contract estimated to be between $1,000,000 and $2,000,000 for C.
Pursuant to State Finance Law §§139-j and 139-k, this solicitation includes and imposes certain restrictions on communications between OGS D&C and a bidder during
the procurement process. A bidder is restricted from making contacts from the earliest posting on the OGS website, in a newspaper of general circulation, or in the
Contract Reporter, of written notice, advertisement or solicitation of offers, through final award and approval of the contract by OGS D&C and the Office of the State
Comptroller (“Restricted Period”) to other than designated staff, unless it is a contact that is included among certain statutory exceptions set forth in State Finance Law
§139-j(3)(a). Designated staff are Jessica Cook, Jessica Hoffman, and Pierre Alric in the Division of Contract Management, telephone (518) 474-0203, fax (518) 4737862. OGS D&C employees are also required to obtain certain information when contacted during the restricted period and to make a determination of the responsibility
of the bidder pursuant to these two statutes. Certain findings of non-responsibility can result in rejection for contract award and in the event of two findings within a fouryear period, the bidder is debarred from obtaining governmental Procurement Contracts. Bidders responding to this Advertisement must familiarize themselves with the
State Finance Law requirements and will be expected to affirm that they understand and agree to comply on the bid form. Further information about these requirements
can be found within the project manual or at: https://ogs.ny.gov/ACPL/
Pursuant to Public Buildings Law § 8(6), effective January 11, 2020, for any projects where the project design commenced on or after January 1, 2020 and for any contracts
over $5,000 for the work of construction, reconstruction, alteration, repair, or improvement of any State building, a responsible and reliable NYS-certified Minority or
Women-Owned Business Enterprise that submits a bid within ten percent of the lowest bid will be deemed the apparent low bidder provided that the bid is $1,400,000 or
less, as adjusted annually for inflation beginning January 1, 2020. If more than one responsible and reliable MWBE firm meets these requirements, the MWBE firm with
the lowest bid will be deemed the apparent low bidder.
___Project commenced design before January 1, 2020. Not subject to provision.
XX Project commenced design on or after January 1, 2020. Subject to provision.
The substantial completion date for this project is 464 days after the Agreement is approved by the Comptroller.
As a condition of award, within 48 hours of receipt of the proposed Contract Agreement from the State, the apparent low bidder shall return the Contract Agreement to the
State, properly executed, along with the Bonds if required by said Agreement. Low bidders who cannot meet these provisions may be subject to disqualification and forfeiture
of the bid security.
The only time prospective bidders will be allowed to visit the job site to take field measurements and examine existing conditions of the project area will be at 9:30 a.m. on
June 29, 2022 at 85 West End Avenue, Binghamton, NY 13905. Prospective bidders are urged, but not mandated, to visit the site at this time. Prospective bidders or their
representatives attending the pre-bid site visit will not be admitted on facility grounds without proper photo identification. Note that parking restrictions and security provisions
will apply, and all vehicles will be subject to search. Refer to Document 002218 for any additional requirements for attendance at the pre-bid site visit.
Phone the office of Luanne Vaughn (607-721-8716) a minimum of 24 hours in advance of the date to provide the names of those who will attend the pre-bid site visit. Only
contractors that schedule a visit at least 24 hours in advance will be allowed to participate in the pre-bid site visit.
Pursuant to New York State Executive Law Article 15-A and the rules and regulations promulgated thereunder, OGS is required to promote opportunities for the maximum
feasible participation of New York State-certified Minority and Women-owned Business Enterprises (“MWBEs”) and the employment of minority group members and women
in the performance of OGS contracts. All bidders are expected to cooperate in implementing this policy. OGS hereby establishes an overall goal of 30% for MWBE
participation, 15% for Minority-Owned Business Enterprises (“MBE”) participation and 15% for Women-Owned Business Enterprises (“WBE”) participation (based on the
current availability of qualified MBEs and WBEs). The total contract goal can be obtained by utilizing any combination of MBE and /or WBE participation for subcontracting
and supplies acquired under this Contract. Trades with 0% goals are encouraged to make “good faith efforts” to promote and assist in the participation of MWBEs on the
Contract for the provision of services and materials.
Article 17-B of the New York State Executive Law provides for more meaningful participation in public procurement by certified Service-Disabled Veteran-Owned
Businesses (“SDVOBs”). Bidders are expected to consider SDVOBs in the fulfillment of the requirements of the Contract. Such participation may be as subcontractors
or suppliers, as protégés, or in other partnering or supporting roles. OGS hereby establishes overall goals for SDVOBs’ participation under this contract as follows: 6%
for the C trade contractor, based on the current availability of qualified SDVOBs. Trades with 0% goals are encouraged to make “good faith efforts” to promote and
assist in the participation of SDVOBs on the Contract for the provision of services and materials.
The Office of General Services reserves the right to reject any or all bids.
The Bidding and Contract Documents for this Project are available for viewing and downloading from OGS Design & Construction’s plan room hosting service, Bid
Express. Vendors wishing to view and/or download bid documents must complete a one-time registration for the Bid Express service. There is no cost to register for Bid
Express. Registration along with viewing and downloading of documents can be accessed at the following link: http://www.bidexpress.com
For questions about downloading of bid documents, please send an e-mail to support@bidexpress.com, or call the Bid Express toll-free number at (888) 352-2439.
For all other questions, please send an email to DCPlans@ogs.ny.gov, or call (518) 474-0203.
For additional information on this project, please use the link below and then click on the project number:
https://online.ogs.ny.gov/dnc/contractorConsultant/esb/ESBPlansAvailableIndex.asp.
OGS Design & Construction Group
END OF INFORMATION
Updated 03/04/2022
Printed: 06/16/2022
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DOCUMENT 002113
INSTRUCTIONS TO BIDDERS

1.

EXAMINATION OF DOCUMENTS

1.1.

Carefully examine and be familiar with the Bidding and Contract Documents.

1.2.

Examine information concerning subsurface or other latent physical conditions. It is presented in good faith but is
not intended as a substitute for personal investigation, interpretations, or judgment of the Contractor.

2.

VISIT TO THE SITE

2.1.

Visit the Site of the Work prior to submitting your bid. Refer to the Advertisement for Bids for any special
instructions.

2.2.

Become familiar with restrictions and regulations established by the facility. Existing restrictions and regulations
will not be considered as grounds for any additional cost over the Contract sum.

2.3.

Assume the risk of encountering any subsurface or other latent physical condition that can be reasonably anticipated
on the basis of documentary information provided by the State and from inspection and examination of the Site.

2.4.

Interpretations of contract documents by facility personnel are not binding.

3.

DESIGNATED, PERMISSIBLE, IMPERMISSIBLE CONTACTS AND QUESTIONS

3.1.

The designated contacts during the restricted period for this procurement will be:

3.2.



Jessica Cook, Manager, Contract Awards Unit, telephone – (518) 474-0203, fax – (518) 473-7862



Jessica Hoffman, Assistant Director, Contract Management, telephone – (518) 474-0203

 Pierre Alric, Director, Contract Management, telephone – (518) 474-0201
State Finance Law §139-j recognizes a series of permissible contacts that can go to other than the designated
contacts, as follows:
3.2.1. The submission of written proposals in response to a request for proposals, invitation for bids or any other
method for soliciting a response from offerers intending to result in a procurement contract.
3.2.2. The submission of written questions to a designated contact set forth in a request for proposals, or invitation
for bids, or any other method for soliciting a response from offerers intending to result in a procurement
contract, when all written questions and responses are to be disseminated to all offerers who have expressed
an interest in the request for proposals, or invitation for bids, or any other method for soliciting a response
from offerers intending to result in a procurement contract.
3.2.3. Participation in a conference provided for in a request for proposals, invitation for bids, or any other method
for soliciting a response from offerers intending to result in the procurement contract.
3.2.4. Complaints by an offerer regarding the failure of the person or persons designated by the procuring
governmental entity pursuant to this section to respond in a timely manner to authorized offerer contacts
made in writing to the office of general counsel of the procuring governmental entity, provided that any
such written complaints shall become a part of the procurement record.
3.2.5. Offerers who have been tentatively awarded a contract and are engaged in communication with a
governmental entity solely for the purpose of negotiating the terms of the procurement contract after being
notified of tentative award.
3.2.6. Contacts between designated governmental staff of the procuring governmental entity and an offerer to
request the review of a procurement contract award.
3.2.7. Contacts by offerers in protests, appeals or other review proceedings (including the apparent successful
bidder or proposer and his or her representatives) before the governmental entity conducting the
procurement seeking a final administrative determination, or in a subsequent judicial proceeding.
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3.2.8. Complaints of alleged improper conduct in a governmental procurement to the attorney general, inspector
general, district attorney, or court of competent jurisdiction.
3.2.9. Written protests, appeals or complaints to the New York State Office of the State Comptroller (OSC)
during the process of contract approval, where OSC’s approval is required by law, and where such
communications and any response thereto are made in writing and shall be entered in the procurement
record pursuant to §163 of the State Finance Law.
3.2.10. Complaints of alleged improper conduct in a governmental procurement conducted by a municipal agency
or local legislative body to OSC’s office.
3.2.11. Permissible Contacts are only with the procuring agency unless specifically excepted.
3.3.

Impermissible contacts include those that a reasonable person would infer are intended to influence a governmental
procurement and occur during the restricted period of a governmental procurement between the offerer and any
member, officer or employee of any governmental entity; provided, however, that nothing in this section shall be
deemed to prohibit an offerer from communicating with a member of the state legislature or legislative staff about
a governmental procurement. Contacting a person or entity other than the designated contact person during the
restricted period, when such contact does not fall within one of the exemptions, is also an impermissible contact.
Direct all questions regarding the intent or meaning of the drawings or specifications to the Office of General
Services (OGS) website at:
https://online.ogs.ny.gov/dnc/contractorConsultant/esb/esbplansavailableindex.asp
From this web page, first click on the project number link, then on the Review/Submit Bid Questions link, and
then submit the question for the appropriate trade. All responses to appropriate pre-bid inquiries will be
communicated via the OGS website. Those inquiries resulting in clarification and or changes to the bid documents
will be communicated by Addenda to all persons who have obtained drawings and specifications.

3.4.

Pre-bid inquiries answered by means other than Addenda will not be binding.

4.

PREPARATION OF BIDS

4.1.

Prepare each bid on the official form furnished by the State. Enter all amounts in numerals in whole dollar
amounts. Make no erasures, cross-outs, whiteouts, write-overs, obliterations, or changes of any kind in the Bid
Form phraseology, in the entry of unit prices, or anywhere on the Bid Form. Fill in all blank spaces legibly. An
illegible entry may disqualify the bid in its entirety. If a mistake is made, use a new Bid Form. No post bid
meetings will be afforded to any bidder to explain or clarify illegible or changed entries.

4.2.

If the Project Manual contains Section 012300 - Alternates, indicate the amounts to be added to or deducted from
the base bid in the spaces provided on the Bid Form. If the Work is to be performed at no change in cost, indicate
the word “NONE”. Any bid which fails to indicate an amount with the words “ADD” or “DEDUCT” or the word
“NONE”, for each alternate, will be held to be informal and may be rejected.

4.3.

Sign the Bid Form in the space provided. An officer or a principal of a corporation or a partnership signing for the
bidder shall print or type the legal name of the person, partnership, or corporation on the line provided and place
his/her signature after “SIGN BID HERE”. The same procedure shall apply to the bid of joint venture by two or
more firms, except that the signature and title of an officer or a principal of each member firm of the joint venture
shall be required. All signatures must be original. Mechanically reproduced signatures or copies are not acceptable.
Submitted Bid Forms that do not conform to these requirements will be disqualified.

4.4.

Mailing Address: Include street address. Addenda sent by other than US Postal Service cannot be delivered to
Post Office Boxes.

4.5.

Note in the space designated on the Bid Form, the Addenda by numbers and dates, which have been received. If
no Addenda have been received, insert the word “NONE”.

4.6.

All bidders must complete a form DCA-3 – Offerer Disclosure of Prior Non-Responsibility Determinations and
include it with their Bid Form.

4.7.

All bids, regardless of dollar value, must include the cost of Labor and Material and Performance Bonds.
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5.

BID SECURITY INFORMATION

5.1.

Bid security is required as a guarantee that the bidder will enter into the Contract and furnish a satisfactory
Performance Bond and Labor and Material Bond within the time specified on the Bid Form. Submit bid security
in the amount indicated in the Advertisement for Bids in one of the following forms:
5.1.1. Certified check or bank check drawn upon a legally incorporated bank or trust company (payable to the
Office of General Services).
5.1.2. Bid Bond on OGS Form 004313 to be issued by a Surety licensed in the State of New York.

5.2.

Upon submission of a certified check or bank check, the bid security of the successful bidder will be returned
(check issued by OSC) pending acceptance of the required bonds and the execution of Contract. The second low
bidder’s bid security will be returned after the successful bidder executes the Contract or with the submission of
an approved Substitute Bid Bond on the Design and Construction form. The bid security of all other bidders with
a bid security in the form of checks will be returned as soon as possible after the apparent low bidder has been
determined.

5.3.

Bid Bonds submitted as bid security will not be automatically returned to the bidder. Firms requesting to have
bonds returned may do so in writing provided they are not the first or second low bidder prior to award. Only those
requests made in writing, directed to the Contract Awards Unit, shall be considered for return.

5.4.

Sign the Bid Bond in the space provided. An officer or a principal of a corporation or a partnership signing for the
bidder shall print or type the legal name of the person, partnership, or corporation on the line provided and place
his/her signature above “Principal”. The same procedure shall apply to the bid security of a joint venture by two
or more firms, except that the signature and title of an officer or a principal of each member firm of the joint venture
shall be required. The same procedure shall apply to the signature for the Attorney-in-Fact. All signatures must be
original. Electronic, mechanically-reproduced or stamped signatures, or copies, are not acceptable for either
signature. Submitted Bid Security that does not conform to these requirements will be disqualified.

6.

SUBMISSION OF BID

6.1.

Submit Bid Form, bid security and form DCA-3 – Offerer Disclosure of Prior Non-Responsibility Determinations
in a sealed envelope. Use envelope furnished for that purpose by the State. Telephone or fax bids will not be
accepted.

6.2.

All bids must be received before the time specified, and at the place designated for the receipt of bids.

6.3.

A late bid will be considered if: (1) its arrival at the place designated after the time specified can be shown by
documentary or other proofs to be due to mishandling by OGS and (2) that absent such mishandling, the bid would
have arrived timely. Delays in the mail or any other means of transmittal, including couriers or agents of the State,
other than employees of OGS will not suffice to excuse late arrival.

6.4.

A late bid not eligible for consideration will be returned unopened with notification of the reason for its refusal.

7.

MODIFICATION OF BID

Bid modifications by amendment will only be considered on condition that: (1) the amendment arrives before the
time specified, and at the place designated for receipt of bids, (2) the amendment is in writing and executed by a principal
of the bidder firm, and (3) the bid, as amended, conforms in all respects with the Contract Documents. Bidders may mail
or fax their bid modifications. Bidders may use a bid modification to acknowledge addenda and/or change the bid amount.
Bid modifications received by fax must be on company letterhead and signed by a principal of the bidder firm. DO NOT
use the OGS Bid Form to submit bid modifications by fax. Indicate any amounts to be added to or deducted from any
part of the bid amount with the words “ADD” or “DEDUCT” next to the amount. The only amounts listed on a faxed
bid modification should be the amounts to be added or deducted. DO NOT expose the new bid amount on the faxed bid
modification. If the bid amount is shown on the faxed bid modification, or otherwise exposed at any time before the bid
opening, the bid will be disqualified.
8.

WITHDRAWAL OF BID

8.1.

A bid may be withdrawn at any time prior to the time specified for receipt of bids. Should a bidder decide to withdraw
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its bid before the bid opening, the request must be prepared on company letterhead, signed by a principal of the bidder
firm, and faxed to (518) 473-7862, or hand-delivered or mailed to the Contract Awards Unit at the place designated
for receipt of bids. OGS will fax and/or e-mail an acknowledgment of the withdrawal request that includes an
indication that the unopened bid will be returned. Should the withdrawal request be in error, the bidder must call the
Contract Awards Unit at (518) 474-0203 immediately. The unopened bid will be returned by mail to the bidder.
8.2.

Not more than 5 business days after the bid opening or a scheduled pre-award meeting, whichever comes later, a low
bidder may request the withdrawal of its bid based on a mistake. The request must be submitted via certified or
registered mail to the address to which the bid was directed. The Contracting Officer may conduct or have conducted
on his/her behalf a fact-finding proceeding to develop information concerning the request for withdrawal. A request
for withdrawal of a bid made after the specified number of days allowed shall result in automatic forfeiture of the bid
security.

8.3.

Following a timely request for withdrawal of a bid, the bid security will be returned if the bidder establishes by credible
evidence, including original documents when requested, the following:
8.3.1. An error, clerical as opposed to judgmental in nature and verifiable by written evidence, occurred in the
computation of the bid,
8.3.2. The error constitutes either an unintentional and substantial computational error or an unintentional omission
of a substantial quantity of labor and/or material from the final bid computation,
8.3.3. The absence of gross negligence in the preparation of the bid. For the purposes of this subparagraph, gross
negligence may include,
i)

the apparent failure of a bidder to account for two or more categories (divisions) of work,

ii)

the use of multiple erroneous quotations from subcontractors or suppliers,

iii)

submission to the Contracting Officer of a bid withdrawal request within the preceding six (6) months.

8.4.

If the bidder fails to meet its burden of proof, the request to withdraw without penalty shall be denied and its bid
security will be forfeited and become the property of the State. The decision of the Contracting Officer shall be final
and conclusive.

8.5.

Once a request to withdraw is made, the bidder is ineligible for award. The Contracting Officer shall continue to
progress the award process considering only the remaining bids.

9.

DISQUALIFICATION

9.1.

Any bid which fails to conform to the requirements of the Bidding and Contract Documents may be rejected.

9.2.

The Commissioner may waive any informality or afford the bidder an opportunity to remedy any deficiency
resulting from a minor informality or irregularity.

9.3.

The State reserves the right to disqualify bidders, before or after bid opening, upon evidence of collusion with third
parties or other illegal practices upon the part of the bidder.

9.4.

Bidders may review the list of common Bid Informalities and Bid Disqualifications at:
https://online.ogs.ny.gov/dnc/contractorConsultant/esb/informalitylist.asp

10.

GOVERNING LAWS AND REGULATIONS ADMINISTERED BY OTHER DEPARTMENTS

10.1. Taxes: All taxes pertaining to the Work must be paid. Address inquiries regarding taxes to the Tax Collecting
Agency. For information regarding sales and use taxes contact the Sales Tax Bureau, Department of Taxation and
Finance.
10.2. While all applicable laws, rules and regulations of the State of New York are incorporated by reference in this
Contract, take special note of the provisions of the Labor Law and Industrial Code Rule 23 relative to the safety of
workers and of persons lawfully occupying or using the premises. Address inquiries regarding labor law provisions
to the New York State Department of Labor.
10.3. Anti-Discrimination Clause: Discrimination against any employee or applicant for employment because of race,
creed, color, national origin, sex, age, disability, or marital status is prohibited.
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11.

OPENING OF BIDS
Bids will be opened as announced in the Advertisement for Bids.

12.

DETERMINATION OF CONTRACTOR’S RESPONSIBILITY

12.1. The State Public Buildings Law requires that contracts for public work in the State of New York be awarded to the
lowest responsible and reliable bidders as will best promote the public interest.
12.2. Each apparent low bidder, and each proposed subcontractor (for subcontract work of $100,000 or more) will be
required to submit form CCA-2 - New York State Vendor Responsibility Questionnaire For Profit Construction
prior to contract award or subcontractor approval. OGS reserves the right to request CCA-2 forms from proposed
subcontractors for work of less than $100,000 if it is determined to be in the best interest of the State. Submission
of these forms will assist the State in determining the responsibility and reliability of the vendor.
OGS recommends that vendors file the required CCA-2 form online via the New York State VendRep System.
Use of this system requires that the vendor have a New York State Vendor Identification Number (Vendor ID).
Please note that the Vendor ID is not the Taxpayer ID number.
If bidders do not already have a Vendor ID, they are encouraged to obtain one in advance of the bid opening.
To obtain a Vendor ID, contact the OSC Help Desk at 866-370-4672 or 518-408-4672, or by e-mail at
ITServiceDesk@osc.state.ny.us.
To enroll in and use the VendRep System, see the VendRep System page at:
http://www.osc.state.ny.us./vendrep/info_vrsystem.htm
If you already have a User ID and password, go directly to the VendRep System online at:
https://www.osc.state.ny.us/state-vendors/vendrep/file-your-vendor-responsibility-questionnaire
For direct VendRep System user assistance, contact the OSC Help Desk; the help desk phone numbers and e-mail
address are shown above.
Vendors opting to file a paper questionnaire can obtain the appropriate questionnaire from the VendRep website at
http://www.osc.state.ny.us/vendrep/forms_vendor.htm or may telephone the OSC Help Desk.
12.3. After the bids are opened, the apparent low bidder shall complete and file the CCA-2 within 5 days. Vendors using
the online system may certify (or recertify) and file the CCA-2 electronically via the VendRep System
(https://www.osc.state.ny.us/state-vendors/vendrep/file-your-vendor-responsibility-questionnaire).
12.4. It is recommended that all bidders become familiar in advance with all of the requirements of the CCA-2. As
mentioned in 12.2, bidders who do not have a Vendor ID are encouraged to obtain one in advance of the bid
opening.
12.5. All bidders must submit a completed form DCA-3 - Offerer Disclosure of Prior Non-Responsibility
Determinations along with their Bid Form.
12.6. The determination of responsibility will include a review to ensure the Contractor has not knowingly and willfully
violated the provisions of the Procurement Lobby Law or New York State Finance Law §139-j and §139-k.
12.7. New York State Finance Law §139-k (2) obligates a Governmental Entity to obtain specific information regarding
prior non-responsibility determinations. This information must be collected in addition to the information that is
separately obtained pursuant to State Finance Law §163(9). In accordance with State Finance Law §139-k, a
Contractor must be asked to disclose whether there has been a finding of non-responsibility made within the
previous four (4) years by any Governmental Entity due to: (a) a violation of State Finance Law §139-j or (b) the
intentional provision of false or incomplete information to a Governmental Entity.
12.8. As part of its responsibility determination, State Finance Law §139-k(3) mandates consideration of whether a
Contractor fails to timely disclose accurate or complete information regarding the above non-responsibility
determination. In accordance with law, no procurement contract shall be awarded to any Contractor that fails to
timely disclose accurate or complete information under this section, unless a finding is made that the award of the
Procurement Contract to the Offerer is necessary to protect public property or public health safety, and that the
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Offerer is the only source capable of supplying the required Article of Procurement within the necessary time
frame.
13.

AWARD OF CONTRACT

13.1. The Contract may be awarded to the lowest responsible and reliable bidder as will best promote the public interest.
13.2. If alternates are included in the bidding documents, the State reserves the right to accept or reject any or all
alternates. The State shall determine the lowest bid by adding to or deducting, from the Base Bid Amount of the
bidders, the additive or deductive alternates, if any, that the State elects to accept after the opening of the bids.
Alternates will be accepted in the order they are set forth in the contract documents.
13.3. The State reserves the right to reject any or all bids, and advertise for new bids, if in its opinion the best interest of
the State will thereby be promoted. In the event that all bids are rejected, each bidder will be so notified.
13.4. A bidder may withdraw its bid if no award is made within forty-five (45) days after the receipt of bids. A written
notice must be submitted via certified or registered mail to the address in Paragraph 3.4 of these Instructions to
Bidders prior to approval of the contract by the Comptroller of the State of New York. The notice must clearly
state that the withdrawal is based on the fact that the contract was not awarded within 45 days after the receipt of
bids.
13.5. Pursuant to Public Buildings Law § 8(6), effective January 11, 2020, for any projects where the project design
commenced on or after January 1, 2020 and for any contracts over $5,000 for the work of construction,
reconstruction, alteration, repair, or improvement of any State building, a responsible and reliable NYS-certified
Minority or Women-Owned Business Enterprise (“MWBE”) that submits a bid within ten percent of the lowest
bid will be deemed the apparent low bidder provided that the MWBE bid is $1,400,000 or less, as adjusted annually
for inflation beginning January 1, 2020. If more than one responsible or reliable NYS-certified MWBE firm meets
these requirements, the MWBE firm with the lowest bid will be deemed the apparent low bidder. Refer to the
Advertisement for Bids for applicability of projects subject to this criteria.

14.

REFUND FOR DRAWINGS AND SPECIFICATIONS
Refunds of deposits for each set of bidding and contract documents obtained will be made as follows:

14.1. Successful Bidder: Refund of full amount of deposit for all sets obtained.
14.2. No refunds of shipping and handling fees will be made.
15.

MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISES

15.1. Pursuant to New York State Executive Law Article 15-A and the rules and regulations promulgated thereunder, OGS
is required to promote opportunities for the maximum feasible participation of NYS-certified Minority- and Womenowned Business Enterprises and the employment of minority group members and women in the performance of OGS
contracts.
15.2. Information on the availability of subcontractors and suppliers for this project may be accessed by first using the
following website link:
https://online.ogs.ny.gov/dnc/contractorConsultant/esb/esbplansavailableindex.asp
From this web page, first click on the project number link, then on Interested Subcontractors and Suppliers, and
follow the prompts. A list of all interested vendors will be provided with their contact information, MWBE status
and construction specialties.
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15.3. Other information on MWBEs, including a directory of MWBE’s, is available from:
NYS Empire State Development
Minority and Women’s Business Development Division
30 South Pearl Street
Albany, NY 12245
Telephone: (518) 292-5252
Website: https://esd.ny.gov/doing-business-ny/mwbe
16.

SURETY BOND

If required, the Contractor shall furnish Performance and Payment Bonds in an amount equal to one hundred
percent (100%) of the total Contract price as security for the faithful performance of this Contract, and for the payment
of all persons performing labor or furnishing materials in connection with this contract. These bonds are to be executed
on the State Comptroller’s form and the surety company must be licensed in the State of New York, have a Best Rating
of A- or better and appear on the most recent published Department of the Treasury’s Listing of Approved Sureties
(Department Circular 570) at the time of filing the bonds.
17.

VENDOR PROTEST POLICY

It is the policy of OGS to provide all vendors, prospective bidders, bidders, suppliers and contractors with an
opportunity to resolve complaints or inquiries related to bid solicitations, contract awards, or other associated contract
award actions. OGS encourages vendors to seek resolution of complaints related to bid solicitations, contract awards, or
other associated actions through consultation with the agency designated contact(s). All such complaints will be given
impartial and timely consideration. Vendors may also file formal written protests. A copy of the Design and Construction
Vendor Protest Policy and Procedures may be obtained by contacting the designated contact or by visiting the OGS
website at:
https://ogs.ny.gov/design-construction/vendor-protest-policy-procedures.
18.

POLICY ON TIED BIDS

A tie-bid is defined as an instance where bids are received from two or more bidders who are the apparent low
responsive and reliable bidders with identical offers, or who are MWBEs with identical offers with bids of $1,400,000 or
less and whose bids are within ten percent of the lowest bid. A tie-bid does not exist when an apparent low bidder has an
identical offer to an MWBE, as the MWBE is deemed the apparent low bidder pursuant to Public Buildings Law § 8(6).
It is the policy of OGS to settle the outcome of tie-bids by either drawing a name from a hat or flipping a coin within 24
hours of the bid opening. All affected firms will be notified of the tie and the time and place of the resolution of the tie,
and shall be invited to witness the outcome. Attendance is not mandatory. The drawing/flip will be held at OGS, Contract
Awards Unit, 35th Floor, Corning Tower, Albany, New York. Two impartial witnesses will be provided and shall be
present. All attendees will acknowledge the results of the tie-breaker on the bid tabulation sheet. All firms affected by
the tied bids will be notified of the results. The results pursuant to this provision shall be considered final.

19.

WORKERS’ COMPENSATION INSURANCE AND DISABILITY BENEFITS REQUIREMENTS

Workers’ Compensation Law (WCL) §57 & §220 requires the heads of all municipal and state entities to ensure that
businesses applying for permits, licenses or contracts provide proof that they have appropriate workers’ compensation and
disability benefits insurance coverage. These requirements apply to both original contracts and renewals, whether the
governmental agency is having the work done or is simply issuing the permit, license or contract. Failure to provide proof
of such coverage or a legal exemption will result in a rejection of the vendor’s bid or renewal.
19.1. Proof of Compliance with Workers’ Compensation Coverage Requirements: In order to provide proof of compliance
with the requirements of the Workers’ Compensation Law pertaining to workers’ compensation coverage, a contractor
shall: (1) obtain such coverage from an insurance carrier; or (2) be a Workers’ Compensation Board-approved selfinsured employer or participate in an authorized self-insurance plan; or (3) be legally exempt from obtaining Workers’
Compensation insurance coverage.
An ACORD 25 form is NOT acceptable as proof of workers’ compensation coverage.
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A Contractor seeking to enter into a contract with the State of New York MUST provide ONE of the following
forms to OGS upon request, prior to award:
19.1.1. CE-200, Certificate of Attestation of Exemption from NYS Workers' Compensation and/or Disability
Benefits Coverage, which is available on the Workers’ Compensation Board’s website, www.wcb.ny.gov,
under the heading “Forms”; OR
19.1.2. C-105.2 – Certificate of Workers’ Compensation Insurance (the contractor’s insurance carrier will send
this form to OGS upon request); contractors insured through the New York State Insurance Fund should
use their version of the form, the U-26.3; OR
19.1.3. SI-12 – Certificate of Workers Compensation Self-Insurance (the contractor should call the Workers’
Compensation Board’s Self-Insurance Office at 518 402-0247), OR GSI-105.2 – Certificate of
Participation in Workers’ Compensation Group Self-Insurance (the contractor’s Group Self-Insurance
Administrator will send this form to OGS upon request).
19.2. Proof of Compliance with Disability Benefits Coverage Requirements: In order to provide proof of compliance
with the requirements of the Workers’ Compensation Law pertaining to disability benefits, a contractor shall: (1)
obtain such coverage from an insurance carrier; or (2) be a Board-approved self-insured employer; or (3) be legally
exempt from obtaining disability benefits coverage.
An ACORD 25 form is NOT acceptable as proof of disability benefits coverage.
A Contractor seeking to enter into a contract with the State of New York MUST provide ONE of the following
forms to OGS upon request, prior to award:
19.2.1. CE-200 – Certificate of Attestation of Exemption from NYS Workers' Compensation and/or Disability
Benefits Coverage, which is available on the Workers’ Compensation Board’s website, www.wcb.ny.gov,
under the heading “Forms”; OR
19.2.2. DB-120.1 – Certificate of Disability Benefits Insurance (the contractor’s insurance agent, broker or carrier
will send this form to OGS upon request); OR
19.2.3. DB-155 – Certificate of Disability Benefits Self Insurance (the contractor should call the Workers’
Compensation Board’s Self-Insurance Office at 518 402-0247).
19.3. All of the above-referenced forms, except the CE-200, SI-12 and DB-155, must show the following as the Entity
Requesting Proof of Coverage (entity being listed as the Certificate Holder):
NYS Office of General Services – Design & Construction Group
Division of Contract Management
35th Floor, Corning Tower, GNARESP
Albany, NY 12242
20.

ELECTRONIC CONTRACTOR PAYMENTS (ECP)

20.1. The ECP Program is initiated with an Electronic Contractor Payments (ECP) Certification Form that is forwarded
to the contractor with the project agreement and bond forms. This form must be completed, executed and returned
with the executed Contract agreement in order for the contractor to participate in the ECP program. The executed
ECP Certification Form will remain on file. Note that the certification will apply to this contract and to future
ECP-eligible contracts.
20.2. Upon final approval of the contract, an e-mail will be sent to the contractor’s designated e-mail address with a
hyperlink that will enable the firm to register, using a temporary password, on the OGS Design & Construction
Vendor Interface. The temporary password will be sent to the contractor in letter form that is mailed on the same
day.
20.3. The OGS Vendor Interface website will provide the ability to view contract information, submit the detailed
estimate and payments requests electronically, and communicate with OGS Design & Construction.
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21.

IRAN DIVESTMENT ACT

21.1

By submitting a bid in response to this solicitation or by assuming the responsibility of a Contract awarded
hereunder, bidder/Contractor (or any assignee) certifies that it is not on the “Entities Determined To Be NonResponsive bidders/Offerers Pursuant to The New York State Iran Divestment Act of 2012” list (“Prohibited
Entities List”) posted on the OGS website at
http://www.ogs.ny.gov/about/regs/docs/ListofEntities.pdf
and further certifies that it will not utilize on such Contract any subcontractor that is identified on the Prohibited
Entities List. Additionally, bidder/Contractor is advised that should it seek to renew or extend a Contract awarded
in response to the solicitation, it must provide the same certification at the time the Contract is renewed or extended.

21.2

During the term of the Contract, should OGS receive information that a person (as defined in State Finance Law
§165-a) is in violation of the above-referenced certifications, OGS will review such information and offer the
person an opportunity to respond. If the person fails to demonstrate that it has ceased its engagement in the
investment activity which is in violation of the Act within 90 days after the determination of such violation, then
OGS shall take such action as may be appropriate and provided for by law, rule, or contract, including, but not
limited to, seeking compliance, recovering damages, or declaring the Contractor in default.

21.3

OGS reserves the right to reject any bid, request for assignment, renewal or extension for an entity that appears on
the Prohibited Entities List prior to the award, assignment, renewal or extension of a contract, and to pursue a
responsibility review with respect to any entity that is awarded a contract and appears on the Prohibited Entities
list after contract award.

END OF DOCUMENT
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DOCUMENT 002213
SUPPLEMENTARY INSTRUCTIONS TO BIDDERS - MWBE-EEO
This Supplement modifies the Instructions to Bidders. Where any part of the Instructions to
Bidders is modified by this supplement, the unaltered provisions of that part shall remain in effect.
Add the following:
22.

GOALS

22.1
To ensure meaningful participation in the Project of certified Minority- and WomenOwned Business Enterprises (“MWBEs”) under the Contract, the Commissioner of General
Services has established goals set forth in the Supplementary Conditions.
22.2
All bidders should note that important definitions and conditions relating to the foregoing
MWBE goals are contained in the Supplementary Conditions.
22.3
In order to assist the State in determining compliance with the goals set forth in the
Supplementary Conditions the apparent low bidder will be required to submit an MWBE Utilization
Plan via the New York State Contracting System (NYSCS) prior to Contract award or subcontractor
approval.
22.4
If unable to submit an MWBE Utilization Plan through the NYSCS, the apparent low
bidder must use Form BDC 328 to submit the plan. The BDC 328 form is available for download
at https://ogs.ny.gov/mwbe/forms and may be mechanically reproduced. Additional copies may be
obtained upon request from the address listed in Paragraph 23.2 below.
22.5
The apparent low bidder must submit the completed MWBE Utilization Plan within five
(5) working days after the bids are opened. OGS will review the submitted MWBE Utilization
Plan and advise the bidder of OGS acceptance or issue a notice of deficiency within twenty (20)
days of receipt.

23.

CERTIFICATION

23.1
All Minority- and Women-Owned Business Enterprises (“MBEs” or “WBEs”) proposed
as contractors, subcontractors or suppliers must be certified by the NYS Empire State Development,
Division of Minority and Women’s Business Development to be eligible for MBE or WBE credit
on this project.
23.2
UPON WRITTEN REQUEST, The New York State Office of General Services’ Office of
Business Diversity (OBD) will provide a computer printout of certified MBEs and WBEs in
specific trades for a given geographical area of New York State.
This printout can be requested in writing as follows:


By e-mail to: DCMWBEManager@ogs.ny.gov



By fax to: (518) 486-2679

Updated 4/11/2022
Edited and/or Printed 06/16/2022

002213 - 1

Project No. 47182-C



By mail to:
NYS Office of General Services
Office of Business Diversity
29th Floor, Corning Tower, GNARESP
Albany, NY 12242

24.

LIQUIDATED DAMAGES – MWBE PARTICIPATION

24.1
Refer to Article 27.8, Document 007307, Supplementary Conditions - MWBE-EEO, for
“Liquidated Damages – MWBE Participation”.

END OF DOCUMENT
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DOCUMENT 002216
SUPPLEMENTARY INSTRUCTIONS TO BIDDERS - ASBESTOS PROJECTS

This supplement modifies the Instructions to Bidders.
Add the following:

27.

CONDITION OF AWARD

27.1
As a condition of award, the following shall be transmitted to the Bureau of Contract
Awards, Division of Contract Administration, Design and Construction Group, Office of General
Service, 35th Floor, Corning Tower, Empire State Plaza, Albany, NY 12242 by certified mail by the
apparent low bidder within 5 days after the bids are opened and by other bidders within 5 days after
receiving a written request from the Bureau of Contract Awards for such a submission:
A copy of a valid asbestos-handling license issued by the Commissioner of Labor to the
contractor who will perform the Work of the asbestos project.
END OF DOCUMENT
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DOCUMENT 002218
SUPPLEMENTARY INSTRUCTIONS TO BIDDERS - PRE-BID SITE VISIT

This Supplement modifies the Instructions to Bidders. Where any part of the Instructions to
Bidders is modified by this supplement, the unaltered provisions of that part shall remain in
effect.
2.

VISIT TO THE SITE

Change 2.1 to Read:
2.1 Prospective bidders will be allowed to visit the job site to take field measurements and
examine existing conditions of the project area only during the pre-bid site visit. Prospective
bidders are urged to visit the site at this time. Prospective bidders or their representatives
attending the pre-bid site visit will not be admitted on facility grounds without proper photo
identification. Parking restrictions and security provisions will apply and vehicles will be
subject to search. The date, time, location of the pre-bid site visit, and the phone number are
included in the Advertisement for Bids.
Bidders are strongly encouraged to visit the project site to assess the project conditions as
indicated on the Drawings and understand the occupied nature of the building.
Phone a minimum of 24 hours in advance of the pre-bid site visit with the names of those
who will attend.
2.2 All participants must wear facial coverings for the duration of the visit. Face coverings shall:
1.
Fully cover an individual’s nose, mouth and chin.
2.
Meet CDC and NYS DOH standards.
3.
Be free of added messaging and be work appropriate.
All participants must provide their own face coverings for the visit. Those without face
coverings will not be allowed to participate in the visit.
Participants will not be allowed to deviate from the group walk-thru and must stay with the
group for the duration of the visit. All participants will adhere to the direction given by the
Director’s Representative at all times during the visit.
Individuals shall not attend the site visit if they are feeling ill.

END OF DOCUMENT
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DOCUMENT 002219
SUPPLEMENTARY INSTRUCTIONS TO BIDDERS - QUALIFICATIONS OF BIDDERS
AND MANDATORY PRE-AWARD SUBMITTAL REQUIREMENTS
This Supplement modifies the Instructions to Bidders. Where any part of the Instructions to
Bidders is modified by this supplement, the unaltered provisions of that part shall remain in
effect.
Add the following Articles:
25.

QUALIFICATIONS OF BIDDERS

25.1
The Contracting Officer or their representative will schedule a pre-award meeting to
consider the bid responsiveness of the bid submitted by the apparent low bidder generally within
fifteen (15) working days of the bid opening. Bidders will be notified of the time and place of the
meeting. On a case-by-case basis, the State will examine and evaluate the bid as responsive by
considering the contractors understanding of: the overall project scope, estimated cost, utilization
of proposed sub-contractors, expertise, workmanship and past performance in completing similar
contracts.
25.2
The Contracting Officer or their respective representative will conduct an investigation to
determine the responsibility of any Bidder, including the ability of any Bidder to perform the
Work. Bidders shall furnish to the Officer all information and data requested, including complete
financial data, within the time and in the form and manner requested. The Contracting Officer
reserves the right to reject any bid if the evidence required by the Officer is not submitted as
requested, or if the evidence submitted by or the investigation of any Bidder fails to satisfy the
Contracting Officer that the Bidder is responsible, or is able and qualified to carry out the
obligations of the Contract, or to complete the Work as indicated in the Contract Documents, or
able to reasonably perform the Work for the Bid Amount.
25.3
The criteria contained in Executive Order No. 170.1 Uniform Guidelines for Determining
the Responsibility of Bidders will be applied in the evaluation of Bidders. Special criteria that
will be considered in establishing the responsibility of the Bidders shall include, but not be
limited to established experience in performing the Work required by the Contract Documents.
Experience will be viewed from comparable projects as well as experience and knowledge of
construction by the firm’s personnel.
26.

MANDATORY PRE-AWARD SUBMITTAL REQUIREMENTS

26.1
The apparent low bidder must submit the required pre-award submittal package outlined
below to the Regional Supervisor within five working days after the bids are opened.
Regional Supervisor Name: Adam Potter
Address: Hughes State Office Building, 333 East Washington Street, Syracuse NY 13202
Phone: (315) 428-4419
Email: Region6preawardsubmittals@ogs.ny.gov
Submissions must be emailed and must include the Project Number of this contract in the Subject
Line of the Pre-Award submission email (i.e. OGS PN 12345-C: Pre-Award Submission).
Updated: 10/17/2016
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Pre-award Submittal Package:
1. References and Experience:
a. List of all past contracts with OGS. Include OGS Project Number and date.
b. Provide three (3) references (Name, Title, and Phone Number) associated with
three (3) different projects (OGS, public, or private sector) of similar scope and
size to the one identified in this contract. Additionally, include the names of two
major suppliers used for each of these three (3) projects.
Provide a copy of recent past experience as required under the filing of the NYS
Vendor Responsibility Questionnaire (CCA-2 document) with the Office of the
State Comptroller. Provide only Attachment A: Completed Construction
Contracts and Attachment B: Uncompleted Construction Contracts. For
additional information, see:
http://www.osc.state.ny.us/vendrep/form_cca2.htm
2. Workforce and Work Plan – Provide a detailed written Work Plan which shall
demonstrate the contractor’s understanding of overall project scope and shall include,
but not be limited, to the following:
a. Sequential listing of specific project activities required to successfully complete
the Work of the contract.
1. Include Critical Milestones.
2. Include phasing of the Work, if required.
3. Include listing of long lead items.
4. Impact of weather and restricted work period(s).
5. Include a list of site-/project-specific safety hazards, and how such hazards
will be considered in performance of the Work.
b. Résumés for Contractor’s proposed supervisory staff, including qualifications for
specialized expertise or any certification(s) required to perform the Work.
c. Schedule Preparer qualifications when required by specification 013200.
d. Submittal Coordinator qualifications when required by specification 013300.
e. Names of proposed major sub-contractors (more than 15% of the bid amount or
where critical systems of work are identified in the contract) and a listing of the
related trade of work and value.
f. Any special coordination requirements with other trades.
g. Any special storage and staging requirements for construction materials.
3. Detailed Cost Estimate:
a. A copy of a Detailed Cost Estimate outlined in CSI format.
4. Provide information for any other special requirements at the request of the
Director’s Representative.
26.2
When requested by the Contracting Officer or his representative, Bidders shall, within the
time specified by the Officer, submit to the Officer the names of the Subcontractors the Bidder
proposes to use on the project. The Contracting Officer reserves the right to disapprove the use of
any proposed Subcontractor. In such an event the Bidder shall submit the name of another
Subcontractor in like manner within the time specified by the Officer. The Bidder shall have and
will make no claim for compensation if the Contracting Officer disapproves any proposed
Subcontractor. The Contracting Officer reserves the right to reject any bid if the names of
proposed Subcontractors, or additional subcontract information, are not submitted as required.
END OF DOCUMENT
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DOCUMENT 003126
EXISTING HAZARDOUS MATERIAL INFORMATION
1.01

ASBESTOS SURVEY REPORT

Samples listed in the report were collected at the Project Site and tested for Asbestos Containing
Materials (ACM). The report was compiled for New York State Office of General Services,
Design and Construction Group by an ELAP certified laboratory. In order to determine the
Asbestos content, samples were analyzed by polarized light microscopy (PLM) and/or
transmission electron microscopy (TEM). The report is intended for the State design and
estimate purposes only and is included to provide bidders with that same information available to
the State. The Bulk Samples are representative of Homogeneous Area (HA) and is defined as a
suspect material of similar age, appearance, function and texture. All field information was
organized in accordance with 40 CFR Part 763, Asbestos Hazard Emergency Response Act
(AHERA). See the Arctic Enterprises, Inc., Limited Hazardous Materials Pre-Renovation Survey
Report dated April 9, 2022, included in the Appendix for type, condition, location and
approximate quantity of ACM.
1.02

LEAD SURVEY REPORT

Samples listed in the report were collected at the Project Site and tested for Lead content. The
report was compiled for New York State Office of General Services, Design and Construction
Group by an ELAP certified laboratory. In order to determine the lead content, the Atomic
Absorption method or a XRF Analyzer was used. This report is intended for State design and
estimate purposes only and is included to provide bidders with the same information available to
the State. The samples are representative of like materials in the Work area. All lead containing
materials may not have been sampled. See the Arctic Enterprises, Inc., Limited Hazardous
Materials Pre-Renovation Survey Report dated April 9, 2022, included in the Appendix for
details.
END OF DOCUMENT
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DETACH AND USE THIS FORM

State of New York
Office of General Services
CONSTRUCTION WORK
Design and Construction Group
REPLACE WINDOWS & ROOFS G, J, C & E
Division of Contract Management
STATE ARMORY
35th Floor, Corning Tower
85 WEST END AVENUE
The Gov. Nelson A. Rockefeller
BINGHAMTON, NY
Empire State Plaza
Albany, NY 12242
THIS IS A 4 PAGE BID FORM. ALL PAGES MUST BE COMPLETED.
BID FORM FOR: 47182-C

THE STATE RESERVES THE RIGHT TO REJECT ANY OR ALL BIDS. EACH BID FORM SHALL BE ACCOMPANIED
BY BID SECURITY (AS DESCRIBED IN THE INSTRUCTIONS TO BIDDERS) IN THE AMOUNT STATED IN THE
ADVERTISEMENT FOR BIDS.
The Undersigned agrees to complete the Work within the time stated in Section 011000 of the Specifications.
The Undersigned acknowledges his/her understanding of the social policy concerning minority and women business participation
in the State building construction program, and pledges to cooperate with the State in the implementation of this policy, and further
pledges to exert good faith efforts to achieve participation of minority and female employees.
The Undersigned certifies, as to each of the occupations listed in the Prevailing Rate Schedule applicable to this Project, the ability
and willingness to exert good faith efforts to achieve the goal for minority and women workforce participation set forth in the
Supplementary Conditions.
The Undersigned certifies the ability and willingness to exert good faith efforts to achieve the goal for Minority and Women-Owned
Business Enterprise and Service-Disabled Veteran-Owned Businesses participation set forth in the Supplementary Conditions.
The Undersigned declares that the Bidding and Contract Documents have been carefully examined and that all things necessary for
the completion of the Work shall be provided
The Undersigned agrees that the bid security shall be subject to forfeiture if this bid is accepted by the State and he/she does not
submit executed copies of the Agreement WITHIN 48 HOURS OF RECEIPT OF A WRITTEN REQUEST TO PROVIDE
SUCH AGREEMENT. A Performance Bond and a Labor and Material Bond, each in an amount equal to the contract sum, shall
be supplied with the executed Agreement and shall be the statutory form of public bonds required by Sections 136 and 137 of the
State Finance Law.
By submission of this bid, each bidder and each person signing on behalf of any bidder certifies, and in the case of a joint bid each
party thereto certifies as to its own organization, under penalty of perjury, that to the best of his/her knowledge and belief:
(1) The prices in this bid have been arrived at independently without collusion, consultation, communication, or
agreement, for the purpose of restricting competition as to any matter relating to such prices with any other bidder or with any
competitor;
(2) Unless otherwise required by law, the prices which have been quoted in this bid have not been knowingly disclosed
by the bidder and will not knowingly be disclosed by the bidder prior to opening, directly or indirectly, to any other bidder or to any
competitor;
(3) No attempt has been made or will be made by the bidder to induce any other person, partnership or corporation to
submit or not to submit a bid for the purpose of restricting competition.
(4) This contract shall not cause or result in a violation of Section 74(3)(e) of the Public Officers Law which states: “No
officer or employee of a state agency, member of the legislature or legislative employee should engage in any transaction as
representative or agent of the State with any business entity in which he/she has a direct or indirect financial interest that might
reasonably tend to conflict with the proper discharge of his/her official duties.”

Federal Employer I.D. No.
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(5) The Bidder understands and agrees to comply with the requirements of the Procurement Lobbying Law, State Finance
Law § 139-j and § 139-k, and with OGS’s procedures relating to permissible contacts during a procurement as required by State
Finance Law § 139-j(3) and § 139-j(6)(b). Such requirements and procedures are posted at
https://ogs.ny.gov/aboutOgs/regulations/defaultSFL_139j-k.asp
(6) The bidder is not on the list created pursuant to paragraph (b) of subdivision 3 of section 165-a of the state finance
law (NYS Iran Divestment Act of 2012). The list can be viewed at the following link:
https://ogs.ny.gov/iran-divestment-act-2012
(7) Will New York State Businesses be used in the performance of this contract (refer to Document 007324)?
Yes

No

(8) The New York State Human Rights Law (Human Rights Law), Article 15 of the Executive Law, prohibits
discrimination and harassment based on age, race, creed, color, national origin, sex, pregnancy or pregnancy-related conditions,
sexual orientation, gender identity, disability, marital status, familial status, domestic violence victim status, prior arrest or
conviction record, military status or predisposing genetic characteristics.
The Human Rights Law may also require reasonable accommodation for persons with disabilities and pregnancy-related
conditions. A reasonable accommodation is an adjustment to a job or work environment that enables a person with a disability
to perform the essential functions of a job in a reasonable manner. The Human Rights Law may also require reasonable
accommodation in employment on the basis of Sabbath observance or religious practices.
Generally, the Human Rights Law applies to
 all employers of four or more people, employment agencies, labor organizations and apprenticeship training programs
in all instances of discrimination or harassment;
 employers with fewer than four employees in all cases involving sexual harassment; and,
 any employer of domestic workers in cases involving sexual harassment or harassment based on gender, race, religion
or national origin.
In accordance with Executive Order No. 177, the Bidder hereby certifies that it does not have institutional policies or practices
that fail to address the harassment and discrimination of individuals on the basis of their age, race, creed, color, national origin,
sex, sexual orientation, gender identity, disability, marital status, military status, or other protected status under the Human
Rights Law.
Executive Order No. 177 and this certification do not affect institutional policies or practices that are protected by existing law,
including but not limited to the First Amendment of the United States Constitution, Article 1, Section 3 of the New York State
Constitution, and Section 296(11) of the New York State Human Rights Law.
(9) In accordance with State Finance Law § 139-l, by submission of this bid, each bidder and each person
signing on behalf of any bidder certifies, and in the case of a joint bid each party thereto certifies as to its own
organization, under penalty of perjury, that the bidder has and has implemented a written policy addressing sexual
harassment prevention in the workplace and provides annual sexual harassment prevention training to all of its
employees. Such policy shall, at a minimum, meet the requirements of section two hundred one-g of the labor law.
If the bidder cannot make the foregoing certification, such bidder shall so state and shall furnish with the bid a
signed statement that sets forth in detail the reasons that the bidder cannot make the certification.

Federal Employer I.D. No.
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(10) In accordance with Section 165(5) of the State Finance Law, the bidder, by submission of this bid, certifies that it or
any individual or legal entity in which the bidder holds a 10% or greater ownership interest, or any individual or legal entity
that holds a 10% or greater ownership interest in the bidder, either (answer yes or no to one or both of the following, as
applicable):
1.

have business operations in Northern Ireland

Yes

No

and if yes:

2.

shall take lawful steps in good faith to conduct any business operations in Northern Ireland in accordance with the
MacBride Fair Employment Principles relating to nondiscrimination in employment and freedom of workplace
opportunity regarding such operations in Northern Ireland, and shall permit independent monitoring of compliance with
such principles.
Yes

No

(11) Certification Under Executive Order No. 16 - Prohibiting State Agencies and Authorities from Contracting with
Businesses Conducting Business in Russia
Executive Order No. 16 provides that “all Affected State Entities are directed to refrain from entering into any new contract or
renewing any existing contract with an entity conducting business operations in Russia.” The complete text of Executive Order
No. 16 can be found here: https://www.governor.ny.gov/executive-order/no-16-prohibiting-state-agencies-and-authoritiescontracting-businesses-conducting.
The Executive Order remains in effect while sanctions imposed by the federal government are in effect. Accordingly, vendors
who may be excluded from award because of current business operations in Russia are nevertheless encouraged to respond to
solicitations to preserve their contracting opportunities in case the sanctions are lifted during a solicitation or even after award
in the case of some solicitations.
As defined in Executive Order No. 16, an “entity conducting business operations in Russia” means an institution or company,
wherever located, conducting any commercial activity in Russia or transacting business with the Russian Government or which
the commercial entities headquartered in Russia or with their principal place of business in Russia in the form of contracting,
sales, purchasing, investment, or any business partnership.
Is Vendor an entity conducting business operations in Russia, as defined above? Please answer by checking one of the
following boxes:
1. No, Vendor does not conduct business operations in Russia within the meaning of Executive Order No. 16.
2.a. Yes, Vendor conducts business operations in Russia within the meaning of Executive Order No. 16 but has taken
steps to wind down business operations in Russia or is in the process of winding down business operations in
Russia. (Please provide a detailed description of the wind down process and a schedule for completion.)
2.b. Yes, Vendor conducts business operations in Russia within the meaning of Executive Order No. 16 but only to
the extent necessary to provide vital health and safety services within Russia or to comply with federal law,
regulations, executive orders, or directives. (Please provide a detailed description of the services being provided
or the relevant laws, regulations, etc.)
3. Yes, Vendor conducts business operations in Russia within the meaning of Executive Order No. 16.
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Addenda to the Contract Documents are available at:
https://online.ogs.ny.gov/dnc/contractorConsultant/esb/ESBPlansAvailableIndex.asp.

The Undersigned acknowledges receipt and review of all Addenda to the Contract Documents on the above website, listed by
number in the space below:

The Undersigned proposes to perform the Work required for this project in accordance with the Contract Documents for the
following amount:
BID AMOUNT
1.

All Work except Allowance(s)

$

.00

2.

Allowance(s) (As described in Section 012100)

$

90,504.00

Total Bid Amount (Sum of 1. & 2.)

$

.00

Is your firm a NYS-Certified Minority and Women-Owned Business Enterprise (MWBE)?
Yes

No

MWBE Certification file No. _____________________________

SIGN BID HERE
Authorized Signature

PRINT NAME OF SIGNER
TITLE OF SIGNER
OFFICIAL COMPANY NAME
MAILING ADDRESS
Street

City

TELEPHONE NO.

State

Zip

FAX NO.
Area Code

Area Code

E-MAIL ADDRESS

Federal Employer I.D. No.
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FORM OF BID BOND - BID SECURITY
STATE OF NEW YORK
OFFICE OF GENERAL SERVICES - DESIGN & CONSTRUCTION
Sub. 3, Sec. 8 - Public Buildings Law

BE IT KNOWN, That

(Name of Contractor)

(Address)
(hereinafter called the “Principal”) and
a corporation created and existing under the Laws of the State of
having its principal office in the City
of
duly licensed as an insurance company
in the State of New York, (hereinafter called the “Surety”), are held and firmly bound unto The People of the State of New York (hereinafter
called the “State”), in the full and just sum of $58,300 good and lawful money of the United States of America, for the payment of which
said sum of money, well and truly to be made, and done, the Principal binds themselves (himself, herself, itself), their (his, hers, its) heirs,
executors and administrators, successors and assigns, and the Surety binds itself, its successors and assigns jointly and severally, firmly by
these presents:
WHEREAS, the Principal has submitted to the Office of General Services of the State of New York a proposal for Construction
Work, Replace Windows & Roofs G, J, C & E, State Armory, 85 West End Avenue, Binghamton, NY
AND
WHEREAS, the Principal intends to file this bond to guarantee that the Principal will execute a contract and furnish performance
and labor and material bonds required by the terms of the Principal’s proposal.
NOW, THEREFORE, the condition of the foregoing obligation is such, that if the Principal shall promptly submit an executed
agreement and furnish performance and labor and material bonds required by the terms of the Principal’s proposal, then this obligation
shall be null and void, otherwise to remain in full force and virtue.
NOW, THEREFORE, the condition of the foregoing obligation is such that if the Principal fails to promptly submit an executed
agreement and furnish performance and labor and material bonds required by the terms of the Principal’s proposal, then the Surety itself,
its successors and assigns, jointly and severally, shall pay the whole sum of money previously set forth in this document to the State.
IN TESTIMONY WHEREOF, the Principal has hereunto set their (his, hers, its) hand and seal and the Surety has caused this instrument
to be signed by its Attorney-in-fact,
and its corporate seal to be hereunto affixed.
Signed, sealed and delivered in the presence of:
(Corporate seal
of Principal if a corporation)
_________________________________________________(L.S.)
_________________________________________________(L.S.)
Principal
______________________________________________Company
(Corporate seal of Surety Co.)

______________________________________________________
______________________________________________________
Attorney-in-fact
Witness

______________________________________________________
Name
______________________________________________________
Name

Updated 09/25/2018
Printed 06/16/2022
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(Acknowledgment by principal, unless it be a corporation)
STATE OF NEW YORK
SS.:
COUNTY OF
On this
day of
20
, before me personally came
to me
known and known to me to be the person described in and who executed the foregoing instrument, and acknowledged that he/she executed
the same.

Notary Public

County

(Acknowledgment by principal, if a corporation)
STATE OF NEW YORK
SS.:
COUNTY OF
On this
day of
20
, before me personally came
to me
known, who being by me duly sworn, did depose and say that he/she resides in
; that he/she is the
of the
; the corporation described in and which
executed the foregoing instrument; that he knew the seal of said corporation; that the seal affixed to said corporation; that the seal affixed
to said instrument was such corporate seal; that it was so affixed by order of the Board of Directors of said corporation, and that he/she
signed his/her name thereto by like order.

Notary Public

County

(Acknowledgment by Surety Company)
STATE OF NEW YORK
SS.:
COUNTY OF
On this
day of
20
, before me personally came
to me
known, who being by me duly sworn, did depose and say that he/she resides in
; that he/she is the
of the
; the corporation described in and which
executed the within instrument; that he/she knows the seal of said corporation; that the seal affixed to said instrument is such corporate
seal; that is was so affixed by order of the Board of Directors of said corporation; and that he/she signed his/her name thereto by like order.

Notary Public

Updated 09/25/2018
Printed 06/16/2022
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NEW YORK STATE’S SURETY BOND
Assistance Program Helps Small Business Contractors Secure Surety Bonding
What is the NYS Surety Bond Assistance Program?
The NYS Surety Bond Assistance Program (NYSBAP) provides technical and financial assistance to
help contractors secure surety bonding. Contractors may be eligible to receive a guarantee of up to
30% to secure a surety bond line, bid bond or a performance and payment bond on state projects.
How does the NYS Surety Bond Assistance Program work?
To apply for financial assistance, small business contractors should review eligibility requirements
and fill out a pre-application assessment available at the Empire State Development (ESD) website.
If the assessment indicates you are eligible to submit an application, proceed with the Application
and submit the required forms.
Guarantees of up to 30% on a bond line or individual contract bid bonds and payment/performance
bonds are available from Empire State Development. Being eligible for this program does not
automatically ensure bonding. Approval is based on both underwriting by a surety company and
ESD’s credit assessment. Participating surety companies will make a credit determination in
accordance with their internal underwriting standards.
Small businesses can also enroll to receive training and technical support on how to become bondready by using the Contact Information below. The classroom training is held throughout New York
State.
Who is eligible?
 Applicant must be a NYS small business or MWBE with at least two years of business
operation.

 Maximum bond line or project size is $2 million
 Minimum average gross revenue of $400,000 in the last two fiscal or calendar years and
maximum gross revenue not to exceed $5 million in the most recent calendar or fiscal
year.

 Minimum credit score of 600.
 Previous experience completing similar work to the contract opportunity being pursued.
Find Out More
If interested in training or financial support, please visit ESD’s website:
http://esd.ny.gov/BusinessPrograms/BondingAssistance.html
For additional inquiries, please contact:
Ms. Huey-Min Chuang
Senior Director of Business & Economic Development
212-803-3238
BAP@esd.ny.gov

Created 08/07/2012
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Offerer Disclosure of Prior Non-Responsibility Determinations
See instructions on next page before completing this form.

Name of Individual or Entity Seeking to Enter into the Procurement Contract:

Address:

Name and Title of Person Submitting this Form:

Contract Procurement Number:

Date:

1. Has any Governmental Entity made a finding of non-responsibility regarding the individual or
entity seeking to enter into the Procurement Contract in the previous four years? (Please circle):
No

Yes

If yes, please answer the next questions:
2. Was the basis for the finding of non-responsibility due to a violation of State Finance Law
§139-j (Please circle):
No
Yes
3. Was the basis for the finding of non-responsibility due to the intentional provision of false or
incomplete information to a Governmental Entity? (Please circle):
No

Yes

4. If you answered yes to any of the above questions, please provide details regarding the finding
of non-responsibility below and attach additional pages as necessary.
Governmental Entity:
Date of Finding of Non-responsibility:
Basis of Finding of Non-Responsibility:
5. Has any Governmental Entity or other governmental agency terminated or withheld a
Procurement Contract with the above-named individual or entity due to the intentional provision
of false or incomplete information? (Please circle):
No

Yes

6. If yes, please provide details below and attach additional pages as necessary.
Governmental Entity:
Date of Termination or Withholding of Contract:
Basis of Termination or Withholding:
Offerer certifies that all information provided to the Governmental Entity with respect to State
Finance Law §139-k is complete, true and accurate.
By:

Date:
Signature

02/06
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Instructions for Completing the DCA-3
Offerer Disclosure of Prior Non-Responsibility Determinations
Background:
New York State Finance Law §139-k(2) obligates a Governmental Entity to obtain
specific information regarding prior non-responsibility determinations with respect to
State Finance Law §139-j. This information must be collected in addition to the
information that is separately obtained pursuant to State Finance Law §163(9). In
accordance with State Finance Law §139-k, an Offerer must be asked to disclose whether
there has been a finding of non-responsibility made within the previous four (4) years by
any Governmental Entity due to: (a) a violation of State Finance Law §139-j or (b) the
intentional provision of false or incomplete information to a Governmental Entity. The
terms “Offerer” and “Governmental Entity” are defined in State Finance Law § 139-k(1).
State Finance Law §139-j sets forth detailed requirements about the restrictions on
Contacts during the procurement process. A violation of State Finance Law §139-j
includes, but is not limited to, an impermissible Contact during the restricted period (for
example, contacting a person or entity other than the designated contact person, when
such contact does not fall within one of the exemptions).
As part of its responsibility determination, State Finance Law §139-k(3) mandates
consideration of whether an Offerer fails to timely disclose accurate or complete
information regarding the above non-responsibility determination. In accordance with
law, no Procurement Contract shall be awarded to any Offerer that fails to timely disclose
accurate or complete information under this section, unless a finding is made that the
award of the Procurement Contract to the Offerer is necessary to protect public property
or public health safety, and that the Offerer is the only source capable of supplying the
required Article of Procurement within the necessary timeframe. See State Finance Law
§§139-j (10)(b) and 139-k(3).
Instructions:
OGS Design and Construction includes this disclosure request regarding prior nonresponsibility determinations in accordance with State Finance Law §139-k in its
solicitation of proposals or bid documents or specifications or contract documents, as
applicable, for procurement contracts. The attached form is to be completed and
submitted by the individual or entity seeking to enter into a Procurement Contract,
Supplement or Change Order. It shall be submitted to the OGS Design and Construction
unit conducting the Governmental Procurement.
This document must accompany each Bid Form, Letter of Interest, or Proposal submitted
by an offerer and will be required for any contract amendments over $15,000. This
document must also accompany each Emergency Contract Bid Form.

02/06
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STATE OF NEW YORK - EXECUTIVE DEPARTMENT

OFFICE OF GENERAL SERVICES - DESIGN & CONSTRUCTION GROUP

DOCUMENT 007213

GENERAL CONDITIONS
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GENERAL CONDITIONS – AUGUST 2010
ARTICLE 1 - THE CONTRACT DOCUMENTS

or assigns approved in writing by the Contracting
Officer.

1.1
The Contract Documents consist of the
Agreement, the Performance and Payment Bonds, the
General Conditions, the Supplementary Conditions,
Appendix A, the Drawings and Specifications, Addenda
issued prior to the receipt of bids and all subsequent
modifications and changes issued pursuant to the General
Conditions.
1.1.1 The Performance and Payment Bonds are
not a part of Single Trade Contract less than two hundred
thousand dollars.
1.2
The Contract Documents form the Contract. The
Contract represents the entire and integrated agreement
between the parties and supersedes all prior negotiations,
representations and agreements, either written or oral
including the bidding documents.
1.3
The Contract may not be modified except in
accordance with the General Conditions.
1.4
The project is designed in accordance with the
Building Codes of New York State and its reference
standards. In no instance shall the Contractor deviate
from the contract documents except as provided for in
the contract. The Contractor shall notify the State of any
deviations or conflicts observed that may violate the
Building Codes.
ARTICLE 2 - DEFINITIONS
2.1
The following terms shall have the meanings
ascribed to them in this Article, wherever they appear in
the Contract Documents.
2.2
The term “Agency” means the officer, board,
department, commission, authority, fund or public
benefit corporation executing the Agreement.

The term “days” means calendar days.

2.8
The term “Director” means the Director of
Construction of the Design and Construction Group of
the Office of General Services who will have general
direction and supervision of the Work.
2.9
The term “Director’s Representative” means the
employee or agent of the Design and Construction Group
designated in writing by the Director as such. Under the
general supervision of the Director, the Director’s
Representative shall have complete charge of the Work
and shall exercise full supervision and direction of the
Work. Where the Contract Documents specifically
designate a person to perform a function or duty, that
person shall be the Director’s Representative but only for
the performance of that function or duty. Where the
word “directed” appears in the Contract Documents, the
words “by the Director’s Representative” shall be
deemed inserted thereafter in each case except where it is
obviously inappropriate in context.
2.10 The term “Group Director” means the Deputy
Commissioner for Design and Construction, Office of
General Services.
2.11 The term “liquidated damages” means the
amount of money to be assessed against the Contractor
for delay in physical completion of the Work.
2.12 The term “physical completion” means the date
upon which the Director’s Representative certifies that
all deficiencies noted on the Final Inspection List have
been corrected and is evidenced by issuance of the
Physical Completion Report.
2.13 The term “premises” means all land, buildings,
structures and all other things of any kind located on or
adjacent to the Site and owned, occupied or otherwise
used by the State.

2.3
The term “Commissioner” means the
Commissioner of General Services.
2.4
The term “Comptroller” means the Comptroller
of the State of New York.
2.5
The term “Contracting Officer” means the
Director of Contract Administration of the Design and
Construction Group of the Office of General Services or
his representative designated in writing.
2.6
The term “Contractor” means the person, firm or
corporation executing the Agreement or the successor or
assignee of the Contractor approved in writing by the
Contracting Officer. If the text requires, the term
includes the person, firm or corporation executing any
Agreement in furtherance of the Project or the successors

(08/2010)

2.7

2.14 The term “product data” means manufacturer’s
catalog sheets, brochures, standard diagrams,
illustrations, schedules, performance charts, test data,
standard schematic drawings, specifications and
installation instructions.
2.15 The term “Project” means Work at the same Site
carried out pursuant to one or more sets of Contract
Documents.
2.16 The term “provide” means furnish and install
complete, in place and ready for operation and use.
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2.17 The term “sample” means physical examples
submitted by the Contractor of materials, equipment or
workmanship to establish a standard which the
Contractor is required to meet and to show the quality,
type, range of color, finish, and texture of the material
intended to be furnished for the Work.

Work among subcontractors or in establishing the extent
of Work to be performed by any trade.

2.18 The term “shop drawing” means an original
drawing prepared by a Contractor, subcontractor,
supplier or distributor which illustrates some portion of
the Work showing fabrication, layout, fitting or erection
details.

3.6
In the event of conflicting provisions within the
drawings, the following order of precedence for
resolution of the conflict shall apply: the more specific
provision will take precedence over the less specific; if
not resolved, the less stringent will take precedence over
the more stringent; if not resolved, the less expensive
item will take precedence over the more expensive. On
all drawings, figures take precedence over scaled
dimensions.

3.5
In the event of conflicting provisions in the
Contract Documents, the drawings will take precedence
over the specifications.

2.19 The term “Site” means the area within the
contract limit, as indicated by the Contract Documents,
including all land, buildings, structures and other things
located within those limits.
2.20

The term “State” means the State of New York.

2.21 The term “substantial completion” means that the
Work or major milestones there of as contemplated by
the terms of this contract are sufficiently complete so that
the Work can be used for the purpose for which it is
intended.
2.22 The term “Work” means all that which is
required of the Contractor by the Contract Documents
including labor, materials, tools and equipment.
2.23 The term “Offerer” shall mean the individual or
entity, or any employee, agent, consultant or person
acting on behalf of such individual or entity that contacts
a governmental entity about a governmental procurement
during the restricted period of such governmental
procurement.

3.7
In the event of conflicting provisions within the
specifications, the following order of precedence for
resolution of the conflict shall apply: the more specific
provision will take precedence over the less specific; if
not resolved, the less stringent will take precedence over
the more stringent; if not resolved, the less expensive
item will take precedence over the more expensive.
3.8
If during the performance of the work, the
Contractor identifies a conflict in the Contract
Documents; the Contractor shall promptly notify the
Director’s Representative in writing of the conflict and
advise as to the course of action the Contractor proposes
to follow. The Director’s Representative shall promptly
acknowledge the notification in writing and advise the
Contractor, pursuant to Paragraph 3.2 of these General
Conditions, as to the interpretation to be followed in the
performance of the Work.
ARTICLE 4 - SUBMITTALS

ARTICLE 3 - INTERPRETATION OF
CONTRACT DOCUMENTS

4.1
The Contractor and the Director shall adhere to
the submittal and scheduling requirements specified in
Division 01 - General Requirements.

3.1
The Contract Documents are complementary,
and what is called for by one shall be as binding as if
called for by all. It is not intended to include work not
properly inferable from the Contract Documents.

4.2
The Contractor shall approve all submittals
before submitting them. By such approval, the
Contractor represents that it has determined and verified
field measurements, field construction criteria, materials,
catalog numbers, and similar data and that it has checked
and coordinated shop drawings, product data and
samples with the requirements of the Contract
Documents and that it has verified the completeness,
correctness, and accuracy of the submittal.

3.2
Upon the Contractor’s written request, the
Director’s Representative may issue written
interpretation or drawings necessary for the proper
execution or progress of the Work which interpretation
shall be consistent with and reasonably inferable from
the Contract Documents.
3.3
The language of the Contract Documents is
directed at the Contractor unless specifically stated
otherwise.
3.4
The organization of the Specifications into
divisions, sections and articles, and the arrangement of
Drawings shall not control the Contractor in dividing the

(08/2010)

4.3
The Director’s approval of shop drawings,
product data and samples shall not relieve the Contractor
of responsibility for any deviation from the requirements
of the Contract Documents unless the Contractor has
previously informed the Director of any anticipated
deviation utilizing the required deviation request form,
(available at the OGS D&C website),at the time of
submission. Written approval of the specific deviations
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as outlined on the request form shall be required. The
Director’s approval shall not relieve the Contractor from
responsibility for errors or omissions in the shop
drawings, product data or samples.

Contract Documents providing the Contractor gives
timely notice of the Contractor’s intent in accordance
with the submittal and scheduling requirements of
Division 01 - General Requirements.

4.4
Portions of the Work requiring shop drawings,
product data, quality assurance information, or sample
submittals shall not be commenced until the appropriate
submittals have been approved by the Director.

5.4
The Contractor shall have the burden of proving
at the Contractor’s own cost and expense, to the
satisfaction of the Director, that the proposed product is
equal to the named product. The Director may establish
criteria for product approval. The Director shall
determine with absolute discretion whether a proposed
product is to be approved.

4.5
The Contractor shall deliver to the Director, in
the detail and form and at the time the Director shall
require, information concerning the Contractor’s
operations and proposed operations upon the Project all
in accordance with Division 01 - General Requirements.
4.6
During the term of this Project, the Director may
require any Contractor to modify any schedules which it
has submitted either before or after they are approved so
that the Work of any contract in furtherance of the
Project may be properly progressed and so that changes
in the Work or the work of related contracts is properly
reflected in the schedules.

5.5
If the Contractor fails to comply with the
provisions of this Article, or if the Director determines
that the proposed product is not equal to that named, the
Contractor shall supply the product named.
5.6
The Contractor shall have and make no claim for
the extension of time or for damages because the
Director requires a reasonable period of time to consider
a product proposed by the Contractor or because the
Director disapproves such a product.

4.7
Where indicated under the specific submittal
requirements of the specifications, a re-evaluation fee of
$250.00 will be assessed against the Contractor for each
re-evaluation required of any submittal package that is
deemed incomplete, or lacking appropriate content or
required format as required by the individual
specification section.

5.7
Where optional materials or methods are
specified, or where “or equal” submissions are approved,
the Contractor shall make all adjustments to contingent
Work, whether the contingent Work be the Work of its
contract or the Work of other Contractor’s, necessary to
accommodate the option or “or equal” product it selects
without extra or additional cost.

ARTICLE 5 - MATERIALS AND LABOR

5.8
Royalties and Patents: The Contractor shall pay
all royalties and license fees. The Contractor shall
defend all suits or claims for infringement of any patent
rights and shall save the State harmless from loss on
account thereof, except that the State shall be responsible
for all such loss when a particular design, process or the
product of a particular manufacturer is specified.

5.1
All materials, equipment and articles used
permanently in the Work which become the property of
the State shall be new unless specifically stated
otherwise.
5.2
Asbestos Free Materials: All materials used for
construction shall be free of asbestos containing
materials unless the materials containing the asbestos
have been previously approved for use by the State. If
asbestos is found in installed products not previously
approved by the State, then it will be the responsibility of
the contractor to abate the asbestos containing material
and replace the work with new asbestos free materials at
no cost to the State of New York in compliance with the
requirements of the contract.
5.3
Except where specifically provided otherwise,
whenever any product is specified by brand name, i.e.,
manufacturer’s or supplier’s name or trade name and
catalog or model number or name, the intent is not to
limit competition but to establish a standard of quality
which the Director has determined is necessary. The
words “or equal” shall be deemed inserted in each
instance. The Contractor may use any product equal to
that named in the Contract Documents which is approved
by the Director and which meets the requirements of the
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ARTICLE 6 - CONTRACTOR’S SUPERVISION
6.1
The Contractor shall designate in writing
competent supervision and/or management representatives
as required below to represent the Contractor at all times
with authority to act for the Contractor. All Direction
given to the Contractor’s Representatives shall be as
binding as if given to the Contractor. A Superintendent or
Project Manager shall be classified as management
representatives included in the Contractor’s overhead and
shall perform management, supervisory and/or
administrative tasks (non labor) only. Individuals listed
under this Article shall have the ability to effectively
communicate (verbal and written) with all parties
associated with the administration/supervision of this
contract.
6.1.1 For contracts valued up to $500,000 the
contractor shall provide a supervisor for the Contractor’s
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staff who shall be in attendance at the site throughout the
active performance of the Work.
6.1.2 For contracts valued from $500,000 to
$2,000,000 the Contractor shall provide a Superintendent
for the Contractor’s staff who shall be in attendance at
the site throughout the active performance of the Work
until Substantial Completion. Upon Substantial
Completion the contractor shall provide a supervisor who
shall be in attendance at the site throughout the active
performance of the Work until Physical Completion.
The Superintendent shall have the authority to direct and
schedule the Work, shall attend all project meetings,
shall coordinate the Work of subcontractors, and make
purchase and cost decisions on behalf of the Contractor.
6.1.3 For contracts valued from $2,000,001 to
$5,000,000 the contractor shall provide a Superintendent
for the Contractor’s staff who shall be in attendance at
the site throughout the active performance of the Work
until Substantial Completion. Upon Substantial
Completion the contractor shall provide a supervisor who
shall be in attendance at the site throughout the active
performance of the Work until Physical Completion.
The Superintendent shall have the authority to direct the
Work, attend all project meetings, and coordinate the
Work of subcontractors. The Contractor shall also
provide a Project Manager who shall attend project
meetings, maintain submittal and approval system, and
be responsible for change order/field order responses and
negotiations. The Contractor shall provide required
information to the Director’s Representative for the
Project Schedule.
6.1.4 For contracts valued from $5,000,001 to
$10,000,000 the contractor shall provide a Project
Manager and Superintendent for the Contractor’s staff
that shall be in attendance at the site throughout the
active performance of the Work until Substantial
Completion. Upon Substantial Completion the
contractor shall provide a supervisor who shall be in
attendance at the site throughout the active performance
of the Work until Physical Completion. The
Superintendent shall have the authority to direct the
Work, and coordinate the Work of subcontractors. The
Project Manager shall attend project meetings, maintain
the project schedule, maintain submittal and approval
system, and be responsible for change order/field order
responses and negotiations.

Work, attend all project meetings, and coordinate the
Work of subcontractors. The Project Manager shall
attend project meetings, maintain the project schedule,
maintain submittal and approval system, and be
responsible for change order/field order responses and
negotiations. If at any time there are more than five
subcontractors performing work on the site
simultaneously an additional Superintendent is required
coordinate their Work.
6.2
Should the Director deem any employees of the
Contractor incompetent or negligent or for any cause
unfit for their duty, the Contractor shall dismiss them and
they shall not again be employed on the Work.
6.3
Before any part of the Contract shall be sublet or
material purchased, the Contractor shall submit to the
Director in writing the name of each proposed
subcontractor and supplier and obtain the Director’s
written consent to such subcontractor and supplier. The
names shall be submitted in ample time to permit
acceptance or rejection of each proposed subcontractor
and supplier by the Director or Contracting Officer
without causing delay in the work of the Project. The
Contractor shall promptly furnish such information as the
Director or Contracting Officer may require concerning
the proposed subcontractor’s and supplier’s ability and
qualifications, and Minority/Women Owned Business
Enterprises Status. Each request for approval of a
subcontractor whose subcontract will be valued at
$10,000.00 or more shall also be accompanied by a NYS
Vendor Responsibility Questionnaire - For-Profit
Construction properly completed and executed by the
proposed subcontractor.
6.4
The Contractor’s use of subcontractors shall not
diminish the Contractor’s obligations to complete the
Work in accordance with the Contract. The Contractor
shall control and coordinate the Work of its
subcontractors.
6.5
The Contractor shall be responsible for
informing its subcontractors and suppliers of all the
terms, conditions and requirements of the Contract
Documents including, but not limited to the General
Conditions, Supplementary Conditions, the Drawings
and Specifications, Appendix A, and changes made by
Addenda.
ARTICLE 7 - USE OF PREMISES

6.1.5 For contracts valued for more than
$10,000,000 the contractor shall provide a Project
Manager and Superintendent for the Contractor’s staff
who shall be in attendance at the site throughout the
active performance of the Work until Substantial
Completion. Upon Substantial Completion the
contractor shall provide a supervisor who shall be in
attendance at the site throughout the active performance
of the Work until Physical Completion. The
Superintendent shall have the authority to direct the
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7.1
If the Premises are occupied, the Contractor, its
subcontractors, and their employees shall comply with
the regulations governing access to, operation of, and
conduct while in or on the Premises and shall perform
the Work in such a manner as not to unreasonably
interrupt or interfere with the conduct of business.
7.2
Any request received by the Contractor from any
source other than the Director or the Director’s
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Representative to change the Work or its sequence shall
be referred to the Director’s Representative for
determination.
7.3
The Contractor, its subcontractors and their
employees shall not have access to or be admitted to any
area of the Premises outside the Site except with the
written permission of the Director’s Representative.
ARTICLE 8 - PERMITS AND COMPLIANCE
8.1
The Contractor shall obtain, maintain and pay for
all permits and licenses legally required and shall give all
notices, pay all fees and comply with all laws, rules and
regulations applicable to the Work at no additional cost.
ARTICLE 9 - INSPECTION AND ACCEPTANCE
9.1
The Director’s Representative will inspect and
test the Work at reasonable times at the Site, unless the
Director determines to make an inspection or test at a
place of production, manufacture or shipment. Such
inspection or test shall be conclusive as to whether the
material and workmanship inspected or tested conforms
to the requirements of the Contract. Such inspection or
test shall not relieve the Contractor of responsibility for
damage to or loss of the material prior to acceptance, nor
in any way affect the continuing rights of the Director to
reject the completed Work.

9.5.2
The Contractor shall be back-charged
with any cost of inspection when the Work is not ready
at the time specified by the Director’s Representative for
inspection, or for deficient work that shall require retesting.
9.6
Should the Director’s Representative determine
at any time before acceptance of the entire Work to
examine Work already completed by removing,
uncovering or testing the same, the Contractor shall, on
request, promptly furnish all necessary facilities, labor,
materials and equipment to conduct such inspection,
examination or test. If such Work is found to be
defective or nonconforming in any material respect, the
Contractor shall defray all the expenses of such
examination and satisfactory reconstruction. If the Work
is found to meet the requirements of the Contract
Documents, the Contractor shall be compensated for the
additional services involved in such examination and
reconstruction by order on contract and, if completion of
the Work has been delayed thereby, shall receive a
suitable extension of time.
9.7
No previous inspection or certificates of payment
shall relieve the Contractor from the obligation to
perform the Work in accordance with the Contract
Documents. The final payment shall not relieve the
Contractor of the responsibility for failing to comply
with the Contract Documents.

9.2
The Contractor shall, without charge, promptly
correct any Work the Director’s Representative finds
does not conform to the Contract Documents unless in
the public interest the Director consents to accept such
Work with an appropriate adjustment on the Contract
sum and/or to any terms and conditions of the Contract.
The Contractor shall promptly remove rejected material
from the Premises.
9.3
If the Contractor does not promptly correct
rejected Work including the work of other subcontractors destroyed or damaged by removal,
replacement, or correction, the Director may (1) correct
such Work and charge the cost thereof to the Contractor;
or (2) terminate the Contract in accordance with Article
13 of the General Conditions.
9.4
The Contractor shall furnish promptly without
additional charge all facilities, labor, material and
equipment reasonably needed to perform in a safe and
convenient manner such inspections and tests as the
Director’s Representative requires.
9.5
The Contractor shall keep the Director’s
Representative informed of the progress of the
Contractor’s Work and particularly when the Contractor
intends to cover Work not yet inspected or tested. All
inspection and tests by the Director’s Representative
shall be performed in such manner as not to
unreasonably delay the Work.
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9.5.1
The Contractor shall be responsible for
all required tests and appropriate test schedules,
approvals and inspections pursuant to the Contract
Documents.

9.8
The Contractor shall remedy all defects, paying
the cost of any damage to other work or property of the
State resulting there from, which shall appear within a
period of one year from the date of physical completion.
9.9
Contractor warrants that Product(s) furnished
pursuant to this Contract shall, when used in accordance
with the Product documentation, be able to accurately
process date/time data (including, but not limited to,
calculating, comparing, and sequencing) transitions,
including leap year calculations. Where a Contractor
proposes or an acquisition requires that specific Products
must perform as a package or system, this warranty shall
apply to the Products as a system.
9.9.1 Where Contractor is providing ongoing
services, including but not limited to: i) consulting,
integration, code or data conversion, ii) maintenance or
support services, iii) data entry or processing, or iv)
contract administration services (e.g. billing, invoicing,
claim processing), Contractor warrants that services shall
be provided in an accurate and timely manner without
interruption, failure or error due to the inaccuracy of
Contractor’s business operations in processing date/time
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data (including, but not limited to, calculating, comparing,
and sequencing) various date/time transitions, including
leap year calculations. Contractor shall be responsible for
damages resulting from any delays, errors or untimely
performance resulting there from, including but not limited
to the failure or untimely performance of such services.
9.9.2 This Date/Time Warranty shall survive
beyond termination or expiration of this contract through:
a) ninety (90) days or b) the Contractor’s or Product
manufacturer/developer’s stated date/time warranty term,
whichever is longer. Nothing in this warranty statement
shall be construed to limit any rights or remedies otherwise
available under this Contract for breach of warranty.
ARTICLE 10 - ORDERS ON CONTRACT
(CHANGE ORDERS)
10.1 The State may make changes by altering, adding
to or deleting from the Work, and adjusting the Contract
sum accordingly. All changed Work shall be executed in
conformity with the terms and conditions of the Contract
Documents unless otherwise provided in the order on
contract. Any change in the Contract sum or time for
completion of the described work of the order on
contract shall be contained in the order on contract. Any
change in schedule resulting from an order on contract
will be issued in accordance with the provisions of
Paragraphs 4.6 and 13.5 of these General Conditions.
10.2 No written or oral instructions shall be construed
as directing a change in the Work unless in the form of
an order on contract signed by the Contracting Officer.
The order on contract shall describe or enumerate the
Work to be performed, state the amount (if any) to be
added to or deducted from the Contract sum and state the
time allowed (if any) for the performance of the changed
work. If the extent or cost of the Work is not
determinable until after the changed Work is performed,
the order on contract shall specify the method for
determining the cost and extent of the changed Work
when completed. If the Contractor disagrees as to any
element of the order on contract, the Contractor shall
promptly indicate such disagreement in writing by
certified mail directed to the Contracting Officer and
shall promptly proceed in accordance with the order on
contract. The Contractor’s letter of disagreement shall
identify by number the order on contract with which the
Contractor is disagreeing, the elements with which the
Contractor disagrees and a statement as to why there is a
disagreement on each element. The letter of
disagreement shall be accompanied by documentation of
every material element of the Contractor’s basis for
disagreement. The Contracting Officer shall promptly
review the Contractor’s letter and supporting
documentation and advise the Contractor in writing of
any modifications to the order on contract or of the
confirmation of the order on contract as issued. The
Contracting Officer may, in the exercise of discretion,
conduct informal discussions or meetings with the
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Contractor and/or State Officials, employees or agents
prior to rendering a decision.
10.3 If the Contractor is required to perform Work for
which the Contractor believes it is entitled to an order on
contract, the Contractor shall give the Director prompt
written notice and await instructions before proceeding
to execute such Work. The Contractor shall thereafter
proceed diligently with the performance of the contract
in accordance with the Director’s instructions. The
Contractor shall maintain complete cost records
including but not limited to time and payroll records,
material invoices and delivery tickets, equipment rental
and purchase invoices for itself and all subcontractors,
suppliers and material-men when the Contractor
performs work which the Contractor believes is extra or
additional work. Failure to maintain such records shall
waive any right to extra and additional costs beyond
those costs supported by actual cost records.
10.4 The Contracting Officer shall determine the
value of any order on contract by one or more of the
methods provided in Division 01 - General
Requirements.
10.5 Irrespective of the method used or to be used by
the State in determining the value of a change order, the
Contractor shall after receipt of a request, promptly
submit to the State a detailed breakdown of the
Contractor’s estimate of the value of the omitted or extra
work. The Contractor shall submit evidence, satisfactory
to the Contracting Officer, to substantiate each and every
item that constitutes his proposal for the change. The
State shall promptly respond to such submission.
10.5.1 The contractor shall submit a responsive
cost proposal to the Director’s Representative in proper
form subject to the provisions of this Article. The
contractor shall respond no later than 30 days from the
date of a "request for proposal" from the Director's
Representative. Should the contractor fail to respond or
submit the required cost proposal within the 30 day
requirement, the State shall determine a fair market value
for the work proposed and will issue an order on contract
or field order to the contract. The Contractor, by failing
to respond or provide an acceptable proposal; waives any
claim or rights to any extra and or additional costs as
determined by the Contracting Officer.
10.6 Unless otherwise specifically provided for in a
change order, the compensation specified therein for
extra work includes full payment for both the extra work
covered thereby and for any damage or expense caused
the Contractor by any delays to other work to be done
under the Contract resulting from or on account of said
extra work, and the Contractor waives all rights to any
other compensation for said extra work, damage or
expense.
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10.7 No order on contract which creates a liability on
the State shall be binding unless approved by the Office
of the State Comptroller.

complete the Work within the time provided by the
Contract, the Group Director may terminate the Contract
by written notice. In such event, the Group Director
shall order the surety to complete the Work.

ARTICLE 11 - SITE CONDITIONS
11.1 If the Contractor encounters subsurface or other
latent physical conditions at the Site which differ
substantially from those shown, described or indicated in
such information provided by the State or from any
information which is a public record and which
subsurface or other latent physical condition could not
have been reasonably anticipated from that information
or from the Contractor’s own inspection and examination
of the Site, the Contractor shall give immediate written
notice to the Director before any such condition is
disturbed. The Director shall promptly investigate and,
if it is determined that the conditions substantially differ
from those which should have been reasonably
anticipated, shall make such changes in the Drawings
and Specifications as may be required. If necessary, the
Contract sum and completion date shall be adjusted, to
reflect any increase or decrease in the cost of, or time
required for, performance of the Contract.
ARTICLE 12 - SUSPENSION OF WORK
12.1 The Director may order the Contractor in writing
to suspend, delay, or interrupt performance of all or any
part of the Work for a reasonable period of time as the
Director may determine.
12.2 Upon receipt of a suspension order, the
Contractor shall, as soon as practicable, cease
performance of the Work as ordered and take immediate
affirmative measures to protect such Work from loss or
damage.
12.3 The Contractor specifically agrees that a
suspension, interruption or delay of the performance of
the Work pursuant to this Article for a period or periods
not exceeding thirty days in total shall not increase the
cost of performance of the Work of this Contract other
than costs directly related to demobilization and
remobilization for the Work, temporary services costs,
equipment rental which cannot be practically suspended
and temporary protection measures which are unusual
but necessary.
ARTICLE 13 - TIME OF COMPLETION AND
TERMINATION FOR CAUSE
13.1 All time limits stated in the Contract are of the
essence of the Contract.
13.2

13.2.2 If it is determined after the award of the
contract that there exists any cause of so serious or
compelling a nature, including but not limited to,
submission to a contracting agency of a false or
misleading statement on a NYS Vendor Responsibility
Questionnaire, or in some other form in connection with
a bid for or award of this or any other contract or a
request for approval of a subcontractor, that it raises
questions about the present responsibility of a contractor
or subcontractor, the Group Director may terminate the
Contract by written notice. In such event, the Group
Director may or may not in his sole discretion, order the
surety to complete the Work.
13.2.3 The Director will notify the Contractor
and Surety that the State is considering declaring the
Contractor in default and will arrange a hearing with the
Contractor and the Surety to discuss methods of
performing and completing the contract work.
13.2.4 If the State formally declares the
contractor in default the State will demand upon the
Surety to complete any and all remaining work pursuant
to the terms of the Contract and the Surety Takeover
Guidelines incorporated as Appendix B. The Surety may
undertake to perform and complete the work itself,
through its agents or through independent contractors
approved by the State. The State will agree to pay the
balance of the Contract price to the Surety in accordance
with the terms and conditions of the Contract or to the
designee authorized in writing by the surety upon
acceptance of the Surety’s completion plan pursuant to
Appendix B. incorporated herein.
13.2.5 The surety agrees to complete any
investigation into the default of the Contractor and
advise the Group Director as to its intended course of
action within ten days of receipt of the written notice of
default. That notice will detail the underlying reasons for
the default and provide pertinent documentation
including the surety takeover guidelines of the
Contracting Officer. Any request by a surety for
execution of a takeover agreement, shall be delivered to
the Contracting Officer for consideration, within the
same ten day period. No changes in the terms and
conditions of the Contract will be considered. All rights
remedies and defenses of the parties are reserved and no
rights, remedies or defenses of the parties are waived, by
virtue of the surety’s agreement to assume contract
performance under the bond

Termination for Cause.

13.2.1 If in the judgment of the Group
Director, the Contractor fails or refuses to prosecute the
Work in accordance with the Contract, or is failing to
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13.2.6 The Surety may elect to forfeit the
remaining penal sum of the Performance Bond within
twenty days of notification of default by the State; with
no additional penalties imposed, upon the execution of a
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release prepared by the State. The State will determine
the value of the remaining Work based upon its
investigation of the Work in place against payments
previously authorized. As soon as practical the Surety
will tender payment therefore to the State.
13.2.7 If the surety fails or refuses to complete
the Work within twenty five days of the notification of
the contractors default or if the Surety fails or refuses to
complete the work within the time frames allotted by the
State, the Group Director may take over the Work and
prosecute it to completion by contract publicly let or
otherwise, and may take possession of and utilize in
completing the Work, such of the Contractor’s materials,
equipment and plant as may be on the Site of the Work.
Whether or not the right to terminate is exercised, the
Contractor and the Surety shall be liable for any damage
to the State resulting from the failure or refusal to
complete the Work in accordance with the Contract or
the failure to complete the Work within the time
provided by the Contract.
13.2.8 Should the Surety fail to commence the
work the Group Director will notify the Surety that the
State is considering declaring the Surety in default and
will arrange a hearing with the Surety to discuss methods
of performing and completing the contract work. It is the
policy of the Office of General Services, Design and
Construction Group to let a Contract for the remaining
work after the 21st day of the demand upon the Surety to
complete the Work pursuant to the terms and conditions
of the Contract, and the Performance Bond filed with the
Office of the State Comptroller.
13.3 The amount of Liquidated Damages shall be the
product of $1,000.00 times the number of days of delay
in physical completion of the work. Upon the
assessment of such damages the State may withhold the
sum of the damages contemplated from payments to
avoid an overpayment to any firm where damages would
apply.
13.3.1 If the Group Director terminates the
Contract, damages shall consist of liquidated damages, if
any, until the Work is physically completed, plus any
increased costs occasioned the State in completing the
Work.
13.3.2 If the Group Director does not terminate
the Contract, the damages shall consist of liquidated
damages, if any, until the Work is physically completed.
13.4 The Contract shall not be so terminated nor the
Contractor charged with resulting damage if:
13.4.1 The delay in the completion of the
Work arises from unforeseeable causes beyond the
control and without the fault or negligence of the
Contractor, including but not restricted to, acts of God,
acts of the public enemy, acts of the State in either its
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sovereign or contractual capacity, acts of another
contractor in the performance of a contract with the
State, fires, floods, epidemics, quarantine restrictions,
strikes, freight embargoes, unusually severe weather, or
delays of subcontractors or suppliers arising from
unforeseeable causes beyond the control and without the
fault or negligence of both the Contractor and such
subcontractors or suppliers, and
13.4.2 The Contractor notifies the Director in
writing of the causes of delay within ten days from when
the Contractor knew or ought to have known of any such
delay.
13.5 The Director will ascertain the facts and the
extent of the delay and extend the time for completing
the Work when, in the Director’s judgment, the findings
of fact justify such an extension, and the Director’s
findings of fact shall be final and conclusive on the
parties.
13.6 If after notice of termination of the Contract, it is
determined for any reason the Contractor was not in
default or that the delay was excusable, the rights and
obligations of the parties shall be the same as if the
notice of termination had been issued pursuant to the
termination for convenience clause.
13.7 The rights and remedies of the State provided in
this Article are in addition to any other rights and
remedies provided by law or under this Contract.
13.8 The State, as defined in Article 2 of these
General Conditions, reserves the right to terminate this
contract in the event it is found that the certification filed
by the offerer in accordance with New York State
Finance Law §139-k was intentionally false or
intentionally incomplete. Upon such finding, the
Governmental Entity may exercise its termination right
by providing written notification to the offerer in
accordance with the written notification terms of the
contract.
ARTICLE 14 - TERMINATION OF CONTRACTOR’S
EMPLOYMENT FOR THE CONVENIENCE OF THE
STATE OF NEW YORK
14.1 The Group Director may terminate this Contract
whenever the public interest so requires by delivering to
the Contractor a notice of termination specifying the
extent to which performance of Work under the Contract
is terminated and the date upon which such termination
becomes effective. Upon receipt of the notice of
termination, the Contractor shall act promptly to
minimize the expenses resulting from such termination.
The State shall pay the Contractor the sum of:
14.1.1 The costs actually incurred by the
Contractor, subcontractors, and sub-subcontractors or

007213 - 9

their suppliers up to the effective date of such
termination, and

basis for the dispute or disagreement; and identify the
relief sought.

14.1.2 The cost of settling and paying claims,
provided the concurrence of the Contracting Officer is
obtained prior to agreeing to any such settlement, arising
out of the termination of Work under subcontracts or
orders exclusive of the amounts paid or payable on
account of supplies or materials delivered or services
furnished by the subcontractor prior to the effective date
of the notice of termination of Work under this Contract,
which amounts shall be included in the cost on account
of which payment is made under 14.1.1 above, and

15.3 The Group Director may cause an investigation
to be made of the circumstances involving the dispute or
disagreement and may cause a fact-finding proceeding to
be conducted before rendering the decision.

14.1.3 An amount determined by adding to the
amount of the costs under 14.1.1 above a sum equal to
20% (comprised of 10% overhead and 10% profit)
thereof, provided, however, that if it appears that the
Contractor would have sustained a documentable loss on
the entire Contract had it been completed, an appropriate
adjustment shall be made reducing the amount to be paid
under this Article to reflect the indicated rate of loss.

ARTICLE 16 - STATUTORY REQUIREMENTS FOR
UTILIZATION OF MINORITY AND WOMEN
OWNED BUSINESS ENTERPRISES

14.2 In no event shall the Contractor’s compensation
exceed the total Contract amount.
14.3 The detailed estimate or amount of progress
payments made to the Contractor prior to the day
termination was effective shall not be conclusive
evidence of costs incurred but progress payments shall
be offset against any payment which the State makes to
the Contractor as a result of such termination.
ARTICLE 15 - DISPUTES
15.1 The Contractor specifically agrees to submit, in
the first instance, any dispute or disagreement relating to
the performance of this Contract to the Group Director,
who shall render a decision in writing and furnish a copy
thereof to the Contractor. The Contractor agrees that this
clause does not apply to any dispute or disagreement
which involves delay, acceleration, interference or any
other act or omission constituting a breach of contract;
any matter relating to extensions of time, bonuses or
liquidated damages; to the value of any order on contract
or field order (issued pursuant to Division 01 - General
Requirements); any termination for cause or
convenience; or to termination costs allowable pursuant
to contract.
15.2 The Contractor must request such decision in
writing by certified mail no more than fifteen days after
the Contractor knew or ought to have known of the facts
which are the basis of the dispute or disagreement. Such
writing shall identify the nature of the dispute or
disagreement; identify the person who rendered the
decision or interpretation involved and the date of the
decision or interpretation with which the Contractor
disputes or disagrees, attaching a copy of such decision
or interpretation; contain a statement of the contractual
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15.4 The Contractor agrees that the decision of the
Group Director shall be final and conclusive. Nothing in
this Contract shall be construed as making final the
decision of any administrative official upon a question of
law.

16.1 Pursuant to Section 313 of Article 15-A of the
Executive Law of the State of New York, the Director of
the Division of Minority and Women’s Business
Development has promulgated rules and regulations
(Parts 140 through 145 of Subtitle N of Title 9 New York
Code of Rules and Regulations) (the “Regulations”) for
the purposes of ensuring that certified Minority and
Women owned Business Enterprises shall be given the
opportunity for meaningful participation in the
performance of State contracts and to facilitate the award
of a fair share of State contracts and subcontracts to such
business enterprises.
16.2 The Contractor shall make a good faith effort to
solicit active participation in the Work by enterprises
identified in the directory of certified businesses
obtainable from the Division of Minority and Women’s
Business Development, New York State Department of
Economic Development.
16.3 The Contractor agrees, as a material condition of
this contract, to be bound by the provisions of Section
316 of Article 15-A of the Executive Law of the State of
New York which relates to the resolution of disputes
which may arise under this Article.
16.4 The Contractor agrees to include the provisions
of Paragraphs 16.2 and 16.3 of these General Conditions
in every subcontract it enters into as to Work in
connection with this Contract in such a manner that the
provisions will be binding upon such subcontractor.
However, the provisions of this paragraph shall not be
binding upon the Contractor or its subcontractors in the
performance of work or the provision of services that are
unrelated, separate or distinct from this Contract as
expressed by its terms.
16.5 The Regulations referred to in Paragraph 16.1 of
these General Conditions require, among other things,
that a bidder or proposer for a State contract submit a
utilization plan which shall identify certified Minority or
Women Owned Business Enterprises which the
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bidder/proposer intends to use in connection with the
performance of the proposed State contract. Such a
utilization plan shall be submitted after bids are opened
but prior to contract award.
16.5.1 Pursuant to the Regulations: (1) the
Commissioner may require the submission by the
Contractor of compliance reports relating to the
implementation of and adherence to the utilization plan
in performing the Contract; (2) the Commissioner shall
allow the Contractor to apply for a partial or total waiver
of the Minority and Women Owned Business
participation requirements; (3) the Contractor may file a
complaint with the Executive Director of the Division of
Minority and Women’s Business Development regarding
a denial of a request for waiver of Minority and Women
Owned Business participation requirements; (4) the
Commissioner may file a complaint with the Executive
Director of the Division of Minority and Women’s
Business Development in the event the Contractor fails
to comply with the Minority and Women Owned
Business participation requirements set forth in this
Contract; and (5) the Commissioner may disqualify the
Contractor’s bid or proposal as being non-responsive for
failure to remedy notified deficiencies contained in the
Contractor’s utilization plan after an administrative
hearing on the record, reviewing all grounds for
disqualification stated by the Commissioner and taking
into consideration all the criteria set forth in Section 313
of the Executive Law.
16.5.2 The Contractor is referred to the entirety
of the provisions of Section 316 of Article 15-A of the
Executive Law of the State of New York and of the
Regulations for the Contractor’s full familiarization with
their applicable provisions as terms of this Contract.
ARTICLE 17 - COORDINATION OF
SEPARATE CONTRACTS
17.1 The State may award other contracts which affect
the Work of this Contract. In that event, the Contractor
shall coordinate its Work with the work of other
contractors in such manner as the State may direct. Each
contractor shall control and coordinate the work of its
subcontractors, if any. The State shall approve or require
the modification of the work schedules of all contractors
to the end that the Project may be progressed as
expeditiously as the case permits.
17.2 If any part of the Work depends for proper
execution or results upon the work of any other
contractor, the Contractor shall inspect and promptly
report in writing to the Director’s Representative any
defects in such work. The Contractor’s failure to inspect
and report shall constitute an acceptance of the other
contractor’s work as fit and proper for the reception of
the Contractor’s Work.
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17.3 The Director’s Representative shall issue
appropriate directions and take such other measures to
coordinate and progress the Work as may be reserved to
the State in the Contract, and which an ordinarily
reasonable project owner in similar circumstances would
be expected to take.
17.4 The award of more than one contract for the
Project requires sequential or otherwise interrelated
contractor operations, and will involve inherent delays in
the progress of any individual contractor’s work.
Accordingly, the State does not guarantee the unimpeded
operations of any contractor. The Contractor
acknowledges these conditions, and understands that the
Contractor shall bear the risk of all delays caused by the
presence or operations of other contractors engaged by
the State and delays attendant upon any State-approved
construction schedule.
17.5 The State shall not be liable for delays which
occur by reason of any contractor’s failure to comply
with directions of the State or because of the neglect,
failure or inability of any contractor to perform its work
efficiently.
17.6 The Contractor shall defend, indemnify and hold
the State harmless from any and all claims or judgments
of damages and from costs and expenses to which the
State may be subjected or which it may suffer or incur by
reason of or based upon an allegation of the Contractor’s
failure to promptly comply with the directions of the
Director’s Representatives.
17.7 Should the Contractor sustain any damage
through any act or omission of any other contractor
having a contract with the State for the performance of
work upon the Site of work which may be necessary to
be performed for the proper prosecution of the Work to
be performed hereunder, or through any act or omission
of a subcontractor of such contractor, the Contractor
shall have no claim against the State for such damage,
but shall have a right to recover such damage from the
other contractor under the provision similar to the
following provision which has been or will be inserted in
the contract with such other contractors.
17.8 Should any other contractor having or who shall
hereafter have a contract with the State for the
performance of work upon the Site sustain any damage
through any act or omission of the Contractor hereunder
or through any act or omission of any subcontractor of
the Contractor, the Contractor agrees to reimburse such
other contractor for all such damages and to indemnify
and hold the State harmless from all such claims.
ARTICLE 17A - DELAYS
17A.1 For the purposes of this Contract, the term delay
includes delay, disruption, interference, inefficiencies,
impedance, hindrance and acceleration.
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17A.2 The Contractor agrees to make claim only for
additional costs as defined in Document 012200, section
1.01, paragraph H from causes listed below, attributable
to delay in the performance of this contract, occasioned
by any act or omission to act by the State or any of its
representatives. The Contractor also agrees that delay
from any other cause shall be compensated for solely by
an extension of time to complete the performance of the
work.
17A.2.1 The failure of the State to take
reasonable measures to coordinate and progress the
work.
17A.2.2 Extended delays attributable to the
State in the review or issuance of orders on contract or
field orders, in shop drawing reviews and approvals or as
a result of the cumulative impact of multiple orders on
contract, which constitute a qualitative change to the
project work and which have a verifiable impact on
project costs.
17A.2.3 The unavailability of the site for such
an extended period of time which the Director
determines to significantly affect the scheduled
completion of the contract.
17A.2.4 The issuance by the Director of a stop
work order relative to a substantial portion of work for a
period exceeding thirty days.
17A.3 The Contractor shall provide “notice of claim” of
an anticipated claim for delay to the Contracting Officer
by personal service or certified mail no more than fifteen
days after the Contractor knew or ought to have known
of the facts which form the basis of the claim. The
Contracting Officer shall acknowledge receipt of the
Contractor’s notice, in writing, within five days. The
Contractor agrees that the State shall have no liability for
any damages which accrue more than fifteen days prior
to the delivery or mailing of the required notice. The
notice shall at a minimum provide a description of any
operations that were, are being, or will be delayed, the
date(s) and reasons for the delay, and, to the extent
known, the information required by Paragraph 17A.6 of
these General Conditions. In no case, shall oral notice to
the Director’s Representative or contracting officer
constitute notice under this provision or be deemed to
constitute a waiver of the written notice requirement. In
no case, shall written notice to the Director’s
Representative or any other individual other that the
Contracting Officer constitute notice under this provision
or be deemed to constitute a waiver of the written notice
requirement. The Contracting Officer is located at the
following location:
Division of Contract Administration
Contracting Officer
35th Floor, Corning Tower
Albany, New York 12242
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17A.4 Failure by the Contractor to adequately progress
the completion of the work will be considered in
determining the causes of delay. For any claim asserted
under this Article, the Contractor shall keep detailed
written records of the costs and shall make them
available to the Contracting Officer at any time for the
purposes of audit and review. Failure by the Contractor
to provide the required written notice or to maintain and
furnish records of the costs of such claims to the
Contracting Officer shall constitute a waiver of the
claim.
17A.5 The provisions of this Article apply only to
claims for extra or additional costs attributable to delay
and do not preclude determinations by the Director
allowing reimbursement for additional costs for extra
work pursuant to Article 10 of these General Conditions.
17A.6 REQUIRED CONTENT OF CLAIM
SUBMISSION.
17A.6.1 As noted in Paragraph 17.A.3 of these
General Conditions, all claims for delay shall be
submitted in writing to the Contracting Officer and must
be in sufficient detail to enable the Contracting Officer to
ascertain the basis and the amount of each claim. The
following information shall be provided by the
Contractor upon request of the Contracting Officer if not
previously supplied:
a. A description of the operations that were
delayed, the reasons for the delay and an explanation of
how they were delayed.
b. A detailed factual statement of the claim
providing all necessary dates, locations and items of
work affected by the claim.
c. An as-built chart, “Critical Path Method”
scheme or other diagram or chart depicting in graphic
form how the operations were or are claimed to be
adversely affected including the report and conclusions
of all engineering and scheduling experts or other
consultants, if any.
d. The date on which actions resulting in the
claim occurred or conditions resulting in the claim
became evident.
e. A copy of the approved project schedule and
a copy of the “notice of claim” required for the specific
claim by Paragraph 17A.3 of these General Conditions.
f. To the extent known, the name, function,
and activity of each State official, employee or agent,
involved in, or knowledgeable about facts that gave rise
to such claim.
g. The name, function, and activity of each
Contractor or subcontractor officer, or employee,
involved in, or knowledgeable about facts that gave rise
to such claim.
h. The identification of any pertinent
documents, and the substance of any material oral
communication relating to such claim.
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i. The amount of additional compensation
sought and a breakdown of that amount into the
categories specified in Division 01 - General
Requirements.
j. If an extension of time is also requested, the
specific number of days for which it is sought and the
basis for such request as determined by an analysis of the
construction progress schedule.
17A.7 REQUIRED CERTIFICATION OF CLAIMS.
17A.7.1 When submitting any notice of claim or
claim data, the Contractor must certify in writing and
under oath:
a. That supporting data is accurate and
complete to the Contractor’s best knowledge and belief;
b. That the amount of the claim and the claim
itself accurately reflects what the Contractor in good
faith believes to be the State’s liability.
17A.7.2 If the Contractor is an individual, the
certification shall be executed by that individual. If the
Contractor is not an individual, the certification shall be
executed by a company official in charge of the
Contractor’s operations pertaining to this contract or an
officer or general partner of the Contractor having
overall responsibility for the conduct of the Contractor’s
affairs.
17A.7.3 Failure to timely comply with any of the
requirements of Article 17A for the submission of any
claim for delay may constitute grounds for denial of such
claim.
ARTICLE 18 - RESPONSIBILITY FOR DAMAGE
18.1 The Contractor shall faithfully perform and
complete all of the Work required by the Contract, and
has full responsibility for the following risks:
18.1.1 Loss or damage, direct or indirect, to
any property owned by the State or to the Work
including the building or structure in which the Work is
being performed, or any other construction in progress
whether being performed by any other contractor or the
State, or to any plant, equipment, tools, materials or
property furnished, used, installed or received by the
Director under this Contract or any other contract. The
Contractor shall bear all such risk of loss or damage,
until all of the Work covered by the Contract has been
finally accepted. In the event of such loss or damage the
Contractor shall forthwith repair, replace, and make good
any such loss or damage without additional cost.
18.1.2 Injury to persons (including death
resulting there from), or damage to property caused by
an occurrence arising out of the performance of this
Contract for which the Contractor may be legally liable
under the laws of torts.
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18.2 The Contractor, however, shall not be
responsible for damages resulting from faulty design or
from willful acts of State officials or employees or from
negligence resulting solely from acts or omissions of the
State, its officers or employees. Nothing herein shall
vest in third parties any right of action beyond such as
may legally exist irrespective of this Article.
18.3 The Contractor shall indemnify and save
harmless the State, its employees and agents from suits,
actions, damages, and costs of every name and
description relating to the performance of this Contract
during its prosecution and until the acceptance thereof,
and the State may retain such moneys from the amount
due the Contractor as may be necessary to satisfy any
claim for damages recovered against the State. The
Contractor’s obligations under this paragraph shall not be
deemed waived by the failure of the State to retain the
whole or any part of such moneys due the Contractor,
nor shall such obligation be deemed limited or
discharged by the enumeration or procurement of any
insurance for liability for damages imposed by law upon
the Contractor, subcontractor or the State.
ARTICLE 19 - INSURANCE - BUILDER’S RISK,
LIABILITY AND WORKERS’ COMPENSATION
19.1 Before commencing the Work and until the
established Physical Completion date, all insurance
required by the Contract shall be obtained at the sole cost
and expense of the Contractor; and the Contractor shall
furnish to the Contracting Officer a Certificate of
Insurance in a form satisfactory to the Contracting
Officer showing that the Contractor has complied with
this Article. Insurance shall be maintained with insurance
carriers licensed to do business in New York State and
acceptable to the Contracting Officer; shall be primary
and non-contributing to any insurance or self insurance
maintained by OGS; and shall be endorsed to provide
written notice be given to the Contracting Officer at least
thirty days prior to the cancellation, non-renewal, or
material alteration of such policies, which notice,
evidenced by return receipt of United States Certified
Mail, any notice shall be addressed to:
Division of Contract Administration
Director
35th Floor, Corning Tower
Albany, New York 12242
19.1.1
The endorsement shall name The
People of the State of New York, its officers, agents,
employees and the assigned construction manager as
additional insureds there under. This additional insured
shall be primary and non-contributory. (General
Liability Additional Insured Endorsement shall be on
Insurance Service Office’s (ISO) form number CG 20 10
11 85 and a copy of which shall be furnished along with
the Certificate of Insurance.) The Contracting Officer
may modify the provisions of this Article when deemed
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in the best interest of the State by order on contract or
field order.

the Project as fully completed except that the Contractor
shall not be liable for:

19.1.2
The Contractor, throughout the term of
this Contract, or as otherwise required by this Contract,
shall obtain and maintain in full force and effect on an
occurrence form, the following insurance with limits not
less than those described in this article, and as required
by the terms of this Contract, or as required by law,
whichever is greater. If such insurance contains an
aggregate limit, it shall apply separately on a per job, per
location basis.

19.2.4.1 Losses covered by the Builder’s Risk
property insurance provided by the State of New York;
except that the Contractor shall be liable for the
applicable deductible.

19.1.3
The Contractor shall be solely
responsible for the payment of all deductibles and Self
Insured Retentions.
19.1.4
Not less than thirty days prior to the
expiration date or renewal date of any insurance policies
reflected on such certificates, the Contractor shall supply
OGS updated replacement Certificates of Insurance, and
amendatory endorsements.
19.2

The kinds and amount of insurance is as follows:

19.2.1
Workers’ Compensation Insurance and
Disability Benefits Law. A policy covering the
obligations of the Contractor in accordance with the
Workers’ Compensation Law and the Disability Benefits
Law covering all operations under the Contract, whether
performed by the Contractor or by its subcontractor.
19.2.2
Commercial General Liability, and if
necessary, Commercial Umbrella Liability Insurance
with a limit of not less than $2,000,000 each occurrence.
Such liability shall be written on the ISO occurrence
form CG 00 01, or a substitute form providing equivalent
coverages and shall cover liability resulting in Bodily
Injury, Property Damage, Personal Injury or loss of use
arising from premises operations, independent
contractors, products-completed operations, broad form
property damage, personal & advertising injury, cross
liability coverage, liability assumed in a contract
(including the tort liability of another assumed in a
contract) and explosion, collapse & underground
coverage.
If such insurance contains an aggregate limit, it
shall apply separately on a per job, per location basis.

19.2.4.2 All policies shall be issued by
insurance companies licensed to conduct such business
under the laws of the State of New York, shall be written
for the benefit of the State of New York and for the
Contractor as their interests may appear, and shall run
until the contract physical completion date. The State of
New York must be listed as loss payee pursuant to this
policy. Policies expiring on a fixed date before physical
completion must be renewed and re-filed not less than
thirty days before such expiration date.
19.2.5
If the work involves abatement,
removal, repair, replacement, enclosure, encapsulation
and/or disposal of any petroleum, petroleum product,
hazardous material or substance including asbestos, lead
or mold, and those as defined by applicable State and
federal laws and regulations, the Contractor shall
procure, or otherwise obtain through an approved
subcontractor, and maintain in full force and effect
throughout the term of the contract, and for two years
after completion hereof, pollution legal liability
insurance with limits of not less than $5,000,000,
providing coverage for bodily injury and property
damage, including loss of use of damaged property or of
property that has not been physically injured. Such
policy shall provide coverage for actual, alleged or
threatened emission, discharge, dispersal, seepage,
release or escape of pollutants, including any loss, cost or
expense incurred as a result of any cleanup of pollutants
or in the investigation, settlement or defense of any
claim, suit, or proceedings against OGS arising from
Contractor’s work. The State of New York shall be
named as additional insured and this shall be primary.
19.2.5.1 If automobiles are to be used for
transporting hazardous materials, the Contractor shall
provide pollution liability broadened coverage for
covered autos (endorsement CA 99 48) as well as proof
of MCS 90.

19.2.3
Comprehensive Business Automobile
Liability, and if necessary, Commercial Umbrella
Liability Insurance with a limit of not less than
$2,000,000 each accident. Such insurance shall cover
liability arising out of any automobile including owned,
leased, hired and non-owned automobiles.

19.3 The Contractor may provide the required proof
of insurance on industry forms provided that no other
endorsements exclude, delete or restrict those coverage’s
provided for by this article. It is required that companies
affording coverage list the company name in full as filed
with the New York State Insurance Department. The
contract number and project location must be provided in
order to approve the certificate.

19.2.4
Builder’s Risk: The Contractor shall
be liable for any and all damages and losses to the
Project prior to the State of New York’s acceptance of

19.4 Should the Contractor fail to provide or maintain
any insurance required by law the Contract will be
considered null and void. Further, no contractor is

(08/2010)

007213 - 14

permitted to access the project site without providing
proof of proper insurance to the Contracting Officer or
his designated representative. No payments will be
authorized by the Contracting Officer to any firm who
fails to comply with the provisions of this Article.

costs specific to the approved scope of work as verified
by the Directors Representative, to the Contracting
Officer for audit, verification and approval prior to the
submission of any payment. The Contract Payment
Audit Group is located at the following location:
Division of Contract Administration
Contract Payment Audit Group
35th Floor, Corning Tower
Albany, New York 12242

ARTICLE 20 - OCCUPANCY PRIOR TO
COMPLETION AND ACCEPTANCE
20.1 The State shall have the right to take possession
of or use any completed or partially completed portion of
the Work. Written notice of such possession shall be
given to the Contractor by the Director. The notice shall
identify the date when such possession shall commence
and the area, equipment or system involved. Written
notice shall also be given the Contractor for any
cessation of such possession by the State. Such
possession or use shall not be deemed an acceptance of
any Work. While the State is in such possession, the
Contractor, notwithstanding the provisions of Article 18
of the Contract, shall be relieved of the responsibility for
loss or damage to the Work except for that resulting from
the Contractor’s fault or negligence. If such possession
or use by the State delays the progress of the Work or
causes additional expense to the Contractor, an
adjustment in the Contract price and/or the time of
completion shall be made and the Contract modified in
writing accordingly. The provisions relating to an
adjustment in the Contract price or the time of
completion contained in this paragraph shall not apply to
occupancy or possession after Substantial Completion.
ARTICLE 21 - PAYMENT
21.1 The Contractor shall submit monthly, or at more
frequent intervals if permitted in writing by the
Contracting Officer, a requisition for a progress payment
to the designated payment office for Work performed
and materials furnished up to the date of the requisition,
less any amount previously paid to the Contractor.
Except as otherwise provided by this Contract, the
Contracting Officer shall approve and cause to be paid
the requisition for the progress payment less an amount
necessary to satisfy any claims, liens or judgments
against the Contractor which have not been suitably
discharged and less any amount authorized by law to be
retained. The requisition shall be in such form and
supported by such evidence as the Contracting Officer
may reasonably require. The designated payment office
is listed as follows:
Division of Contract Administration
Bureau of Contract Performance
35th Floor, Corning Tower
Albany, New York 12242
21.1.1 For those contracts designated as Labor
and Material reimbursement or similar type contracts, the
contractor shall submit to the Contract Payment Audit
Group no later than 60 days from the period of when the
work occurred, acceptable proof of labor and material
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21.1.2 The submittal of cost for reimbursement
to the Contractor shall be in such form and supported by
such evidence as the Contracting Officer may reasonably
require.
21.1.3 For those contracts designated as
Electronic Contractor Requisition (ECR) eligible, if the
contractor agrees to participate (participation is not
mandatory – a contractor may still elect to submit paper
requisitions ) , the contractor shall provide an Electronic
Contractor Requisition (ECR) Program Certification
form which shall become part of this agreement. The
contractor further certifies that the individual certifying
the requisition is duly authorized to undertake
requisitioning transactions. The contractor understands
that the State will rely on the information disclosed in the
contractor’s requisition consistent with all of the
provisions of this Article. A contractor need not submit
electronic requisitions in order to receive electronic
payments.
21.2 The Director or the Contracting Officer may
refuse to approve the requisition or a portion of it if the
Contractor is failing or refusing to prosecute the Work in
accordance with the Contract.
21.3 Payment will be made for approved materials not
yet incorporated in the Work which are in short and/or
critical supply and for materials determined to be
specifically fabricated for the project. Requisitions which
require payment for materials shall be accompanied by a
notarized statement certifying that the materials for
which payment is requisitioned are the Contractor’s
property and have been suitably stored and insured. The
Contractor shall provide such evidence of the value of
the material stored as the Contracting Officer may
reasonably require. The Contractor shall have full
continuing responsibility to insure and protect such
materials and maintain them in proper condition to fulfill
Contract requirements when installed.
21.4 When the Work or major milestones thereof as
contemplated by the terms of this Contract are
substantially completed, the Contractor shall submit to
the Contracting Officer a requisition for payment of the
remaining amount of the Contract balance. Upon receipt
of such requisition the Contracting Officer shall, except
as otherwise provided by this Contract, approve and
cause to be paid the remaining amount of the Contract
balance less two times the value of any remaining items
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to be completed and an amount necessary to satisfy any
claims, liens or judgments against the Contractor which
have not been suitably discharged. As the remaining
items of Work are satisfactorily completed or corrected,
the Contracting Officer shall cause to be paid, upon
receipt of a requisition, for these remaining items less an
amount necessary to satisfy any claims, liens or
judgments against the Contractor which have not been
suitably discharged.

21.10 The Contractor acknowledges that it will not
receive payment on any requests for payment unless the
contractor complies with the State Comptroller’s
electronic payment deposit procedures Payments
requested by the contractor will only be facilitated via
electronic deposit, except where the Commissioner has
expressly authorized payment by paper check.

21.5 No more than 60 days after the issuance of the
Physical Completion Report, the Contractor shall submit
to the Contracting Officer or his designated
representative a requisition for payment of the remaining
Contract balance. Upon receipt of this requisition, the
Contracting Officer shall, except as otherwise provided
by this Contract, approve and cause such requisition to
be paid less any amount necessary to satisfy any claims,
liens or judgments against the Contractor which have not
been suitably discharged. The Contractor waives any
claim or right to payment of any contract balance which
has not been requisitioned for payment within 60 days of
the issuance of the Physical Completion Report.

22.1 The Group Director, the Comptroller or their
representatives shall have the right to examine all books,
records, documents, and other data of the Contractor,
subcontractors, material-men or suppliers relating to the
bidding, pricing or performance of this Contract or any
change or modification thereto for the purpose of
evaluating the accuracy, completeness, and currency of
the cost or pricing data submitted. This right of
examination shall extend to all documents necessary to
permit adequate evaluation of the cost or pricing data
submitted along with the computations and projections
used therein.

21.6 The final certificate letter will not be issued until
all the labor and material required by the Contract has
been furnished and completed, all disputes and claims
relating to the performance of the Contract considered
and disposed of and all accounts for extra work and
materials and allowances for omissions have been
rendered and considered. The Contractor waives any
claim or right to additional compensation which has not
been submitted in writing via certified or registered mail
to the Contracting Officer pursuant to Article 17A,
within thirty days of the issuance of the Physical
Completion Report.
21.7 The final certificate letter will constitute the
acceptance of the Work by the State, except as to Work
thereafter found to be defective. The date of such
certificate shall be regarded as the date of acceptance of
the Work.
21.8 No payment will be made to a foreign Contractor
until it furnishes satisfactory proof that it has paid all
taxes required of foreign Contractors under the
provisions of the New York State Tax Law. A foreign
Contractor as used in this paragraph shall mean a
Contractor denominated “foreign” by the New York
State Tax Law.
21.9 The contractor is advised that consistent with
Subdivision 3-a, of Section 220 of the Labor Law, the
filing of certified payroll records is a condition
precedent to payment of any sums due and owing to
any person performing work on this project. The
failure to file pursuant to this section will result in a
payment delay until such time as the filing occurs.
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ARTICLE 22 - AUDITS AND RECORDS

22.2 The above materials shall be made available at
the office of the Contractor, subcontractors, materialmen or suppliers at all reasonable times for inspection,
audit or reproduction until the expiration of six years
from the date of the final certificate for the Contract.
22.3 If this Contract is completely or partially
terminated, the records relating to the Work terminated
shall be made available for a period of six years from the
date of any resulting final settlement.
22.4 Records which relate to the Disputes Clause of
this Contract or litigation or the settlement of claims
arising out of the performance of this Contract shall be
made available until such appeals, litigation or claims
have been disposed of.
22.5 The Contractor shall insert a clause containing all
of the provisions of Paragraphs 22.1 to 22.4 of these
General Conditions in all subcontracts or purchase orders
issued hereunder.
22.6 The Contractor shall make available to the
Contracting Officer, upon written request, all records
required to be kept by this Contract or by Article 3-A of
the Lien Law. The failure to provide said records upon
the receipt of the written request shall bar any recovery
for claimed extra or additional costs under this Contract.
ARTICLE 23 – LABOR LAW PROVISIONS
23.1 The contractor shall post, in a location
designated by the State, a copy of the New York State
Department of Labor schedules of prevailing wages and
supplements for this Project, a copy of all redeterminations of such schedules for the Project, the
Workers’ Compensation Law Section 51 notice, all other
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notices required by law to be posted at the Site, the
Department of Labor notice that this Project is a public
work project on which each worker is entitled to receive
the prevailing wages and supplements for the occupation
at which he or she is working, and all other notices
which the State directs the contractor to post. The
contractor shall provide a surface for such notices which
is satisfactory to the State. The contractor shall maintain
such notices in a legible manner and shall replace any
notice or schedule which is damaged, defaced, illegible
or removed for any reason. The contractor shall post
such notices before commencing any Work on the Site
and shall maintain such notices until all Work on the Site
is complete.
23.2 The contractor shall distribute to each worker for
this Contract a notice, in a form provided by the State,
that this Project is a public work project on which each
worker is entitled to receive the prevailing wage and
supplements for the occupation at which he or she is
working. Worker includes employees of contractor and
all Subcontractors and all employees of Suppliers
entering the Site. Such notice shall be distributed to each
worker before he or she starts performing any Work of
this Contract. At the time of distribution, the contractor
shall have each worker sign a statement, in a form
provided by the State, certifying that the worker has
received the notice required by this section, which signed
statement shall be maintained with the payroll records
required by Paragraph 23.3 of these General Conditions.

mechanics employed in the performance of this contract
on the public work site, either by the contractor, subcontractor or other person doing or contracting to do the
whole or a part of the work contemplated by this
contract, shall be certified prior to performing any work
on the project as having successfully completed a course
in construction safety and health approved by the United
States department of labor’s occupational safety and
health administration that is at least ten hours in duration.
23.6 In accordance with New York Labor Law § 220
(3) (a), the Contractor and every sub-contractor agrees to
notify all laborers, workers or mechanics in their employ
in writing of the prevailing rate of wage for their
particular job classification. Such notification shall be
given to every laborer, worker or mechanic on their first
pay stub and with every pay stub thereafter. At the
beginning of performance of every public works
contract, and with the first paycheck after July first of
each year, the Contractor and every sub-contractor shall
notify all laborers, workers, and mechanics in their
employ in writing, in accordance with such form as is
prescribed by the department, of the telephone number
and address for the department. The notice shall also
inform each laborer, worker, or mechanic of his or her
right to contact the department or some other
representative if, at any time while working for the
public works contractor or sub-contractor, he or she does
not receive the proper prevailing rate of wages or
supplements for his or her particular job classification
that he or she is entitled to receive under the contract.

23.3 The contractor shall maintain on the Site the
original certified payroll or certified transcripts thereof
which the contractor and all of its Subcontractors are
required to maintain pursuant to New York Labor Law
Section 220. The contractor shall maintain with the
payrolls or transcripts thereof, the statements signed by
each worker pursuant to Paragraph 23.2 of these General
Conditions.

ARTICLE 24 - STATUTORY REQUIREMENTS FOR
RESTRICTIONS ON CONTACTS DURING THE
PROCUREMENT PROCESS AND DISCLOSURE OF
CONTACTS AND RESPONSIBILITY OF OFFERERS
MISCELLANEOUS PROVISIONS

23.4 A contractor or subcontractor who is required
under New York Labor Law Section 220 to maintain
transcripts of payroll records must submit to the
contracting agency a transcript of the original payroll
record within thirty days of issuance of its first payroll
and every thirty days, thereafter. The copy of the payroll
record must be subscribed and affirmed as true under
penalty of perjury. The copy must include the contract
number and should be directed to the Director’s
Representative at the job site. The Directors
Representative is hereby designated as the individual
responsible for the receipt, collection and review for
authenticity of payroll records filed for this contract,
consistent with Article 23.4, General Conditions and
subparagraph (iii) and (iv) Section 220 Labor Law.

24.2

23.5 In accordance with New York Labor Law §222H, the contractor agrees where the total cost of all work
to be performed under the contract is at least two
hundred fifty thousand dollars; all laborers, workers, and
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24.1 New York State Finance Law §139-k requires
that every procurement contract award subject to the
provisions of State Finance Law §139-k or §139-j shall
contain a certification by the offerer that all information
provided to the procuring governmental agency with
respect to State Finance Law §139-k is complete, true
and accurate. The Contractor shall provide that
certification in his contract or agreement.
New York State Finance Law

24.2.1 New York State Finance Law § 139k(2) obligates a Governmental Entity to obtain specific
information regarding prior non-responsibility
determinations. This information must be collected in
addition to the information that is separately obtained
pursuant to State Finance Law § 163 (9). In accordance
with State Finance Law § 139-k, an offerer must be
asked to disclose whether there has been a finding of
non-responsibility made within the previous four (4)
years by any Governmental Entity due to: (a) a violation
of State Finance Law § 139-j or (b) the intentional
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provision of false or incomplete information to a
Governmental Entity.
24.2.2 As part of its responsibility
determination, State Finance Law § 139-k(3) mandates
consideration of whether an offerer fails to timely
disclose or complete information regarding the above
non-responsibility determination. In accordance with
law, no procurement contract shall be awarded to any
offerer that fails to timely disclose accurate or complete
information under this section, unless a finding is made
that the award of the Procurement Contract to the Offerer
is necessary to protect public property or public health
safety, and that the Offerer is the only source capable of
supplying the required Article of Procurement within the
necessary timeframe. The required forms to be
completed by the offerer must be submitted to the
Governmental Entity conducting the government
procurement. The Governmental Entity will have
included the disclosure request in its solicitation of
proposals or bid documents or specifications of contract
documents, as applicable, for procurement contracts.
ARTICLE 25 – MISCELLANEOUS PROVISIONS
25.1 Appendix A, standard clauses for all N.Y. State
contracts, is attached hereto and is made a part of this
agreement as if set forth herein.
25.2 If, in carrying out this Work, a harmful dust
hazard is created for which appliances or methods for the
elimination of harmful dust have been approved by the
Board of Standards and Appeals, then the Contractor
shall install, maintain and effectively operate such
appliances and methods during the life of this Contract;
and in case of Contractor’s failure to comply, as
provided by Section 222-a of the Labor Law, the
Contract shall be void.
25.3 RETAINED PERCENTAGES: The Contractor
agrees that, if the Contract Documents for this Contract
includes Performance and Payment Bonds, the State
shall retain five percent of the amount of each progress
payment in accordance with Section 139-f of the State
Finance Law. The Contractor further agrees that, if the
Contract Documents for this Contract do not include
Performance and Payment Bonds, the State shall retain
ten percent of the amount of each progress payment in
accordance with Section 139-f of the State Finance Law.
25.4 DOMESTIC STEEL: The Contractor agrees,
that if the value of this contract exceeds $100,000 all
structural steel, reinforcing steel and other major steel
items to be incorporated in the Work of this Contract
shall be produced and made in whole or substantial part
in the United States, its territories or possessions.
25.5 COMMENCEMENT OF ACTIONS: The time,
as prescribed by law, within which an action on the
contract against the Contractor must be commenced shall
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be computed from the completion of physical work. The
Contractor may notify the State in writing that the
physical work of the contract has been completed by
specifying a completion date, which date shall be no
more than thirty days previous to the date of such notice.
The completion date set forth in such notice shall be
deemed the date of completion of the physical work
unless the State, within thirty days of receipt of such
notice, notifies the Contractor in writing of its
disagreement. Any notice pursuant to this paragraph
shall be sent by the Contractor by Certified Mail and
addressed to:
Division of Contract Administration
Contracting Officer
35th Floor, Corning Tower
Albany, New York 12242
25.5.1 In the event that the Contractor fails to
send the notice provided for herein or the State disagrees
in the manner provided for herein, the date of completion
of the physical work shall be determined in any other
manner provided by law.
25.6 WORKER’S COMPENSATION LAW: In
accordance with Worker’s Compensation Law (WCL)
§141-b (Suspension and Debarment), any person subject
to a final assessment of civil fines or penalties or a stopwork order, or that has been convicted of a misdemeanor
for a violation of WCL §§ 26 (Enforcement of Payment
in Default), 52 (Effect of Failure to Secure
Compensation) or 131 (Payroll Records), and any
substantially-owned affiliated entity of such person, shall
be ineligible to submit a bid on or be awarded any such
public work contract or subcontract with the State, any
municipal corporation or public body for a period of one
(1) year from the final determination or conviction. Any
person convicted of a felony under Article 8
(Administration) of the WCL, or a misdemeanor under
WCL §§125 (Job Description Prohibited Based on Prior
Receipt of Benefits) and 125-a (Civil Enforcement) shall
be ineligible to submit a bid or be awarded any public
work contract or subcontract with the State, any
municipal corporation or public body for a period of five
(5) years from such conviction.
25.7 ENVIRONMENTAL CONSERVATION
LAWS: The Contractor certifies and warrants that all
heavy duty vehicles, as defined in New York State
Environmental Law (ECL) section 19-0323, to be used
under this Contract, will comply with the specifications
and provisions of ECL section 19-0323 and any
regulations promulgated pursuant thereto, which requires
the use of BART and ULSD, unless specifically waived
by NYSDEC. Qualification for a waiver under this law
will be the responsibility of the Contractor.
25.8 REPORTING OF ILLEGAL ACTIVITY:
During the term of the contract, the Contractor agrees to
report any observed or suspected illegal activity of its
employees, agents or other third parties, to the
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Contracting Officer at 518-474-0201, the Group
Director, OGS Legal Services, the State Inspector
General or other law enforcement agency. Failure to
report criminal conduct associated with a contract
awarded by the Office of General Services, will be
considered a material breach of the contract and may
provide grounds for disqualification of the subject
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Contractor or Subcontractor for award of future
contracts. The Contractor will include the provisions of
this section in every subcontract, in such a manner that
the provisions will be binding upon each Subcontractor
as to work performed in connection with the State
contract.
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STANDARD CLAUSES FOR NYS CONTRACTS
The parties to the attached contract, license, lease,
amendment or other agreement of any kind (hereinafter,
"the contract" or "this contract") agree to be bound by the
following clauses which are hereby made a part of the
contract (the word "Contractor" herein refers to any party
other than the State, whether a contractor, licenser,
licensee, lessor, lessee or any other party):
1. EXECUTORY CLAUSE. In accordance with Section
41 of the State Finance Law, the State shall have no
liability under this contract to the Contractor or to anyone
else beyond funds appropriated and available for this
contract.
2. NON-ASSIGNMENT CLAUSE. In accordance with
Section 138 of the State Finance Law, this contract may
not be assigned by the Contractor or its right, title or
interest therein assigned, transferred, conveyed, sublet or
otherwise disposed of without the State’s previous written
consent, and attempts to do so are null and void.
Notwithstanding the foregoing, such prior written consent
of an assignment of a contract let pursuant to Article XI of
the State Finance Law may be waived at the discretion of
the contracting agency and with the concurrence of the
State Comptroller where the original contract was subject
to the State Comptroller’s approval, where the assignment
is due to a reorganization, merger or consolidation of the
Contractor’s business entity or enterprise. The State
retains its right to approve an assignment and to require
that any Contractor demonstrate its responsibility to do
business with the State. The Contractor may, however,
assign its right to receive payments without the State’s
prior written consent unless this contract concerns
Certificates of Participation pursuant to Article 5-A of the
State Finance Law.
3. COMPTROLLER'S APPROVAL. In accordance
with Section 112 of the State Finance Law (or, if this
contract is with the State University or City University of
New York, Section 355 or Section 6218 of the Education
Law), if this contract exceeds $50,000 (or the minimum
thresholds agreed to by the Office of the State Comptroller
for certain S.U.N.Y. and C.U.N.Y. contracts), or if this is
an amendment for any amount to a contract which, as so
amended, exceeds said statutory amount, or if, by this
contract, the State agrees to give something other than
money when the value or reasonably estimated value of
such consideration exceeds $25,000, it shall not be valid,
effective or binding upon the State until it has been
approved by the State Comptroller and filed in his office.
Comptroller's approval of contracts let by the Office of
General Services is required when such contracts exceed
$85,000 (State Finance Law § 163.6-a). However, such
pre-approval shall not be required for any contract
established as a centralized contract through the Office of
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General Services or for a purchase order or other
transaction issued under such centralized contract.
4. WORKERS' COMPENSATION BENEFITS. In
accordance with Section 142 of the State Finance Law,
this contract shall be void and of no force and effect unless
the Contractor shall provide and maintain coverage during
the life of this contract for the benefit of such employees
as are required to be covered by the provisions of the
Workers' Compensation Law.
5. NON-DISCRIMINATION REQUIREMENTS. To
the extent required by Article 15 of the Executive Law
(also known as the Human Rights Law) and all other State
and Federal statutory and constitutional nondiscrimination provisions, the Contractor will not
discriminate against any employee or applicant for
employment, nor subject any individual to harassment,
because of age, race, creed, color, national origin, sexual
orientation, gender identity or expression, military status,
sex, disability, predisposing genetic characteristics,
familial status, marital status, or domestic violence victim
status or because the individual has opposed any practices
forbidden under the Human Rights Law or has filed a
complaint, testified, or assisted in any proceeding under
the Human Rights Law. Furthermore, in accordance with
Section 220-e of the Labor Law, if this is a contract for the
construction, alteration or repair of any public building or
public work or for the manufacture, sale or distribution of
materials, equipment or supplies, and to the extent that this
contract shall be performed within the State of New York,
Contractor agrees that neither it nor its subcontractors
shall, by reason of race, creed, color, disability, sex, or
national origin: (a) discriminate in hiring against any New
York State citizen who is qualified and available to
perform the work; or (b) discriminate against or intimidate
any employee hired for the performance of work under
this contract. If this is a building service contract as
defined in Section 230 of the Labor Law, then, in
accordance with Section 239 thereof, Contractor agrees
that neither it nor its subcontractors shall by reason of
race, creed, color, national origin, age, sex or disability:
(a) discriminate in hiring against any New York State
citizen who is qualified and available to perform the work;
or (b) discriminate against or intimidate any employee
hired for the performance of work under this contract.
Contractor is subject to fines of $50.00 per person per day
for any violation of Section 220-e or Section 239 as well
as possible termination of this contract and forfeiture of
all moneys due hereunder for a second or subsequent
violation.
6. WAGE AND HOURS PROVISIONS. If this is a
public work contract covered by Article 8 of the Labor
Law or a building service contract covered by Article 9
thereof, neither Contractor's employees nor the employees
of its subcontractors may be required or permitted to work
more than the number of hours or days stated in said
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statutes, except as otherwise provided in the Labor Law
and as set forth in prevailing wage and supplement
schedules issued by the State Labor Department.
Furthermore, Contractor and its subcontractors must pay
at least the prevailing wage rate and pay or provide the
prevailing supplements, including the premium rates for
overtime pay, as determined by the State Labor
Department in accordance with the Labor Law.
Additionally, effective April 28, 2008, if this is a public
work contract covered by Article 8 of the Labor Law, the
Contractor understands and agrees that the filing of
payrolls in a manner consistent with Subdivision 3-a of
Section 220 of the Labor Law shall be a condition
precedent to payment by the State of any State approved
sums due and owing for work done upon the project.
7. NON-COLLUSIVE BIDDING CERTIFICATION.
In accordance with Section 139-d of the State Finance
Law, if this contract was awarded based upon the
submission of bids, Contractor affirms, under penalty of
perjury, that its bid was arrived at independently and
without collusion aimed at restricting competition.
Contractor further affirms that, at the time Contractor
submitted its bid, an authorized and responsible person
executed and delivered to the State a non-collusive
bidding certification on Contractor's behalf.
8. INTERNATIONAL BOYCOTT PROHIBITION.
In accordance with Section 220-f of the Labor Law and
Section 139-h of the State Finance Law, if this contract
exceeds $5,000, the Contractor agrees, as a material
condition of the contract, that neither the Contractor nor
any substantially owned or affiliated person, firm,
partnership or corporation has participated, is
participating, or shall participate in an international
boycott in violation of the federal Export Administration
Act of 1979 (50 USC App. Sections 2401 et seq.) or
regulations thereunder. If such Contractor, or any of the
aforesaid affiliates of Contractor, is convicted or is
otherwise found to have violated said laws or regulations
upon the final determination of the United States
Commerce Department or any other appropriate agency of
the United States subsequent to the contract's execution,
such contract, amendment or modification thereto shall be
rendered forfeit and void. The Contractor shall so notify
the State Comptroller within five (5) business days of such
conviction, determination or disposition of appeal (2
NYCRR § 105.4).
9. SET-OFF RIGHTS. The State shall have all of its
common law, equitable and statutory rights of set-off.
These rights shall include, but not be limited to, the State's
option to withhold for the purposes of set-off any moneys
due to the Contractor under this contract up to any
amounts due and owing to the State with regard to this
contract, any other contract with any State department or
agency, including any contract for a term commencing
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prior to the term of this contract, plus any amounts due
and owing to the State for any other reason including,
without limitation, tax delinquencies, fee delinquencies or
monetary penalties relative thereto. The State shall
exercise its set-off rights in accordance with normal State
practices including, in cases of set-off pursuant to an audit,
the finalization of such audit by the State agency, its
representatives, or the State Comptroller.
10. RECORDS. The Contractor shall establish and
maintain complete and accurate books, records,
documents, accounts and other evidence directly pertinent
to performance under this contract (hereinafter,
collectively, the "Records"). The Records must be kept
for the balance of the calendar year in which they were
made and for six (6) additional years thereafter. The State
Comptroller, the Attorney General and any other person
or entity authorized to conduct an examination, as well as
the agency or agencies involved in this contract, shall have
access to the Records during normal business hours at an
office of the Contractor within the State of New York or,
if no such office is available, at a mutually agreeable and
reasonable venue within the State, for the term specified
above for the purposes of inspection, auditing and
copying. The State shall take reasonable steps to protect
from public disclosure any of the Records which are
exempt from disclosure under Section 87 of the Public
Officers Law (the "Statute") provided that: (i) the
Contractor shall timely inform an appropriate State
official, in writing, that said records should not be
disclosed; and (ii) said records shall be sufficiently
identified; and (iii) designation of said records as exempt
under the Statute is reasonable. Nothing contained herein
shall diminish, or in any way adversely affect, the State's
right to discovery in any pending or future litigation.
11. IDENTIFYING INFORMATION AND PRIVACY
NOTIFICATION. (a) Identification Number(s). Every
invoice or New York State Claim for Payment submitted
to a New York State agency by a payee, for payment for
the sale of goods or services or for transactions (e.g.,
leases, easements, licenses, etc.) related to real or personal
property must include the payee's identification number.
The number is any or all of the following: (i) the payee’s
Federal employer identification number, (ii) the payee’s
Federal social security number, and/or (iii) the payee’s
Vendor Identification Number assigned by the Statewide
Financial System. Failure to include such number or
numbers may delay payment. Where the payee does not
have such number or numbers, the payee, on its invoice or
Claim for Payment, must give the reason or reasons why
the payee does not have such number or numbers.
(b) Privacy Notification. (1) The authority to request the
above personal information from a seller of goods or
services or a lessor of real or personal property, and the
authority to maintain such information, is found in Section
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5 of the State Tax Law. Disclosure of this information by
the seller or lessor to the State is mandatory. The principal
purpose for which the information is collected is to enable
the State to identify individuals, businesses and others
who have been delinquent in filing tax returns or may have
understated their tax liabilities and to generally identify
persons affected by the taxes administered by the
Commissioner of Taxation and Finance. The information
will be used for tax administration purposes and for any
other purpose authorized by law. (2) The personal
information is requested by the purchasing unit of the
agency contracting to purchase the goods or services or
lease the real or personal property covered by this contract
or lease. The information is maintained in the Statewide
Financial System by the Vendor Management Unit within
the Bureau of State Expenditures, Office of the State
Comptroller, 110 State Street, Albany, New York 12236.

(b) at the request of the contracting agency, the Contractor
shall request each employment agency, labor union, or
authorized representative of workers with which it has a
collective bargaining or other agreement or
understanding, to furnish a written statement that such
employment agency, labor union or representative will not
discriminate on the basis of race, creed, color, national
origin, sex, age, disability or marital status and that such
union or representative will affirmatively cooperate in the
implementation of the Contractor's obligations herein; and

12. EQUAL EMPLOYMENT OPPORTUNITIES
FOR MINORITIES AND WOMEN. In accordance
with Section 312 of the Executive Law and 5 NYCRR Part
143, if this contract is: (i) a written agreement or purchase
order instrument, providing for a total expenditure in
excess of $25,000.00, whereby a contracting agency is
committed to expend or does expend funds in return for
labor, services, supplies, equipment, materials or any
combination of the foregoing, to be performed for, or
rendered or furnished to the contracting agency; or (ii) a
written agreement in excess of $100,000.00 whereby a
contracting agency is committed to expend or does expend
funds for the acquisition, construction, demolition,
replacement, major repair or renovation of real property
and improvements thereon; or (iii) a written agreement in
excess of $100,000.00 whereby the owner of a State
assisted housing project is committed to expend or does
expend funds for the acquisition, construction, demolition,
replacement, major repair or renovation of real property
and improvements thereon for such project, then the
following shall apply and by signing this agreement the
Contractor certifies and affirms that it is Contractor’s
equal employment opportunity policy that:

Contractor will include the provisions of "a," "b," and "c"
above, in every subcontract over $25,000.00 for the
construction, demolition, replacement, major repair,
renovation, planning or design of real property and
improvements thereon (the "Work") except where the
Work is for the beneficial use of the Contractor. Section
312 does not apply to: (i) work, goods or services
unrelated to this contract; or (ii) employment outside New
York State. The State shall consider compliance by a
contractor or subcontractor with the requirements of any
federal law concerning equal employment opportunity
which effectuates the purpose of this clause. The
contracting agency shall determine whether the
imposition of the requirements of the provisions hereof
duplicate or conflict with any such federal law and if such
duplication or conflict exists, the contracting agency shall
waive the applicability of Section 312 to the extent of such
duplication or conflict. Contractor will comply with all
duly promulgated and lawful rules and regulations of the
Department of Economic Development’s Division of
Minority and Women's Business Development pertaining
hereto.

(a)
The Contractor will not discriminate against
employees or applicants for employment because of race,
creed, color, national origin, sex, age, disability or marital
status, shall make and document its conscientious and
active efforts to employ and utilize minority group
members and women in its work force on State contracts
and will undertake or continue existing programs of
affirmative action to ensure that minority group members
and women are afforded equal employment opportunities
without discrimination. Affirmative action shall mean
recruitment, employment, job assignment, promotion,
upgradings, demotion, transfer, layoff, or termination and
rates of pay or other forms of compensation;
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(c) the Contractor shall state, in all solicitations or
advertisements for employees, that, in the performance of
the State contract, all qualified applicants will be afforded
equal employment opportunities without discrimination
because of race, creed, color, national origin, sex, age,
disability or marital status.

13. CONFLICTING TERMS. In the event of a conflict
between the terms of the contract (including any and all
attachments thereto and amendments thereof) and the
terms of this Appendix A, the terms of this Appendix A
shall control.
14. GOVERNING LAW. This contract shall be
governed by the laws of the State of New York except
where the Federal supremacy clause requires otherwise.
15. LATE PAYMENT. Timeliness of payment and any
interest to be paid to Contractor for late payment shall be
governed by Article 11-A of the State Finance Law to the
extent required by law.
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16. NO ARBITRATION. Disputes involving this
contract, including the breach or alleged breach thereof,
may not be submitted to binding arbitration (except where
statutorily authorized), but must, instead, be heard in a
court of competent jurisdiction of the State of New York.
17. SERVICE OF PROCESS. In addition to the
methods of service allowed by the State Civil Practice
Law & Rules ("CPLR"), Contractor hereby consents to
service of process upon it by registered or certified mail,
return receipt requested. Service hereunder shall be
complete upon Contractor's actual receipt of process or
upon the State's receipt of the return thereof by the United
States Postal Service as refused or undeliverable.
Contractor must promptly notify the State, in writing, of
each and every change of address to which service of
process can be made. Service by the State to the last
known address shall be sufficient. Contractor will have
thirty (30) calendar days after service hereunder is
complete in which to respond.
18. PROHIBITION ON PURCHASE OF TROPICAL
HARDWOODS. The Contractor certifies and warrants
that all wood products to be used under this contract award
will be in accordance with, but not limited to, the
specifications and provisions of Section 165 of the State
Finance Law, (Use of Tropical Hardwoods) which
prohibits purchase and use of tropical hardwoods, unless
specifically exempted, by the State or any governmental
agency or political subdivision or public benefit
corporation. Qualification for an exemption under this law
will be the responsibility of the contractor to establish to
meet with the approval of the State.
In addition, when any portion of this contract involving
the use of woods, whether supply or installation, is to be
performed by any subcontractor, the prime Contractor will
indicate and certify in the submitted bid proposal that the
subcontractor has been informed and is in compliance
with specifications and provisions regarding use of
tropical hardwoods as detailed in § 165 State Finance
Law. Any such use must meet with the approval of the
State; otherwise, the bid may not be considered
responsive. Under bidder certifications, proof of
qualification for exemption will be the responsibility of
the Contractor to meet with the approval of the State.
19.
MACBRIDE
FAIR
EMPLOYMENT
PRINCIPLES. In accordance with the MacBride Fair
Employment Principles (Chapter 807 of the Laws of
1992), the Contractor hereby stipulates that the Contractor
either (a) has no business operations in Northern Ireland,
or (b) shall take lawful steps in good faith to conduct any
business operations in Northern Ireland in accordance
with the MacBride Fair Employment Principles (as
described in Section 165 of the New York State Finance
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Law), and shall permit independent monitoring of
compliance with such principles.
20. OMNIBUS PROCUREMENT ACT OF 1992. It is
the policy of New York State to maximize opportunities
for the participation of New York State business
enterprises, including minority- and women-owned
business enterprises as bidders, subcontractors and
suppliers on its procurement contracts.
Information on the availability of New York State
subcontractors and suppliers is available from:
NYS Department of Economic Development
Division for Small Business
Albany, New York 12245
Telephone: 518-292-5100
Fax: 518-292-5884
email: opa@esd.ny.gov
A directory of certified minority- and women-owned
business enterprises is available from:
NYS Department of Economic Development
Division of Minority and Women's Business
Development
633 Third Avenue
New York, NY 10017
212-803-2414
email: mwbecertification@esd.ny.gov
https://ny.newnycontracts.com/FrontEnd/VendorSear
chPublic.asp
The Omnibus Procurement Act of 1992 (Chapter 844 of
the Laws of 1992, codified in State Finance Law § 139-i
and Public Authorities Law § 2879(3)(n)–(p)) requires
that by signing this bid proposal or contract, as applicable,
Contractors certify that whenever the total bid amount is
greater than $1 million:
(a) The Contractor has made reasonable efforts to
encourage the participation of New York State Business
Enterprises as suppliers and subcontractors, including
certified minority- and women-owned business
enterprises, on this project, and has retained the
documentation of these efforts to be provided upon
request to the State;
(b) The Contractor has complied with the Federal Equal
Opportunity Act of 1972 (P.L. 92-261), as amended;
(c) The Contractor agrees to make reasonable efforts to
provide notification to New York State residents of
employment opportunities on this project through listing
any such positions with the Job Service Division of the
New York State Department of Labor, or providing such
notification in such manner as is consistent with existing
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collective bargaining contracts or agreements. The
Contractor agrees to document these efforts and to provide
said documentation to the State upon request; and
(d) The Contractor acknowledges notice that the State
may seek to obtain offset credits from foreign countries as
a result of this contract and agrees to cooperate with the
State in these efforts.
21.
RECIPROCITY
AND
SANCTIONS
PROVISIONS. Bidders are hereby notified that if their
principal place of business is located in a country, nation,
province, state or political subdivision that penalizes New
York State vendors, and if the goods or services they offer
will be substantially produced or performed outside New
York State, the Omnibus Procurement Act 1994 and 2000
amendments (Chapter 684 and Chapter 383, respectively,
codified in State Finance Law § 165(6) and Public
Authorities Law § 2879(5)) ) require that they be denied
contracts which they would otherwise obtain. NOTE: As
of October 2019, the list of discriminatory jurisdictions
subject to this provision includes the states of South
Carolina, Alaska, West Virginia, Wyoming, Louisiana
and Hawaii.
22.
COMPLIANCE
WITH
BREACH
NOTIFICATION AND DATA SECURITY LAWS.
Contractor shall comply with the provisions of the New
York State Information Security Breach and Notification
Act (General Business Law § 899-aa and State
Technology Law § 208) and commencing March 21, 2020
shall also comply with General Business Law § 899-bb.
23.
COMPLIANCE
WITH
CONSULTANT
DISCLOSURE LAW. If this is a contract for consulting
services, defined for purposes of this requirement to
include analysis, evaluation, research, training, data
processing, computer programming, engineering,
environmental, health, and mental health services,
accounting, auditing, paralegal, legal or similar services,
then, in accordance with Section 163 (4)(g) of the State
Finance Law (as amended by Chapter 10 of the Laws of
2006), the Contractor shall timely, accurately and properly
comply with the requirement to submit an annual
employment report for the contract to the agency that
awarded the contract, the Department of Civil Service and
the State Comptroller.
24. PROCUREMENT LOBBYING. To the extent this
agreement is a "procurement contract" as defined by State
Finance Law §§ 139-j and 139-k, by signing this
agreement the contractor certifies and affirms that all
disclosures made in accordance with State Finance Law
§§ 139-j and 139-k are complete, true and accurate. In the
event such certification is found to be intentionally false
or intentionally incomplete, the State may terminate the
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agreement by providing written notification to the
Contractor in accordance with the terms of the agreement.
25. CERTIFICATION OF REGISTRATION TO
COLLECT SALES AND COMPENSATING USE
TAX BY CERTAIN STATE CONTRACTORS,
AFFILIATES AND SUBCONTRACTORS.
To the extent this agreement is a contract as defined by
Tax Law § 5-a, if the contractor fails to make the
certification required by Tax Law § 5-a or if during the
term of the contract, the Department of Taxation and
Finance or the covered agency, as defined by Tax Law §
5-a, discovers that the certification, made under penalty of
perjury, is false, then such failure to file or false
certification shall be a material breach of this contract and
this contract may be terminated, by providing written
notification to the Contractor in accordance with the terms
of the agreement, if the covered agency determines that
such action is in the best interest of the State.
26. IRAN DIVESTMENT ACT. By entering into this
Agreement, Contractor certifies in accordance with State
Finance Law § 165-a that it is not on the “Entities
Determined to be Non-Responsive Bidders/Offerers
pursuant to the New York State Iran Divestment Act of
2012” (“Prohibited Entities List”) posted at:
https://ogs.ny.gov/list-entities-determined-be-nonresponsive-biddersofferers-pursuant-nys-irandivestment-act-2012
Contractor further certifies that it will not utilize on this
Contract any subcontractor that is identified on the
Prohibited Entities List. Contractor agrees that should it
seek to renew or extend this Contract, it must provide the
same certification at the time the Contract is renewed or
extended. Contractor also agrees that any proposed
Assignee of this Contract will be required to certify that it
is not on the Prohibited Entities List before the contract
assignment will be approved by the State.
During the term of the Contract, should the state agency
receive information that a person (as defined in State
Finance Law § 165-a) is in violation of the abovereferenced certifications, the state agency will review such
information and offer the person an opportunity to
respond. If the person fails to demonstrate that it has
ceased its engagement in the investment activity which is
in violation of the Act within 90 days after the
determination of such violation, then the state agency shall
take such action as may be appropriate and provided for
by law, rule, or contract, including, but not limited to,
imposing sanctions, seeking compliance, recovering
damages, or declaring the Contractor in default.
The state agency reserves the right to reject any bid,
request for assignment, renewal or extension for an entity
that appears on the Prohibited Entities List prior to the
award, assignment, renewal or extension of a contract, and
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to pursue a responsibility review with respect to any entity
that is awarded a contract and appears on the Prohibited
Entities list after contract award.
27. ADMISSIBILITY OF REPRODUCTION OF
CONTRACT. Notwithstanding the best evidence rule or
any other legal principle or rule of evidence to the
contrary, the Contractor acknowledges and agrees that it
waives any and all objections to the admissibility into
evidence at any court proceeding or to the use at any
examination before trial of an electronic reproduction of
this contract, in the form approved by the State
Comptroller, if such approval was required, regardless of
whether the original of said contract is in existence.

(10/2019)
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1.
If the Contractor performs the Contract, the Surety
and the Contractor shall have no obligation under the
Performance Bond.

Day 30-44

As completing contractor, the surety or
its representative, presents its list of
subcontractors to OGS for approval.
Additionally an Insurance Certificate
naming the Surety and completion
Contractor as named insured must be
submitted to the Contracting Officer
prior to the beginning any completion of
the Work. The completion plan and
schedule is returned to Surety.

Day 45

Surety begins the Completion of the
Work.

2.
The Surety’s obligation under this Bond shall arise
after:
2.1 The State has notified the Contractor and the
Surety in writing that the State is considering
declaring a Contractor in default, or
2.2 The State has declared a Contractor in default
and formally terminated the Contractor’s right to
complete the Contract, and
2.3 The State has agreed to pay the Balance of the
Contract Price to the Surety or to a Contractor
selected to complete the Contract in accordance with
the terms of the Contract with the State.
3.
The Surety shall promptly and at its own expense,
take the following actions:
3.1 Undertake to perform and complete the
Contract, through its agent or retained contractor;
according to the following schedule:
Day 1-10

Immediately begins it investigation
Advises OGS of its Representatives.

Day 10-25

Visits Site with OGS representatives to
review the contract documents and
completed work; and determines extent
of acceptable Work.

Day 25-30

Submits proposed completion
contractor, completion plan, and CPM
as required, for approval by the Office
of General Services.

4.
If the Surety does not proceed with reasonable
promptness, the Surety shall be deemed to be in default on
the Bond, and the State shall be entitled to enforce any
remedy available pursuant to the terms of the contract.
5.
After the State has terminated the Contractor’s right
to complete the Contract, and if the Surety elects to act
then the responsibilities of the Surety to the State shall not
be greater than those of the Contractor under the Contract,
and the responsibilities of the State to the Surety shall not
be greater than those provided under the Contract. To the
limit of the amount of this Bond, the Surety is obligated to
correct defective work and complete the work of the
Contract in a timely manner.
6.
The penal sum of the Performance Bond furnished
by the contractor to the State, approved and filed with the
Office of the State Comptroller, in no way shall be
impaired or affected by any other bond that may relate to
the contract in question.

END OF DOCUMENT

(01/2003)
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DOCUMENT 007305
SUPPLEMENTARY CONDITIONS - LIQUIDATED DAMAGES

This supplement modifies the General Conditions. Where any part of the General Conditions is
modified by this supplement, the unaltered provisions of that part shall remain in effect.
ARTICLE 2 - DEFINITIONS
2.11 Delete this Paragraph in its entirety and replace with the following:
2.11 The term “liquidated damages” means the amount of money to be assessed against the
Contractor for delay in completion of the Work.
ARTICLE 4 – SUBMITTALS
Add the following:
4.8
The Contractor agrees that upon failure to submit Contract Award Submittals as specified
in Section 011000, the Contractor shall pay to the State an Administrative surcharge in the amount
of $75.00 per day for each day of delay, until all Contract Award Submittals are received.
Notwithstanding the provisions of Article 21 herein, Contractor agrees that the Group Director may
withhold the sum of the Administrative surcharge from payments to be made to Contractor as
compensation for the State’s administrative fees in pursuing such submittals.
ARTICLE 13 - TIME OF COMPLETION AND TERMINATION FOR CAUSE
13.3 Delete this PARAGRAPH IN ITS ENTIRETY AND REPLACE WITH THE FOLLOWING:
13.3
Liquidated Damages: Should Contractor fail to substantially complete the Work within
the time frame set forth in the contract, or as described in a subsequent Order(s) on Contract, the
Group Director may assess Liquidated Damages for such failure in the amount of $1,000.00 per
day until such time as the Group Director determines that the Work is substantially complete as
defined in Section 2.21 herein. Should Contractor fail to achieve physical completion of the work
within the time frame set forth in the contract, the Group Director may assess Liquidated Damages
for such failure in the amount of $500.00 per day until such time as the Group Director determines
that the Work is physically complete as defined in Section 2.12 herein. Notwithstanding the
provisions of Article 21 herein, Contractor agrees that the Group Director may withhold the sum
of the Liquidated Damages from payments to be made to Contractor as compensation to the State
for administrative fees and public inconvenience.
END OF DOCUMENT
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DOCUMENT 007306
SUPPLEMENTARY CONDITIONS - WARRANTY EXTENSION
This supplement modifies the General Conditions. Where any part of the General Conditions is
modified by this supplement, the unaltered provision of that part shall remain in effect.
ARTICLE 9 - INSPECTION AND ACCEPTANCE
9.8

Add the following sub-paragraph:
9.8.1

The one-year period required by Paragraph 9.8 of the General Conditions is
extended and supplemented for part of the work as described in Section 075323
and Section 085113 of the Specifications.
END OF DOCUMENT

Updated 01/31/2008
Printed 06/16/2022
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DOCUMENT 007307
SUPPLEMENTARY CONDITIONS – MWBE-EEO
CONTRACTOR REQUIREMENTS AND PROCEDURES FOR PARTICIPATION BY NEW YORK STATE
CERTIFIED MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISES AND EQUAL
EMPLOYMENT OPPORTUNITIES FOR MINORITY GROUP MEMBERS AND WOMEN
This supplement modifies the General Conditions. Where any part of the General Conditions is modified by this
supplement, the unaltered provisions of that part shall remain in effect.

ARTICLE 16 - REQUIREMENTS FOR UTILIZATION OF MINORITY- AND WOMEN-OWNED
BUSINESS ENTERPRISES (MWBEs)
Add the following:
16.6
Participation by Minority Group Members and Women with Respect to State Contracts: Requirements and
Procedures: General Provisions:
16.6.1 OGS is required to implement the provisions of New York State Executive Law Article 15-A and 5
NYCRR Parts 140-145 (“MWBE Regulations”) for all State contracts as defined therein, with a value (1) in
excess of $25,000 for labor, services, equipment, materials, or any combination of the foregoing or (2) in
excess of $100,000 for real property renovations and construction (the “Work”).
16.6.2 The Contractor agrees, in addition to any other nondiscrimination provision of the Contract and at
no additional cost to OGS, to fully comply and cooperate with OGS in the implementation of New York State
Executive Law Article 15-A and the regulations promulgated thereunder. These requirements include equal
employment opportunities for minority group members and women (“EEO”) and contracting opportunities
for MWBEs. Contractor’s demonstration of “good faith efforts” pursuant to 5 NYCRR §142.8 shall be a part
of these requirements. These provisions shall be deemed supplementary to, and not in lieu of, the
nondiscrimination provisions required by New York State Executive Law Article 15 (the “Human Rights
Law”) or other applicable federal, State or local laws.

16.6.3 Failure to comply with all of the requirements herein may result in a finding of non-responsiveness,
a finding of non-responsibility, a breach of contract, leading to the withholding of funds, liquidated damages
pursuant to Section 27.9 herein, and/or enforcement proceedings as allowed by the Contract and applicable
law.
16.7

Contract Goals:
16.7.1 OGS hereby establishes an overall goal of 30% for MWBE participation, 15% for Minority-Owned
Business Enterprises (“MBE”) participation and 15% for Women-Owned Business Enterprises (“WBE”)
participation (based on the current availability of MBEs and WBEs). The total contract goal can be obtained
by utilizing any combination of MBE and /or WBE participation for subcontracting and supplies acquired
under this Contract.
16.7.2 For purposes of providing meaningful participation by MWBEs on the Contract and achieving the
Contract Goals established in Section 16.7.1 hereof, Contractor should reference the directory of NYS
Certified MBWEs found at the following internet address:
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https://ny.newnycontracts.com/FrontEnd/VendorSearchPublic.asp?TN=ny&XID=2528.
The MWBE Regulations are located at 5 NYCRR §§ 140 – 145. Additionally, Contractor is encouraged to
contact the Division of Minority and Women’s Business Development (518) 292-5250; (212) 803-2414; or
(716) 846-8200) to discuss additional methods of maximizing participation by MWBEs on the Contract.
16.7.3 Pursuant to 5 NYCRR §142.8, Contractor must document “good faith efforts” to provide meaningful
participation by MWBEs as subcontractors or suppliers in the performance of the Contract.
16.7.4 In accordance with Executive Law Section 316-a and 5 NYCRR §142.13, the Contractor
acknowledges that if it is found to have willfully and intentionally failed to comply with the MWBE
participation goals set forth in the Contract, such a finding constitutes a breach of contract and the Contractor
shall be liable to OGS for liquidated or other appropriate damages, as set forth herein.
16.7.5 In accordance with 5 NYCRR § 142.8, Contractors must document their good faith efforts toward
utilizing MWBEs on the Contract. Evidence of required good faith efforts shall include, but not be limited to,
the following:
a.

A list of the general circulation, trade, and MWBE-oriented publications and dates of
publications in which the Contractor solicited the participation of certified MWBEs as
subcontractors/suppliers, copies of such solicitations, and any responses thereto.

b.

A list of certified MWBEs appearing in the Empire State Development (“ESD”) MWBE
directory that were solicited for this Contract. Provide proof of dates or copies of the
solicitations and copies of the responses made by the certified MWBEs. Describe specific
reasons that responding certified MWBEs were not selected.

c.

Descriptions of the Contract documents/plans/specifications made available to certified
MWBEs by the Contractor when soliciting their participation and steps taken to structure the
scope of work for the purpose of subcontracting with, or obtaining supplies from, certified
MWBEs.

d.

A description of the negotiations between the Contractor and certified MWBEs for the
purposes of complying with the MWBE goals of this Contract.

e.

Dates of any pre-bid, pre-award, or other meetings attended by Contractor, if any, scheduled
by OGS with certified MWBEs whom OGS determined were capable of fulfilling the MWBE
goals set in the Contract.

f.
Other information deemed relevant to the request.
16.7.6 The goal for participation in the conduct of the Work is expressed as a percentage equal to the dollar
value of the Work performed divided by the Contract Sum. Where the cost to the Contractor of a single item
of equipment exceeds twenty-five percent (25%) of the total contract price and where the Contractor has shown
good faith efforts to obtain such equipment from MWBE manufacturers and suppliers, and was unsuccessful in
obtaining the equipment from an MWBE, the cost of such equipment shall be deducted from the contract sum
prior to computing the MWBE participation.
16.7.7 The MWBE utilization credit for Work performed by MWBEs will be determined as follows:
a.

Where an MWBE is not the Contractor - MWBE utilization credit will vary depending on how
the MWBE performs Work under the Contract, as follows:
i.
Where the MWBE performs Work under the Contract as a subcontractor, MBE or
WBE utilization credit will be 100% of the dollar value of the Work performed by the MBE
or WBE.
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ii.
Where the MWBE performs Work under the Contract as a manufacturer, MBE or
WBE utilization credit will be 100% of the dollar value of the Work performed by the MBE
or WBE.
iii.
Where the MWBE assists in the performance of the Work under the Contract as a
supplier, MBE or WBE utilization credit will be 60% of the dollar value of the Work performed
by the MBE or WBE.
iv.
Where the MWBE assists in the performance of the Work under the Contract as a
broker, MBE or WBE utilization credit will be equal to the percentage of the commission, or
the mark-up percentage, of the items brokered, applied to the dollar value of the Work
performed by the MBE or WBE.
b.

Where the Contractor is a joint venture including one or more MWBEs as joint venturers, MBE
or WBE utilization credit will be the Contract Sum multiplied by the percentage of the joint
venture's profits (or losses) that are to accrue to the MWBE joint venturer(s) under the joint
venture agreement.

c.

Where any MWBE is the Contractor or where the Contractor is a joint venture consisting
entirely of MWBEs, and the Contractor can document good faith efforts to subcontract to
MWBE subcontractors and/or suppliers - the Contract Sum.

Add the following articles:
ARTICLE 26 – EQUAL EMPLOYMENT OPPORTUNITY (EEO)
26.1
The provisions of Article 15-A of the Executive Law and the rules and regulations promulgated thereunder
pertaining to equal employment opportunities for minority group members and women shall apply to all
Contractors, and any subcontractors, awarded a subcontract over $25,000 for labor, services, including legal,
financial and other professional services, travel, supplies, equipment, materials, or any combination of the
foregoing, to be performed, or rendered or furnished to, the contracting State agency (“the Work”) except where the
Work is for the beneficial use of the Contractor.
26.1.1 Contractor and Subcontractors shall undertake or continue existing EEO programs to ensure that
minority group members and women are afforded equal employment opportunities without discrimination
because of race, creed, color, national origin, sex, age, disability, or marital status. For these purposes, EEO
shall apply in the areas of recruitment, employment, job assignment, promotion, upgrading, demotion,
transfer, layoff or termination, and rates of pay or other forms of compensation. This requirement does not
apply to: (i) the performance of work or the provision of services or any other activity that is unrelated,
separate, or distinct from the Contract; or (ii) employment outside New York State.
26.1.2 By entering into this Contract, Contractor certifies that the text set forth in clause 12 of Appendix A,
attached hereto and made a part hereof, is Contractor’s equal employment opportunity policy. In addition,
Contractor agrees to comply with the Non-Discrimination Requirements set forth in clause 5 of Appendix A.
The Contractor will include the provisions of Clause 26.1.2 and Clause 26.3 of this Article, which provides
for relevant provisions of the Human Rights Law, in every subcontract in such a manner that the requirements
of the subdivisions will be binding upon each subcontractor as to work in connection with the Contract.
26.2

New York State Contract System Workforce Utilization Reporting Module (Construction)

The Contractor shall submit, and shall require each of its subcontractors to submit, a Workforce Audit throughout the
term of this Contract, by the 10th day of each month to report the actual workforce utilized during the previous month
in the performance of the Contract by the specified categories listed including ethnic background, gender, and Federal
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occupational categories. Contractor shall coordinate with its subcontractors to ensure that all workers associated with
this Contract are properly counted and reported. To prepare the report, Contractor and its subcontractors shall use
the New York State Contract System Workforce Audit Module found at the following website:
https://ny.newnycontracts.com/
The Workforce Audit must be submitted electronically in the New York State Contract System (NYSCS).
Separate audits shall be completed by Contractor and all subcontractors. In limited instances, the Contractor or
subcontractor may not be able to separate out the workforce utilized in the performance of the Contract from its
total workforce. When a separation can be made, the Contractor or subcontractor shall submit the Workforce Audit
and indicate that the information provided relates to the actual workforce utilized on the Contract. When the
workforce to be utilized on the Contract cannot be separated out from the Contractor's or subcontractor's total
workforce, the Contractor or subcontractor shall submit the Workforce Audit and indicate that the information
provided is the Contractor's or subcontractor’s total workforce during the subject time frame, not limited to work
specifically performed under the Contract.
26.3
Contractor shall comply with the provisions of the Human Rights Law and all other State and Federal
statutory and constitutional non-discrimination provisions. Contractor and subcontractors shall not discriminate
against any employee or applicant for employment because of race, creed (religion), color, sex, national origin,
sexual orientation, military status, age, disability, predisposing genetic characteristic, marital status or domestic
violence victim status, and shall also follow the requirements of the Human Rights Law with regard to nondiscrimination on the basis of prior criminal conviction and prior arrest.
ARTICLE 27- MWBE COMPLIANCE
27.1 By entering into a Contract with OGS, Contractor certifies that it has submitted a completed MWBE Utilization
Plan via the New York State Contract System (NYSCS) prior to contract award and will follow such Plan for the
performance of MWBEs on the Contract pursuant to the prescribed MWBE goals set forth in Section 16.7.1 of this
Supplement. The NYSCS may be accessed at https://ny.newnycontracts.com. The Utilization Plan shall list the
MWBEs the Bidder intends to use to perform the Contract, a description of the Contract scope of work the Bidder
intends the MWBE to perform to meet the goals on the Contract, and the estimated, or if known, actual dollar amounts
to be paid to an MWBE. If Contractor is unable to submit such Plan through the NYSCS, Contractor certifies that it
used Form BDC 328 (Contractor’s Utilization Plan) to submit the Plan. The BDC 328 form is available for download
at https://ogs.ny.gov/mwbe/forms.
27.2 By entering into the Contract, Bidder/Contractor understands that only sums paid to MWBEs for the
performance of a commercially useful function, as that term is defined in 5 NYCRR § 140.1, may be applied towards
the achievement of the applicable MWBE participation goal. When an MWBE is serving as a broker on the Contract,
only 25 percent of all sums paid to a broker shall be deemed to represent the commercially useful function performed
by the MWBE.
27.3 OGS will review the submitted MWBE Utilization Plan and advise the Bidder of OGS’ acceptance or issue a
notice of deficiency within 30 calendar days of receipt. Contractor understands that making false representations or
including information evidencing a lack of good faith as part of, or in conjunction with, the submission of a
Utilization Plan is prohibited by law and may result in penalties including, but not limited to, termination of a
contract for cause, loss of eligibility to submit future bids, and/or withholding of payments.
27.4 Contractor further agrees that a failure to submit and/or use such MWBE Utilization Plan shall constitute a
material breach of the terms of the Contract. Upon the occurrence of such a material breach, OGS shall be entitled
to any remedy provided herein, including but not limited to, a finding of Contractor non-responsiveness.
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27.5 Access to the Contractor's Books: The Contractor shall permit access to its books, records and accounts by the
State for purposes of investigation to ascertain compliance with the provisions of this Article. The contractor shall
include this provision in every subcontract so that such provision will be binding upon each subcontractor.
27.6 If the Contractor, after making good faith efforts, is unable to comply with MWBE goals, the Contractor may
submit an Application for MWBE Waiver form (BDC 333) documenting good faith efforts by the Contractor to meet
such goals. If the documentation included with the waiver request is complete, OGS shall evaluate the request and
issue a written notice of acceptance or denial within twenty (20) business days of receipt.
27.7 If OGS, upon review of the MWBE Utilization Plan and updated Contractors list of Subcontractors and
Suppliers determines that Contractor is failing or refusing to comply with the Contract goals and no waiver has been
issued in regards to such non-compliance, OGS may issue a notice of deficiency to the Contractor. The Contractor
must respond to the notice of deficiency within seven (7) business days of receipt. Such response may include a
request for partial or total waiver of MWBE Contract Goals.
27.8

Monthly MWBE Contractor Compliance Report
27.8.1 In accordance with 5 NYCRR § 142.10, Contractor is required to report Monthly MWBE Contractor
Compliance to OGS during the term of the Contract for the preceding month’s activity, documenting progress
made towards achievement of the Contract MWBE goals. OGS requests that all Contractors use the NYSCS
to report subcontractor and supplier payments made by Contractor to MWBEs performing work under the
Contract. The NYSCS may be accessed at https://ny.newnycontracts.com. This is a New York State-based
system that all State agencies and authorities will be implementing to ensure uniform contract compliance
reporting throughout New York State.
27.8.2 When a Contractor receives a payment from OGS under an OGS contract, it is the Contractor’s
responsibility to pay its subcontractors and suppliers in a timely manner. On or after the first day of each
month, the Contractor will receive an e-mail or fax notification (“audit notice”) indicating that a
representative of its company needs to log-in to the NYSCS to report the company’s MWBE subcontractor
and supplier payments for the preceding month. The Contractor must also report when no payments have
been made to a subcontractor or supplier in a particular month with entry of a zero dollar value in the NYSCS.
Once subcontractor and supplier payments have been entered into the NYSCS, the subcontractor(s) and
supplier(s) will receive an email or fax notification advising them to log into the NYSCS to confirm that they
actually received the reported payments from the Contractor. It is the Contractor’s responsibility to educate
its MWBE subcontractors and suppliers about the NYSCS and the need to confirm payments made to them
in the NYSCS.
27.8.3 To assist in the use of the NYSCS, OGS recommends that all Contractors and MWBE subcontractors
and suppliers sign up for the following two webinar trainings offered through the NYSCS: “Introduction to
the System – Vendor Training” and “Contract Compliance Reporting - Vendor Training” to become familiar
with the NYSCS. To view the training schedule and to register visit:
https://ny.newnycontracts.com/events.asp.
27.8.4 As soon as possible after the Contract is approved, Contractor should visit
https://ny.newnycontracts.com and click on “Account Lookup” to identify the Contractor’s account by
company name. Contact information should be reviewed and updated if necessary by choosing “Change
Info.” It is important that the staff member who is responsible for reporting payment information for the
Contractor be listed as a user in the NYSCS. Users who are not already listed may be added through “Request
New User.” When identifying the person responsible, please add “- MWBE Contact” after their last name
(i.e., John Doe – MWBE Contact) to ensure that the correct person receives audit notices from the NYSCS.
NYSCS Technical Support should be contacted for any technical support questions by clicking on the links
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for “Contact Us & Support” then “Technical Support” on the NYSCS website.
27.8.5 If Contractor is unable to report MWBE Contractor Compliance via the NYSCS, Contractor must
submit Contractor’s Monthly Payment Report on Form BDC 58 to OGS, by the 10th day of each month
during the term of the Contract, for the preceding month’s activity to: OGS OBD, 29th Floor Corning Tower,
Empire State Plaza, Albany, NY 12242. Phone: 518-486-9284; Fax: 518-486-9285.
27.8.6 It is the Contractor’s responsibility to report subcontractor and supplier payments. Failure to respond
to payment audits in a timely fashion through the NYSCS, or by paper to OGS, may jeopardize future
payments pursuant to the MWBE liquidated damages clause in Section 27.9 below.
27.9

Liquidated Damages – MWBE Participation
27.9.1 Where OGS determines that Contractor is not in compliance with the requirements of the Contract
and Contractor refuses to comply with such requirements, or if Contractor is found to have willfully and
intentionally failed to comply with the MWBE participation goals, Contractor shall be obligated to pay
liquidated damages to OGS.
27.9.2 Such liquidated damages shall be calculated as an amount equaling the difference between:
a.

All sums identified for payment to MWBEs had the Contractor achieved the contractual
MWBE goals; and

b.

All sums actually paid to MWBEs for work performed or materials supplied under the
Contract.

27.9.3 After the Contractor has been afforded the process it is due, if OGS determines that Contractor is
liable for liquidated damages and such identified sums have not been withheld by OGS, Contractor shall
pay such liquidated damages to OGS within sixty (60) days after they are assessed. Provided, however,
that if the Contractor has filed a complaint with the Director of the Division of Minority and Women’s
Business Development pursuant to 5 NYCRR § 142.12, liquidated damages shall be payable only in the
event of a determination adverse to the Contractor following the complaint process.
27.10

Any suspicion of fraud, waste, or abuse involving the contracting or certification of MWBEs shall be
immediately reported to ESD’s Division of Minority and Women’s Business Development at (855) 373-4692.
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DOCUMENT 007322
SUPPLEMENTARY CONDITIONS - WORKERS' COMPENSATION

This supplement modifies the General Conditions. Where any part of the General Conditions is
modified by this supplement, the unaltered provision of that part shall remain in effect.
ARTICLE 19 - INSURANCE - BUILDER’S RISK, LIABILITY AND WORKERS’
COMPENSATION
Add the following paragraphs to 19.2.1:
The contractor agrees that pursuant to WCL Section 141-b, this contract may be
terminated if it is determined that at the time of either the bid submission or contract
award, the contractor was, in fact, debarred by WCL Section 141-b, or was a substantially
owned affiliate of a debarred contractor.
Additionally, the contractor agrees that it must replace, at no additional charge to the
State, any subcontractor who the State or the contractor learns was debarred by WCL
Section 141-b prior to or during the contract.

END OF DOCUMENT
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DOCUMENT 007323
SUPPLEMENTARY CONDITIONS – VENDOR RESPONSIBILITY

This supplement modifies the General Conditions. Where any part of the General Conditions is modified by
this supplement, the unaltered provision of that part shall remain in effect.
ARTICLE 25 - MISCELLANEOUS PROVISIONS
Add the following paragraphs:
25.10

VENDOR RESPONSIBILITY: Contractor shall at all times during the Contract term
remain responsible. Contractor agrees, if requested by the Commissioner of OGS or his
or her designee, to present evidence of its continuing legal authority to do business in
New York State, integrity, experience, ability, prior performance, and organizational and
financial capacity.
The Commissioner of OGS or his or her designee, in his or her sole discretion, reserves
the right to suspend any or all activities under this Contract, at any time, when he or she
discovers any information that calls into question the responsibility of Contractor. In the
event of such suspension, Contractor will be given written notice outlining the particulars
of such suspension. Upon issuance of such notice, Contractor must comply with the
terms of the suspension order. Contract activity may resume at such time as the
Commissioner of OGS or his or her designee issues a written notice authorizing a
resumption of performance under the contract.
Upon written notice to Contractor, and a reasonable opportunity to be heard with
appropriate OGS officials or staff, the Contract may be terminated by the Commissioner
of OGS or his or her designee at Contractor’s expense where Contractor is determined by
the Commissioner of OGS or his or her designee to be non-responsible. In such event,
the Commissioner of OGS or his or her designee may complete the contractual
requirements in any way he or she may seem advisable and pursue available legal or
equitable remedies for breach.
In no case shall termination of the contract by the state be deemed a breach thereof, nor
shall the state be liable for any damages or lost profits or otherwise, which may be
sustained by Contractor as a result of such termination.

END OF DOCUMENT
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DOCUMENT 007324
SUPPLEMENTARY CONDITIONS - ENCOURAGING USE OF NEW YORK STATE
BUSINESSES IN CONTRACT PERFORMANCE

This supplement modifies the General Conditions. Where any part of the General Conditions is modified by
this supplement, the unaltered provisions of that part shall remain in effect.
ARTICLE 25 – MISCELLANEOUS PROVISIONS
Add the following paragraphs:
25.11

Encouraging New York State Businesses

New York State businesses have a substantial presence in State contracts and strongly contribute
to the economies of the state and the nation. In recognition of their economic activity and leadership in
doing business in New York State, bidders/proposers for this contract are strongly encouraged and
expected to consider New York State businesses in the fulfillment of the requirements of the contract.
Such partnering may be as subcontractors, suppliers, protégés or other supporting roles.
Bidders need to be aware that all government entities benefiting from this contract will be
strongly encouraged, to the maximum extent practical and consistent with legal requirements, to use
responsible and responsive New York State businesses in purchasing commodities that are of equal
quality and functionality and in utilizing services and technology. Furthermore, bidders are reminded that
they must continue to utilize small, minority and women-owned businesses, consistent with current State
law.
Utilizing New York State businesses in State contracts will help create more private sector jobs,
rebuild New York’s infrastructure, and maximize economic activity to the mutual benefit of the
contractor and its New York State business partners. New York State businesses will promote the
contractor’s optimal performance under the contract, thereby fully benefiting the public sector programs
that are supported by associated procurements.
Public procurements can drive and improve the State’s economic engine through promotion of
the use of New York businesses by its contractors. The State therefore expects bidders to provide
maximum assistance to New York businesses in their use of the contract. The potential participation by
all kinds of New York businesses will deliver great value to the State and its taxpayers.
Bidders can demonstrate their commitment to the use of New York State businesses by
responding to the question shown below on the Bid Form for this project:
Will New York State Businesses be used in the performance of this contract? ______ _____
Yes
No
The successful bidder who answers “Yes” to this question on the bid form will be required to list
the New York State business(es) that will be used on the Contractor's List of Subcontractors/Suppliers
(Form BDC 329), which must be submitted within fifteen (15) days after award of the contract.
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DOCUMENT 007326
SUPPLEMENTARY CONDITIONS - ORDERS ON CONTRACT (CHANGE ORDERS)

This supplement modifies the General Conditions. Where any part of the General Conditions is modified
by this supplement, the unaltered provision of that part shall remain in effect.
ARTICLE 10 - ORDERS ON CONTRACT (CHANGE ORDERS)
Replace paragraph 10.1 with the following:
10.1 The State may make changes by altering, adding to or deleting from the Work, and adjusting
the Contract sum accordingly. All changed Work shall be executed in conformity with the terms and
conditions of the Contract Documents unless otherwise provided in the order on contract. Any change in
the Contract sum or time for completion of the described work of the order on contract shall be contained
in the order on contract. If the Work of the order on contract impacts the Substantial Completion Date,
the Contractor must notify the Director’s Representative or their designated representative in writing
within 15 days of the approval of the order on contract. The notification shall include the facts and
justification for the time adjustment request and a Time Impact Analysis.
Replace paragraph 10.5.1 with the following:
10.5.1 The contractor shall submit a responsive cost proposal to the Director’s Representative in
proper form subject to the provisions of this Article. The contractor shall respond no later than 15
calendar days from the date of a "request for proposal" from the Director's Representative. If the
contractor believes additional time is required to prepare and submit a responsive proposal, a justification
and proposed response duration must be submitted to the Director’s Representative or his designated
representative within 10 days from the date of a “request for proposal”. If approved, the 10-day
requirement will be extended as the State may deem appropriate. Should the contractor fail to respond or
fail to submit the required cost proposal within the 15-day requirement, the State shall determine a fair
market value for the work proposed and will issue an order on contract or field order to the contract. The
Contractor, by failing to respond to a request for proposal or provide an acceptable and responsive cost
proposal; waives any claim or rights to any extra and or additional costs as may be determined by the
Contracting Officer, and the overrides resulting from this action will be limited to the values as set forth
in section 012200.
END OF DOCUMENT
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DOCUMENT 007327

SUPPLEMENTARY CONDITIONS – SDVOB
This supplement modifies the General Conditions. Where any part of the General Conditions is modified by this
supplement, the unaltered provisions of that part shall remain in effect.
Add the following article:
ARTICLE 28 – PARTICIPATION OPPORTUNITIES FOR NEW YORK STATE CERTIFIED
SERVICE-DISABLED VETERAN-OWNED BUSINESSES
Article 17-B of the New York State Executive Law provides for more meaningful participation in public
procurement by certified Service-Disabled Veteran-Owned Businesses (“SDVOB”), thereby further
integrating such businesses into New York State’s economy. OGS recognizes the need to promote the
employment of service-disabled veterans and to ensure that certified service-disabled veteran-owned
businesses have opportunities for maximum feasible participation in the performance of OGS contracts.
In recognition of the service and sacrifices made by service-disabled veterans and in recognition of their
economic activity in doing business in New York State, Bidders are expected to consider SDVOBs in the
fulfillment of the requirements of the Contract. Such participation may be as subcontractors or suppliers, as
protégés, or in other partnering or supporting roles.
28.1

Contract Goals

28.1.1 OGS hereby establishes overall goals under this contract of 6% for SDVOB participation for
the C trade contractor, based on the current availability of qualified SDVOBs. Trades with 0% goals are
encouraged to make “good faith efforts” to promote and assist in the participation of SDVOBs on the
Contract for the provision of services and materials. For purposes of providing meaningful participation by
SDVOBs, the Bidder/Contractor should refer to the List of Certified NYS Service-Disabled VeteranOwned Businesses, which can be accessed from the OGS website page at the following link:
https://online.ogs.ny.gov/SDVOB/search.
Questions regarding compliance with SDVOB participation goals should be directed to the Designated
Contacts specified in Document 002113 Instructions to Bidders. Additionally, following Contract execution,
Contractor is encouraged to contact DCSDVOB@ogs.ny.gov to discuss additional methods of maximizing
participation by SDVOBs on the Contract.
28.1.2 Contractor must document “good faith efforts” to provide meaningful participation by
SDVOBs as subcontractors or suppliers in the performance of the Contract (see clause 28.4 below).
28.2.

SDVOB Utilization Plan

28.2.1 The Contractor’s SDVOB Utilization Plan, using the form BDC 328S, available for
download at https://ogs.ny.gov/veterans/forms, shall list the SDVOBs that the Bidder intends to use to
perform the Contract, a description of the work that the Bidder intends the SDVOB to perform to meet the
goals on the Contract, and the estimated dollar amounts to be paid to an SDVOB, or, if not known, an
estimate of the percentage of Contract work the SDVOB will perform. By signing the Utilization Plan, the
Bidder acknowledges that making false representations or providing information that shows a lack of good
faith as part of, or in conjunction with, the submission of a Utilization Plan is prohibited by law and may
result in penalties including, but not limited to, termination of a contract for cause, loss of eligibility to
submit future bids, and/or withholding of payments. Any modifications or changes to the agreed par
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ticipation by SDVOBs after the Contract award and during the term of the Contract must be reported on a
revised SDVOB Utilization Plan and submitted to OGS.
28.2.2 The apparent low bidder must submit the completed SDVOB Utilization Plan within five (5)
business days after the bids are opened. OGS will review the submitted SDVOB Utilization Plan and advise
the bidder of OGS acceptance or issue a notice of deficiency within twenty (20) calendar days of receipt.
28.2.3 If a notice of deficiency is issued, Bidder/Contractor agrees that it shall respond to the notice
of deficiency, within seven (7) business days of receipt, by submitting to OGS a written remedy in response
to the notice of deficiency. If the written remedy that is submitted is not timely or is found by OGS to be
inadequate, OGS shall notify the Bidder/Contractor and direct the Bidder/Contractor to submit, within five
(5) business days of notification by OGS, a request for a partial or total waiver of SDVOB participation goals
on form BDC 333S. Failure to file the waiver form in a timely manner may be grounds for disqualification
of the bid or proposal.
28.2.4 OGS may disqualify a Bidder’s bid or proposal as being non-responsive under the following
circumstances:
a. If a Bidder fails to submit an SDVOB Utilization Plan;
b. If a Bidder fails to submit a written remedy to a notice of deficiency;
c. If a Bidder fails to submit a request for waiver; or
d. If OGS determines that the Bidder has failed to document good faith efforts.
28.2.5 If awarded a Contract, Contractor certifies that it will follow the submitted SDVOB
Utilization Plan for the performance of SDVOBs on the Contract pursuant to the prescribed SDVOB contract
goals set forth in this section.
28.2.6 Contractor further agrees that a failure to use SDVOBs as agreed in the Utilization Plan shall
constitute a material breach of the terms of the Contract. Upon the occurrence of such a material breach,
OGS shall be entitled to any remedy provided herein, including but not limited to, a finding of Contractor
non-responsibility.
28.3

Request for Waiver

28.3.1 In accordance with 9 NYCRR § 252.2(m), a Bidder/Contractor that is able to document good
faith efforts to meet the goal requirements, as set forth in 28.4 below, may submit a request for a partial or
total waiver on form BDC 333S (https://ogs.ny.gov/veterans/forms), accompanied by supporting
documentation. A Bidder may submit the request for waiver at the same time it submits its SDVOB
Utilization Plan. If a request for waiver is submitted with the SDVOB Utilization Plan and is not accepted
by OGS at that time, the provisions of clauses 28.2.2, 28.2.3 and 28.2.4 will apply. If the documentation
included with the waiver request is complete, OGS shall evaluate the request and issue a written notice of
acceptance or denial within 20 days of receipt.
28.3.2 Contractor shall attempt to utilize, in good faith, the SDVOBs identified within its SDVOB
Utilization Plan, during the performance of the Contract. Requests for a partial or total waiver of established
goal requirements made subsequent to Contract award may be made at any time during the term of the
Contract to OGS, but must be made prior to the submission of a request for final payment on the Contract.
Such waiver requests shall be made on form BDC 333S, accompanied by supporting documentation, and
emailed to ogs.sm.sdvobcomp@ogs.ny.gov.
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28.3.3 If OGS, upon review of the SDVOB Utilization Plan (BDC 328S) and Contractor’s Monthly
SDVOB Payment Report (BDC 58S), determines that Contractor is failing or refusing to comply with the
contract goals and no waiver has been issued in regards to such non-compliance, OGS may issue a notice of
deficiency to the Contractor. The Contractor must respond to the notice of deficiency within seven (7)
business days of receipt. Such response may include a request for partial or total waiver of SDVOB contract
goals.
28.4

Required Good Faith Efforts

In accordance with 9 NYCRR § 252.2(n), Contractors must document their good faith efforts toward utilizing
SDVOBs on the Contract. Evidence of required good faith efforts shall include, but not be limited to, the
following:
a. A list of the general circulation, trade, and other publications and dates of publications in which the
Contractor solicited the participation of certified SDVOBs as subcontractors/suppliers, copies of
such solicitations, and any responses thereto.
b. A list of certified SDVOBs that were solicited for this Contract. Provide proof of dates or copies of
the solicitations and copies of the responses made by the certified SDVOBs. Describe specific
reasons that responding certified SDVOBs were not selected.
c. Descriptions of the Contract documents, plans and specifications made available to certified
SDVOBs by the Contractor when soliciting their participation and steps taken to structure the scope
of work for the purpose of subcontracting with, or obtaining supplies from, certified SDVOBs.
d. A description of the negotiations between the Contractor and certified SDVOBs for the purposes of
complying with the SDVOB goals of this Contract.
e. Dates of any pre-bid, pre-award, or other meetings attended by Contractor, if any, scheduled by OGS
with certified SDVOBs whom OGS determined were capable of fulfilling the SDVOB goals set in
the Contract.
f.
28.5

Other information deemed relevant to the request.

Monthly SDVOB Contractor Compliance Report

In accordance with 9 NYCRR § 252.2(q), Contractor is required to report Monthly SDVOB Contractor
Compliance each month to OGS during the term of the Contract for the preceding month’s activity,
documenting progress made towards achieving the Contract SDVOB goals. This information must be
reported by the Contractor using form BDC 58S (form and instructions located at
https://ogs.ny.gov/veterans/forms) and emailed by the 10th day of each month for the preceding month’s
activity to ogs.sm.sdvobcomp@ogs.ny.gov.
28.6

Breach of Contract and Damages

In accordance with 9 NYCRR § 252.2(s), any Contractor found to have willfully and intentionally failed to
comply with the SDVOB participation goals set forth in the Contract shall be found to have breached the
contract and Contractor shall pay damages as set forth therein.

END OF DOCUMENT
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SECTION 011000
SUMMARY OF THE WORK

PART 1 GENERAL
1.01

1.02

1.03

1.04

WORK COVERED BY CONTRACT DOCUMENTS
A.

The title and location of the Work is printed on the cover of this Project Manual.

B.

Type of Contract: Fixed price.

SUBSTANTIAL AND PHYSICAL COMPLETION DATES
A.

Substantially complete the Work within 464 days after the Agreement is approved
by the Comptroller.
1.
The time allocated for the performance of work under this contract
includes 10 days for notification of the Contractor of the Comptroller’s
approval of the Agreement.
2.
The approval of the Agreement by the Comptroller constitutes the filing
of the Contract Documents as a public record and notice to the Contractor
that a fully executed contract exists between the Contractor and the State.

B.

Physically complete the Work within 90 days after the established Substantial
Completion date.

CONTRACT AWARD SUBMITTALS
A.

Submittal No. 1: Submit the CONTRACTOR’S LIST OF SUBCONTRACTORSSUPPLIERS information required in SCHEDULES AND RECORDS Article in
Specification Section 013000 not later than 15 days after approval of the Contract
by the Comptroller.

B.

Submittal No. 2: Submit Preliminary Project Schedule related information noted
in 013113 Project Planning and Scheduling or 013200 Construction Progress
Documentation, whichever section is applicable, within 15 days after approval of
the Contract by the Comptroller for review by the Director’s Representative and
OGS Scheduling.

RESTRICTED WORK PERIOD
A.

Do not perform the roofing and related work on or after December 1st and up to,
but not including April 1st unless approved otherwise, in writing, by the Director.
During this period, clear the roof of materials, equipment, and debris. Maintain
the roof in a watertight condition.

B.

Do not perform the physical work on-site or related work to windows on or after
December 1st and up to, but not including April 1st unless approved otherwise, in
writing, by the Director. During this period, clear the roof of materials, equipment,
and debris. Maintain the roof in a watertight condition.
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C.

1.06

ITEMS NOT INCLUDED
A.

1.07

1.08

The following items shown on the Drawings are not included in this Contract:
1.
Items indicated “NIC” (Not in Contract).
2.
Existing construction, except where such construction is to be removed,
replaced, or altered.

CONFINED SPACE
A.

Comply with confined space and permit-required confined space as defined in
Title 29, Part 1910, Section 146 of the Code of Federal Regulations (29CFR
1910.146).

B.

Comply with Safety Requirements for Confined Spaces (ANSI/ASSE Z117.12009).

C.

All spaces shall be treated as permit-required confined spaces until the
Contractor and/or subcontractors are able to re-classify the space to a non-permit
confined space as per 29CFR 1910.146 and ANSI/ASSE Z117.1-2009.

D.

Indicated confined spaces are not intended to limit or define Contractor’s or
subcontractors’ regulatory compliance requirements. In addition to confined
spaces indicated on the drawings, other confined spaces may be present or
created by the work of this contract. Notify the Director’s Representative, in
writing, of confined spaces created or eliminated during execution of the Work.

E.

For the purpose of inspecting ongoing work, furnish at no additional cost to the
State, personnel, as directed, to allow the Director’s Representative to enter
confined space and permit-required confined space in compliance with Title 29,
Part 1910, Section 146 of the Code of Federal Regulations (29CFR 1910.146).

OCCUPANCY
A.

1.10

The Work includes abatement of asbestos-containing materials. Do not perform
other Work in the area of such activity during the abatement of asbestos-containing
materials.

This is an occupied Facility. The building will be occupied and operational during
execution of the Work. Ingress to and egress from the building shall be maintained
at all times.

CONTRACTOR USE OF PREMISES
A.

Work hours shall be as established by the Facility authorities through the
Director’s Representative.

B.

Inform the Director’s Representative of work area access requirements. The
Director’s Representative will coordinate and schedule the requirements with
Facility staff to obtain and ensure timely availability of work areas.

Updated 04/08/2022
Printed 06/16/2022

011000 - 2

Project No. 47182-C

C.

Check in with the Facility Representative, as directed, at the beginning of each
workday. Furnish information regarding where employees will be working during
the day.

D.

Comply with the Facility’s Visitor Identification Policy. A copy of the current
policy will be distributed at the initial job meeting.

E.

The following items are not allowed on the Site or on Facility premises.
1.
Firearms, ammunition, weapons, and dangerous instruments (other than
tools required for the Work).
2.
Alcoholic beverages and persons under the influence of same.
3.
Cannabis and persons under the influence of same. Cannabis, as used
herein shall refer to any form of cannabis that has psychoactive properties.
4.
Illegal controlled substances and persons under the influence of same.
5.
Cameras (except with written permission from the Director’s
Representative).

F.

Comply with Facility policies relating to smoking at the Site.

G.

Routes of ingress and egress within the building to the location of the Work shall
be as directed by the Director’s Representative.

H.

Store materials and perform the Work so that pedestrian and vehicular traffic is not
obstructed.

I.

Do not diminish the level of life safety during performance of the Work.

J.

Furniture and Equipment Removal Scope: If items interfere with the execution of
the Work, coordinate required removals/relocation with Director’s Representative.

K.

Utility Outages and Shutdowns: Do not interrupt utility services or branch services
within the building. Provide temporary services required to maintain building
services at all times other than during scheduled interruptions.
1.
During the asbestos abatement portion of the Project, comply with the
requirements specified in Section 028213.

L.

Be responsible and accountable for employees, suppliers, subcontractors, and their
employees, with regard to their use of the premises. Direct them to comply with
the Facility Regulations and with the security and traffic regulations.

M.

Furnish Facility authorities with a telephone number or method to contact the
supervisor for the Work in case of an emergency after work hours, including
weekends and holidays.

N.

Comply with applicable federal and State of New York Right-to-Know Law
provisions. Provide Safety Data Sheets (SDS) documents for products that have
SDS data prior to use on the project site.
1.
Upload and maintain electronic SDS documents on the Submittals
Website (SDS tab).
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2.
3.

1.12

O.

Direct employees to be watchful for people in or near the work area where safety
hazards may be present. Notify the Facility Safety/Security Department, if
necessary, to remove them from the work area or Site.

P.

Report fire and other emergency situations to the Facility Safety/Security
Department immediately.

REFERENCE SPECIFICATIONS AND STANDARDS
A.

1.13

SDS tab is organized by prime contracts. To be readily identified, name
products with SDS by specification section number and product name.
Supply and maintain one hard copy of the appropriate SDS on the project
site and one hard copy with the Facility’s Right-to-Know Information
Officer.

Comply with the requirements of the various specifications and standards referred
to in these Specifications, except where they conflict with the requirements of these
Specifications. Such reference specifications and standards shall be the date of
latest revision in effect at the time of receiving bids unless the date is given.

LAYING OUT
A.

Examine the Contract Documents thoroughly and promptly report any errors or
discrepancies to the Director’s Representative before commencing the Work.

B.

Lay out the Work in accordance with the Contract Documents.

PART 2 PRODUCTS (Not Used)
PART 3 EXECUTION (Not Used)
END OF SECTION
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SECTION 011100
SAFETY

PART 1 GENERAL
1.01

SUMMARY
A.

1.02

1.03

1.04

This section requires compliance with applicable Safety codes, standards, and
regulations, including but not limited to OSHA, Building Code of New York State,
Fire Code of New York State, and Facility Regulations.

RELATED WORK SPECIFIED ELSEWHERE
A.

Summary of the Work: Section 011000.

B.

Regulatory Requirements: Section 014100.

DEFINITIONS, ABBREVIATIONS
A.

OSHA: Occupational Safety and Health Administration.

B.

BCNYS: Building Code of New York State.

C.

EBCNYS: Existing Building Code of New York State.

D.

FCNYS: Fire Code of New York State.

E.

NFPA: National Fire Protection Association.

F.

NEC: NFPA 70E.

SUBMITTALS
A.
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Provide a SITE-SPECIFIC SAFETY PLAN no later than 15 days after approval
of the Contract by the Comptroller. The plan must include at a minimum:
1.
Cover page including Project Name/Location/Project Number/Contractor
Name/Potential Start/Finish Dates.
2.
Complete Scope of work.
3.
Roles and Responsibilities page identifying Supervision, list of the names
of all competent and/or qualified persons, including their qualifications,
for each activity requiring a competent person i.e. excavations,
scaffolding, rigging, fall protection, etc.
4.
A program for implementing appropriate PPE as specified in the High 5.
Hazard Assessment detailed in Subparagraph 1.04 A.11 below.
5.
A program for assuring employees have proper work attire, i.e. substantial
sole safety-toed footwear, long pants, shirts with minimum 4-inch sleeves,
etc.
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6.

7.

8.
9.

10.
11.

12.
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A 100% 6-foot conventional fall protection program which provides full
body harnesses, lanyards (connectors), and anchorage points, or guardrails
for all trades when working 6 feet above a lower level.
a.
Exception:
1)
When the employer can demonstrate that it is infeasible
or creates a greater hazard to utilize these systems, the
employer shall develop and implement a Fall Protection
Plan, which meets the requirements of paragraph (k)
1926.502.
This plan must be approved before
implementation by the applicable OGS Regional Safety
Manager.
2)
When working from portable ladders.
A program for raising employee awareness through the use of weekly
Safety Talks (i.e. “Toolbox Talks” or “Tailgate Meetings”) on topics
related to upcoming/relevant work on the project. Contractor shall be
required to verify that all employees on site participated in meeting, with
documentation submitted to the Director’s Representative.
Confined Space entry program and procedures for entry, when applicable.
A written Respirable Silica Protection Plan, including tasks for which
employees could reasonably be expected to be exposed to harmful silica
dust, and control methods that will be used to limit or eliminate exposure,
as well as any PPE necessary to ensure protection.
Identify specific hazards related to this Project, and how employees will
be protected from those hazards.
High Hazard Assessment’s detailing procedures for all high hazard work
activities including, but not limited to:
a.
All lifts involving cranes or material handling equipment.
b.
Scaffolding where scaffold working deck is expected to be 10’ or
higher from a lower level.
c.
Demolition.
d.
Excavations where anticipated depth is 5’ or more.
e.
Hot work activities, which shall follow all applicable
requirements stated in NFPA 51B.
f.
Steel erection with specific fall protection requirements detailed.
g.
Work at elevations, including roofing work.
h.
Electrical work involving Lock Out - Tag Out (LOTO)
procedures.
1)
High Hazard Assessments shall include a step-by-step
breakdown of a given task, the hazards associated with
each step, the controls that will be utilized to eliminate or
minimize the hazards, and the PPE that will be used to
protect from remaining hazards.
2)
All required certifications shall be provided for all
applicable
types
of
work
with
required
training/certifications (i.e. Powder Actuated Tools, Aerial
Lifts, Forklifts, Crane Operators License, etc.).
A project safety inspection program, with a minimum of one documented
safety inspection per week, during the course of construction. Submit
copies of all resultant inspection reports to the Director’s Representative
on a weekly basis.
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13.

14.

1.05

A program for providing proper care for injured employees, including the
name of the employee with First Aid/CPR certification who will be on site
at all times during the course of construction, to include local
hospital/medical facility locations and contact information.
Provide an Emergency Action and Evacuation Plan, including Fire
Protection and Emergency Response, when applicable.
a.
Plan to include:
1)
Procedures for reporting a fire or other emergency.
2)
Procedures for emergency evacuation, including type of
evacuation and exit route assignments.
3)
Emergency Contact information.
4)
Procedures on how to alert workers of an emergency.
5)
Procedures to account for all employees after evacuation
and muster/evacuation points.
6)
A list of all major fire hazards, to include type of fire
protection equipment necessary to control hazard.

B.

Provide safety orientation training for each employee prior to their starting work
on site. This orientation shall include, but not be limited to: Fitness for Duty (drug,
alcohol, and cannabis policies), training on general safety hazards, site-specific
safety policies and procedures, personal protective equipment, injury reporting and
protocols, emergency evacuation and preferred medical providers, and HAZCOM
(GHS Harmonization). Provide documentation of all safety orientation training
for each new employee on the site, including all subcontractors, to the Director’s
Representative.

C.

Accident Reporting: The Director’s Representative shall be immediately notified
of any and all accidents. A copy of a written accident report shall be furnished to
the Director’s Representative within 24 hours of an incident.
1.
After any incident on site resulting in an employee being injured or
damage to property, a Post- Accident Review Investigation shall be held
as soon as possible after any incident. As a minimum, this investigation
will involve the injured person, his/her supervisor, the responsible project
superintendent and/ or supervisor and the onsite safety supervisor. The
contractor shall be responsible to provide a written Post-Accident
Corrective Action Plan, which will detail immediate steps taken to correct
any unsafe condition that led to injury/property damage, long-term actions
to prevent repeat incidents from happening on the site, and roles and
responsibilities of individuals who will be implementing the corrective
measures, which will be reviewed for effectiveness and continually
monitored for implementation.

STOP WORK ACTIVITY AUTHORITY
A.
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All NYS OGS Representatives have the authority to stop a work activity that
exposes any Contractor employees to potentially serious injury and/or illness. The
responsible Contractor shall immediately cease work, perform an assessment of
the activity that is exposing employees to any Immediately Dangerous to Life or
Health (IDLH) conditions, and take action necessary to satisfactorily address the
unsafe condition(s), at no cost to the State.
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1.06

B.

The activity may only resume when a NYSOGS Representative and respective
Contractor’s Safety Representative verify corrective measures have been
satisfactorily completed. Any related impact to time of completion shall be
considered within the Contractor’s control.

C.

No site work, other than mobilization, shall commence until the Site-Specific
Safety Plan is approved.

ADDITIONAL SAFETY POLICIES THAT WILL
THROUGHOUT THE CONSTRUCTION PHASE

BE

ADHERED

TO

A.

All contractors are required to utilize head (hardhat) and eye protection (safety
glasses) at all times well within the project limits.

B.

Any employee exposed to equipment/vehicles shall be required to utilize an ANSI
Level 2 Safety Work Vest.

C.

Contractors are strictly prohibited from utilizing any state-owned equipment or
materials during construction.

D.

All tools/equipment on multi-trade projects shall bear identifiable markings as to
which contractor the tool/equipment belongs to. If any tool/equipment on the
project does not have contractor’s markings, the tool shall be immediately removed
from the site until owner claims the tool/equipment.

E.

Seatbelts shall be utilized when operating all heavy equipment designed to be
operated in a seated position. When traveling in a vehicle, all employees shall be
seated in a secured seat with a seatbelt in place.

F.

Inspections of scaffolding prior to use, and excavations prior to entry shall be
documented by an on-site competent person. Documented inspection will be
available on-site for inspection by the Director’s Representative.

G.

All electrical cords/water hoses, if feasible, shall be run overhead to avoid
additional slip/trip hazards. If not feasible due to physical restrictions, cords/hoses
shall be placed to avoid all walkways and work areas.

H.

All heavy equipment being utilized on site shall have a fire extinguisher of suitable
size/rating within reach of operator.

I.

Any fuel-powered equipment shall have a fire extinguisher of suitable size/rating
no closer than 10 feet and no further than 25 feet from the equipment.

J.

All electrical work shall be done when panels/lines/boxes have been de-energized
and locked out, unless otherwise approved in writing by the Director’s
Representative.

K.

An applicable sized Spill Kit shall be available on all jobsites where heavy
equipment is being utilized.
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PART 2 PRODUCTS (Not Used)
PART 3 EXECUTION (Not Used)
END OF SECTION

Updated 12/14/2021
Printed 06/16/2022

011100 - 5

Project No. 47182-C

SECTION 012100
ALLOWANCES

PART 1 GENERAL
1.01

1.02

DESCRIPTION
A.

Include in the contract sum the allowances stated in this Section.

B.

Should the net cost be more than the specified amount of the allowance, the
contract sum will be adjusted by Order on Contract in accordance with the
General Conditions. No Work in excess of the allowance will be permitted
except by Order on Contract. Should the net cost be less than the specified
amount of the allowance, the balance will be deducted from the final payment.

TOTAL FOR ALLOWANCES
A.

1.03

The sum of allowances required by this Contract is $90,504.00.

ALLOWANCE FOR CONTINGENCIES
A.

Include in the contract sum the full above amount of $90,504.00 to cover the cost
of additional labor and materials for contingent activities within the scope of the
Contract as directed in writing by Field Order. The Field Order will include a
description of the Work and a method for determining the cost of such Work.

B.

The value of the directed Work under this allowance will be determined by one
or more of the methods authorized in Section 012200 which will be specified in
the Field Order.

PART 2 PRODUCTS (Not Used)

PART 3 EXECUTION (Not Used)
END OF SECTION
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SECTION 012200
COST COMPUTATIONS

PART 1
1.01

GENERAL

DESCRIPTION
A.

Updated 02/22/2016
Printed 06/16/2022

The Contracting Officer shall determine the value of any order on contract or field order by one or
more of the following methods:
1.
Agreed to Amount:
a.
By estimating the fair and reasonable cost of:
1)
Labor, including all wages, required wage supplements and insurance/taxes
required by law (workers’ compensation, social security, disability,
unemployment, etc.) paid to or on behalf of working foremen, workers and
other employees below the rank of the Contractor’s designated
representative directly employed at the Site of the Project, and, on contracts
with an award price less than $500,000, the Contractor’s designated
representative, regardless of job title or work status.
2)
Materials (to be installed or turned over to the State).
3)
Consumables are items that are used during the progression of the extra
work that do not become a permanent part of the Work and as such are
considered overhead.
4)
Equipment, excluding hand tools, which, in the judgment of the State,
would have been or will be employed exclusively and directly on the
omitted work or extra work.
5)
Where the omitted or extra work is performed directly by the Contractor;
by adding to the total of such estimated costs a sum equal to 15 percent
thereof, but, where the omitted or extra work is performed by a
subcontractor, by adding a sum equal to 15 percent of said costs for the
benefit of such subcontractor, and by adding, for the benefit of the
Contractor (no further allowance will be made where extra work is
performed by any sub-subcontractor), an additional sum equal to:
a) 10 percent of the first $10,000 of the above-estimated costs, including
the subcontractor’s percentage override.
b) Plus 5 percent of the next $90,000 of the total of said items.
c) Plus 3 percent of any sum in excess of $100,000 of the total of said
items.
d) For the purposes of the aforesaid percentage overrides, the words
“extra work” shall be defined as a complete item of added, modified
or changed work as described in writing to the Contractor and the
reductions enumerated shall be applied individually to each Order on
contract issued on a Contract. Such “extra work” may include the
work of one or more trades and/or subcontractors or subsubcontractors and shall include all labor, material, plant, equipment,
tools and all incidentals directly and/or indirectly necessary, related,
involved in or convenient to the successful completion of the extra
work item.
b.
By accepting an amount agreed upon by both parties, which amount is to be
calculated in a manner similar to that provided in subparagraph 1.01 A. 1. a.
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c.

2.

3.
4.

Should the Contractor fail to submit the required proposal as required by Article
10.5.1, the Contractor shall be compensated as follows:
1)
The costs will be determined by the State as described in 1.01 A. 1. a. above,
but the percentages for profit and overhead will be as follows:
a) Where the omitted or extra work is performed directly by the
Contractor, by adding to the total of such estimated costs a sum equal
to 10 percent thereof; where the omitted or extra work is performed
by a subcontractor, by adding a sum equal to 10 percent of said costs
for the benefit of such subcontractor, and by adding, for the benefit of
the Contractor, an additional sum equal the following:
(1)
5 percent of the first $10,000 of the above-estimated costs,
including the subcontractor’s percentage override.
(2)
Plus 3 percent of any sum in excess of $10,000 of the total of
said items.
b) No further allowance for the Contractor will be made where extra
work is performed by any sub-subcontractor.
ACTUAL COSTS - By determining the actual cost of the extra work in the same manner
as in the above Subparagraph 1.01 A. 1.a. except that actual costs of the Contractor be
utilized in lieu of estimated costs. The State shall have the option to utilize this method
provided it notifies the Contractor of its intent to do so prior to the time the Contractor is
properly authorized to commence performance of such work.
By applying the applicable price or prices set forth in the Contract Documents or by
applying a unit price agreed to by both parties.
All profit, overhead and expense of whatsoever kind and nature, other than those set forth
above in Subparagraphs A.1.a. 1), 2) and 4), and below in Paragraph 1.01 F., of the
Contractor, its subcontractors and sub-subcontractors, are covered by the aforesaid
percentage overrides and no additional payment therefore will be made by the State.

B.

Irrespective of the method used or to be used by the State in determining the value of extra or
omitted work, the Contractor shall, after receipt of a request, shall within 15 days submit to the
State a detailed breakdown of the Contractor’s estimate of the value of the omitted or extra work.
The Contractor shall submit evidence, satisfactory to the Contracting Officer, to substantiate each
and every item that constitutes his proposal for the change. The State shall promptly respond to
such submission.

C.

Whenever this Contract requires the determination of labor hours, it shall be determined as follows:
1.
Labor Hours shall be based on the labor factors as published in “RSMeans” by Reed
Construction Data. The latest versions of the following books shall be used:
a.
Building Construction Cost Data
b.
Electrical Cost Data
c.
Mechanical Cost Data
d.
Plumbing Cost Data
2.
In the event that a labor factor for an item of work is not available from these publications
the Director shall establish a labor factor as to the amount of time it takes to perform an
item of Work.
a.
Conditions that affect the performance of the extra work whether addressed in the
Contract Documents or not shall be taken into consideration and negotiated.
b.
Unforeseen conditions or conditions that are not identifiable shall not be included
in the Contractor’s proposal. If while in the process of performing the omitted or
extra work a condition or event that affects the work becomes evident, it will be
addressed at that time via a field order or change order.
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D.

Materials:
1.
Materials used in performance of the extra work shall conform to Contract Documents and
shall be listed by description, quantity and standard unit of measure.
2.
Where the extended value of an item of material is FIVE THOUSAND DOLLARS OR
MORE a quote or invoice from a supplier shall be included as part of the Contractor’s
proposal. The Director’s Representative reserves the right to request substantiating pricing
documentation to verify actual and reasonableness of any and all submitted costs. This
requirement does not impede Subparagraph 1.01 B. above.
3.
Travel costs including mileage, tolls, and overnight lodging and meal per diems incurred
as a result of the extra work will be reimbursed at costs without any markup for the
Contractor or subcontractor as the case may be. Daily travel to the project site must exceed
35 miles, one way, from the Contractor’s office address to claim mileage and toll expenses;
only mileage beyond 35 miles will be reimbursed. Distance must exceed 50 miles, one
way, from Contractor’s office address to the project site to claim overnight lodging and
meal per diems. Actual cost for overnight lodging and meal per diems will be reimbursed
up to the maximum rates listed per locality, as established by U.S. General Services
Administration (GSA).
4.
Personal Protection equipment required for hazardous materials abatement and materials
used to create critical barriers and protection barriers, provided that they are expended
during the performance of the extra work or turned over to the State at the request of the
Director’s Representative, are reimbursable as part of an order on contract.

E.

Whenever this Contract requires the determination of the cost of equipment, it shall be determined
as follows:
1.
Equipment used or to be used in the performance of Work shall be specifically described
by the manufacturer, model number and date of manufacture and be of suitable size and
capacity required for the work to be performed.
2.
Equipment, excluding hand tools which are defined as tools and equipment having a new
purchase price of less than ONE THOUSAND DOLLARS, and which will be used
exclusively and directly on the Work. For the purposes of computing the Contractor’s cost
for self-owned equipment, the rate used for periods of under five days shall be the monthly
rate set forth for the item of equipment in the Equipment Watch® “Rental Rate Blue Book”
published by Penton Media (800 669-3282) divided by 22 days to establish a daily rate
and divided again by eight hours to establish an hourly rate. The rate used for periods
of 5 days or more shall be 45% of the published monthly rate. In the event the “Rental
Rate Blue Book” does not list the item of equipment used, the applicable rate shall be
determined in the same manner as set forth above except that the monthly rate used shall
be that set forth in “The AED Green Book” published by Penton Media (800 669-3282).
In the event that a rate is not established in the “Rental Rate Blue Book” or “The AED
Green Book” for a particular piece of equipment, the Contracting Officer shall establish a
rate for ownership costs and operating costs for that piece of equipment that is consistent
with its cost and expected life. Self-owned equipment is defined to include equipment
rented from controlled or affiliated companies.
3.
Rented equipment will be paid for at the actual rental cost. Equipment rented for the Work
used in the performance of extra work will be reimbursed for operating costs only.
4.
For the purposes of the performance of extra or additional work, when, in the opinion of
the Contractor, and as approved in writing by the Director’s Representative, suitable
equipment is not available on the Site, the moving of said equipment to and from the Site
will be paid for at actual cost.
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5.

6.

7.

Notwithstanding any other provision, if the State should determine that the nature or size
of the equipment used by the Contractor in connection with the performance of Work is
larger or more elaborate, as the case may be, than the size or nature of the minimum
equipment determined by the State to be suitable for the performance of Work, the cost of
equipment used in calculating the costs of extra work or delay damages will not be based
upon the equipment used by the Contractor but instead will be based on the smallest or
least elaborate equipment determined by the State to have been suitable for the performance
of the Work. In no event shall the amount paid to the Contractor as the allowance for the
use of self-owned construction equipment exceed the lower of the actual cost of such
equipment or the depreciated value of such equipment as carried on the Contractor or
subcontractors books.
The Contractor shall be reimbursed for its operating costs for self-owned equipment based
on actual cost data. Operating costs shall include fuel, lubricants, other operating
expendables and preventive and field maintenance. Operating costs do not include the
operator’s wages. In the event, after documented and demonstrated due diligence, actual
operating costs are not ascertainable, then the Contractor will be compensated utilizing 100
percent of the operating costs set forth in the “Rental Rate Blue Book” and the Contractor
shall be reimbursed the product of the number of hours of actual use multiplied by the
operating cost per hour.
The maximum amount of reimbursement for the ownership costs of self-owned equipment
is limited to the original purchase price of the equipment as listed in the “Green Guide for
Construction Equipment” published by Penton Media (800) 669-3282. In the specific event
when the ownership reimbursement is limited by the original purchase price, the Contractor
shall, nevertheless, be reimbursed for the operating cost per hour for each hour of actual
use.

F.

Insurance and Bonds:
1.
The additional cost of all required Bonds and Liability and Builder’s Risk Insurance
Premium required by this Contract, arising from the additional cost of performing extra
work shall be paid by a change order or field order to be issued upon physical completion
of the Work and upon the submission of proof of payment of such additional premiums
assessed by the respective insurance companies for such additional cost of the extra work.
2.
Should the additional work require an additional insurance policy not initially required or
anticipated in the execution of the contract, whether required of the Contractor or a
subcontract between the Contractor and a subcontractor actually performing extra work,
will be reimbursed based on actual cost.

G.

Unless otherwise specifically provided for in an order on contract or field order, the compensation
specified therein for extra work includes full payment for both the extra work covered thereby and
for any damage or expense caused the Contractor by any delays to other work to be done under the
Contract resulting from or on account of said extra work, and the Contractor waives all rights to
any other compensation for said extra work, damage or expense.

H.

In computing the value of an order on contract or field order which involves additions and deletions
of work and the cost of the added work exceeds the cost of the deleted work, overhead and profit
shall be computed on the amount by which the actual cost of additional labor and material exceeds
the actual cost of the deleted labor and material, except no additional overhead and profit shall be
allowed on the value of any order on contract or field order determined by the method provided in
Subparagraphs 1.01 A. 1.b. or 1.01 A. 3.
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I.

In computing the value of an order on contract or field order which involves additions and deletions
of work and the cost of the deleted work exceeds the cost of the added work, the Contractor will be
allowed to retain the overhead and profit on the amount by which the cost of the deleted work
exceeds the cost of the added work, except that no overhead and profit shall be retained on the cost
of work determined by the method provided in Subparagraphs 1.01 A. 1.b. or 1.01 A. 3.

J.

Subject to the provisions of Article 17A of the General Conditions, the following elements of
damage, and only the following elements, as determined by the Contracting Officer, will be
recoverable by the Contractor as “delay damages” provided that they are actual, reasonable and
necessary:
1.
Documented additional or escalated job site labor expenses.
2.
Documented additional or escalated costs for materials.
3.
Documented additional or escalated equipment costs less appropriate credits, as such are
determined in accordance with this Section.
4.
Documented costs of extended job-site overhead (including job superintendent, office
engineer and clerical staff, but not including working foremen).
5.
An additional 15 percent of the total of the above items in Subparagraphs 1.01 J. 1., 2., 3.
and 4. for home office overhead and profit thereon.
6.
Documented additional or escalated insurance and bond costs.
7.
When the work is performed by a subcontractor, the Contractor shall be paid the actual,
reasonable and necessary cost of such subcontracted work as outlined Subparagraphs 1.01
J. 1. through 4., including the subcontractor’s main office overhead and profit of 15 percent.
The Contractor shall also be allowed an additional 5 percent administrative fee for
processing.
8.
The phrases “additional expenses”, “escalated expenses”, “additional costs” and “escalated
costs” shall include expenses and costs above or below those normally incurred in the
performance of the work, less any appropriate credit, and/or attributable, with appropriate
credits, to the performance of work or portions of work in a different time period than that
which was indicated on the approved progress schedule.

K.

The parties agree that, with regard to delay damages, the State will have no liability for the
following items and the Contractor further agrees it shall make no claim for the following items:
1.
Profit, in excess of that provided for above.
2.
Loss of anticipated or unanticipated profit.
3.
Labor inefficiencies and loss of productivity.
4.
Home office overhead in excess of that provided for above.
5.
Consequential damages, including but not limited to interest on monies in dispute,
including interest which is paid on such monies, loss of bonding capacity, bidding
opportunities, or interest on retainage or investment, or any resultant insolvency.
6.
Indirect costs or expenses of any nature.
7.
Direct or indirect costs attributable to performance of work where the Contractor, because
of situations or conditions within its control, has not progressed in a manner satisfactory to
the Executive Director.
8.
Attorneys’ fees, or claims preparation expenses.
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L.

Remedies Exclusive: With respect to extra costs and delay damages, the parties agree that the State
shall have no liability to the Contractor for expenses, costs, or items of damage other than those
which are specifically identified as payable above. In the event any legal action is instituted against
the State by the Contractor on account of any extra work or for additional compensation, whether
on account of delay, acceleration, breach of contract, or otherwise, the Contractor agrees that the
State’s liability will be limited to those items which are specifically identified as compensable
above. The Contractor further agrees to make no claim for expenses other than those which are
specifically identified as compensable above.

PART 2

PRODUCTS (Not Used)

PART 3

EXECUTION (Not Used)

END OF SECTION
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SECTION 013000
ADMINISTRATIVE REQUIREMENTS ECP VERSION
PART 1 GENERAL
1.01

1.02

RELATED REQUIREMENTS SPECIFIED ELSEWHERE
A.

Other requirements pertaining to payments are included in the General Conditions
and in the various sections of the Specifications.

B.

Cost Computations: Section 012200.

C.

Submittals: Section 013300.

WAIVER OF CERTAIN SUBMITTAL REQUIREMENTS
A.

1.03

The Electronic Contractor Payments (ECP) program facilitates electronic
submission of payment applications and related documents and information via a
secure web-based portal. This portal is hereinafter referred to as the “Vendor
Interface”. Hardcopy (paper) submission of the following forms is waived, and
the information required by these forms shall be submitted via the Vendor
Interface:
1.
BDC 169 (Contractor’s Application for Payment form).
2.
BDC 187 (Detailed Estimate form).
3.
BDC 329 (Contractor’s List of Subcontractors–Suppliers).

SCHEDULES AND RECORDS
A.

Submit the following information not later than 15 days after approval of the
Contract unless the Contractor or the Director determines an earlier submission is
required to properly schedule or progress the Work.
1.
CONTRACTOR’S LIST OF SUBCONTRACTORS – SUPPLIERS: An
affirmative review of the subcontractor’s responsibility will be conducted.
Any subcontractor disapprovals resulting from negative information
derived from the State’s review will result in written notice (by letter or email) to the Contractor. A responsibility meeting may result from these
actions. The Contractor will defer to the provisions of Article 6, General
Conditions, regarding its responsibility to prosecute the work.
a.
Submit the CONTRACTOR’S LIST OF SUBCONTRACTORS –
SUPPLIERS information using the required electronic entry
process via the Vendor Interface.
b.
Indicate the items of Work proposed to be accomplished by
subcontractors, the name and address of each proposed
subcontractor, the dollar value of the subcontract, and Minority
and Women-Owned Business Enterprise (MWBE) information.
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1)

c.
d.

B.

1.04

Attach a properly completed and executed NEW YORK
STATE
VENDOR
RESPONSIBILITY
QUESTIONNAIRE – FOR PROFIT CONSTRUCTION
(CCA-2) and forward to the Vendor Responsibility Unit
for each subcontractor whose subcontract is valued at
$100,000.00 or more unless requested otherwise by the
Contracting Officer and/or the Director’s Representative.
2)
As an alternative to submitting a paper version of the
form, subcontractors may opt to submit the CCA-2 online via the New York State VendRep System.
Information on this system and the New York State
vendor responsibility requirements is available at:
http://www.osc.state.ny.us/vendrep/index.htm.
Indicate the names and addresses of proposed suppliers, the dollar
value of the supplies, and MWBE information.
Failure in providing this information may result in payments being
withheld and referral to the Contracting Officer for a
responsibility determination.

If after initial approval, circumstances require a change in a subcontractor or
supplier or require additional subcontractors or suppliers to be used, use the
Vendor Interface to submit a revised BDC 329 form that reflects the changes or
additions.

DETAILED ESTIMATE
A.

Before making the first requisition for a progress payment, prepare a detailed
estimate of quantities and prices for materials, labor and other items required for
the Work, which shall aggregate the contract sum.
1.
Submit the DETAILED ESTIMATE information using the required
electronic entry process via the Vendor Interface.

B.

The detailed estimate shall be supported by such evidence, including certified
copies of subcontracts, as the Director may require.

C.

The detailed estimate must be approved by the Director who may revise it as, in
his reasonable judgment, is necessary to make the various items conform to their
true values.
1.
The value of each requisition for payment shall be based on the approved
detailed estimate.

PART 2 PRODUCTS (Not Used)

PART 3 EXECUTION (Not Used)
END OF SECTION
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SECTION 013113
PROJECT PLANNING AND SCHEDULING

PART 1 GENERAL
1.01

1.02

RELATED REQUIREMENTS AND INFORMATION SPECIFIED ELSEWHERE
A.

Summary of the Work: Section 011000.

B.

Administrative Requirements: Section 013000.

C.

Project Meetings: Section 013119.

SUMMARY
A.

1.03

Section includes administrative and procedural requirements to plan, schedule, and
document the progress of the Project, work in place, and predict and prevent delays
to established activities and milestones during performance of the Work.

DEFINITIONS
A.

Activity: A task or grouping of tasks containing an anticipated start-date and
corresponding duration in work days, anticipated labor resources, person
responsible for the work, restricted work period, contract reference document,
sequence of work, and budgeted cost (if required) comprising a generalized portion
of the Work, that can be identified and measured for planning, coordinating,
monitoring, and controlling the project.

B.

Activity Duration: Time needed for the represented work in work days. No
duration in any baseline or recovery schedule shall be longer than one (1) reporting
period as defined in Section 013119, except for submittal items. All procurement
and work activities must be provided in sufficient detail to meet this duration
requirement.

C.

Baseline Agreement: The agreement document for Section 013113 which will
contain the baseline schedule report.

D.

Baseline Project Schedule: The schedule derived from the Contractors’ Project
Work Plan activities and their prescribed durations, predecessor activities, etc.,
recognizing the completion of the Work of the Project Work Plan in accordance
with the Contract duration. The Baseline Project Schedule will remain unaltered
as a tool to measure progress outlined and anticipated during the Initial Schedule
Meetings and from the agreed-upon Baseline Project Schedule. The Project Team
will agree to the resulting schedule by completing the Baseline Agreement within
the Project Work Plan software. OGS Scheduling will maintain the agreed-upon
Baseline Project Schedule as the assigned project baseline schedule.
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E.

Calendar: The calendar utilized for each activity, set according to the direction of
OGS Scheduling to accurately reflect anticipated State and Federal holidays.
Calendars reflecting additional shifts or non-traditional work hours must be
reviewed with the Director’s Representative and approved by OGS Scheduling and
prior to use in the schedule.

F.

Constraints: Constraints are a function which can manipulate or hold specific
dates. Constraints are used by OGS Scheduling in specific instances during the
baseline process to hold dates dictated by the terms of the Contract or assigned to
submittal & procurement items in the Project Work Plan. Constraints are not
allowed to be used/entered by Contractors on any activities except for mobilization
items.

G.

Data Date: The progress point or “status date” for activities/tasks in the project.
Project status is up-to-date as of the Data Date. OGS Scheduling will specify the
Data Date for each Project Update Reporting Period.

H.

Float: The measure of latitude in starting and/or completing an activity without
impeding the successful realization of Project Milestones. It is an expiring Project
resource that is jointly owned, not for the exclusive use or benefit of either the
State or the Contractors. Float is available as needed to meet scheduled milestones
and Project completion. Recognizing float within an activity, or chain of activities,
does not permit the Contractors to disrupt progress or to delay completion of an
activity.

I.

Milestone Activity: A significant start or finish to Work on a given set of activities
on the Project, defined by both the Director’s Representative and the Contractors.
The Project Team will identify milestones, activities, or summary activities for
incorporation into the Baseline or Project Schedule to assist in planning,
scheduling, and coordinating the Project. This may include major milestones or
phases required by the Contract Documents to be utilized by the Contractors and
Project Team in developing the Baseline Project Schedule.

J.

OGS Project Work Plan System (OGS PWPS): The collaborative online system
provided by OGS for Contractors to establish their Project Work Plan activities,
duration, prerequisites, resources and budgeted cost (if required) for Work of the
Project. All work is entered into the OGS PWPS by the Contractor(s).
1. Importing of any information is not allowed.
2. Time lags are not allowed to be scheduled between activities.

K.

OGS Scheduling: The department responsible for assisting and training the Project
Team, reviewing, reporting, and interpreting the Contractor Project Work Plan and
related information.

L.

Preliminary Project Schedule: This schedule is a summary outline of the
Contractor’s anticipated Project Work Plan for the sequence of work of this
Contract through Substantial Completion as noted in the Summary of Work
(Section 011000). The activities are developed using anticipated dates and are
coordinated among the Contractor(s). The resulting Schedule outlines and aligns
the sequence of work for the individual Contract and coordinates the Contracts that
are part of a multiple trade Project. The Project Work Plan needs to address
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sequencing of the work, long lead items, and impact of weather and restricted work
periods as noted in Section 002219. The Project Team will agree to the resulting
schedule by completing the Baseline Agreement within the Project Work Plan
software.
M.

Project: Work to be performed as part of one or more Contracts.

N.

Project Team: The Designated Representatives acting on behalf of the State and/or
Contractors to successfully plan, schedule, and coordinate the Work of the Project.

O.

Project Update Reporting Period (Project Schedule Updates): A regular reporting
period as stipulated for this Project in Section 013119, that is concluded by a
Project Update Meeting for review, evaluation, and adjustments to the Project
Work Plan and Activity progress.

P.

Project Work Plan: A comprehensive list of Contractor tasks, including
prerequisite activities, durations, labor resources, budgeted costs (if required), etc.
used to develop the Project Schedule as entered by the Contractor’s Supervision
staff in the OGS PWPS.

Q.

Recovery Project Schedule: Revised Project Work Plan developed from recovery
options presented by the Contractor to the Director’s Representative when Project
Update Reporting indicates the Work is 15 or more work days behind the current
Substantial Completion dates of the agreed-to Baseline Project Schedule. The
Contractor will update their Project Work Plan accordingly for the revision. The
Project Team will agree to the resulting recovery project schedule by completing
the Baseline Agreement within the Project Work Plan software. OGS Scheduling
will maintain the Baseline Agreement Recovery Project Schedule as the assigned
Baseline Project Schedule.
1.
The Recovery Project Schedule will only be reviewed by OGS when it is
entered in the OGS PWPS.

R.

Resource: Any labor (workers), material, or equipment, shared or exclusive,
required for the completion of the Work or an Activity, for which an associated
cost is recognized.

S.

Schedule: A comprehensive plan of necessary procedural tasks, including task
sequencing, projected start and finish dates, and resource allocation required to
successfully complete the Work by the Project completion date. The dates in the
Schedule are the result of the sequence, duration, and requirements from the
Project Work Plan.

PART 2 PRODUCTS
2.01

SCHEDULE SOFTWARE
A.
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B.

Contractors are required to have Internet access to utilize the OGS PWPS for all
parts of this section.

C.

Meetings will be held in accordance with Section 013119 and will be conducted
via WebExTM or an equivalent online method provided by OGS.

D.

OGS will provide training for access and use of the OGS PWPS. Additional
support is available by OGS Scheduling as requested.

PART 3 EXECUTION
3.01

3.02

PROJECT AWARD
A.

OGS Scheduling will establish one account for each Contractor.

B.

The Initial Schedule and Training Meeting is coordinated by the Director’s
Representative and Project Team. Prior to the meeting all Contractor accounts
need to be set up by OGS Scheduling.

INITIAL SCHEDULE MEETING – (PERIOD DEFINED BY SECTION 013119)
A.

The meeting is mandatory for the members of the Project Team and will be
conducted by OGS Scheduling for the purpose of defining the intent of the
specification and reporting structure of the Project. The mutual agreements
reached at this and subsequent meetings form the basis for the Baseline and other
Project Schedule(s), and will be used for coordinating, scheduling, and monitoring
the Work of all related contracts.

B.

This meeting also includes training for the Project Team using the OGS PWPS.
Each session will be one hour (total of two hours) via WebExTM or an equivalent
online method provided by OGS.
1. SESSION 1 - Preliminary Project Schedule & Initial Training
2. SESSION 2 - Baseline Project Schedule Training

3.03
PRELIMINARY PROJECT SCHEDULE – (PERIOD DEFINED BY SECTION
011000, IF SPECIFIED)
A.

In the OGS PWPS, the Contractor will develop their Project Work Plan activities
and provide information relating to activity naming, anticipated work dates,
resources, and budgeted cost (if required) on the OGS PWPS. The Project Team
will establish a focused work breakdown structure (WBS). The activities are
developed using anticipated dates and are coordinated among the Contractor(s).

B.

Activities are to be appropriately placed within the OGS PWPS. Activity durations
are only limited by the requirements of coordinating the work of the Preliminary
Project Schedule by the Project Team. For the purposes of coordinating this
schedule, relationships (predecessors and successors) are not required between the
activities.

Updated 04/08/2022
Printed 06/16/2022
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C.

3.04

3.05

The Preliminary Project Schedule must be agreed to by the Project Team. Each
Contractor and the Director’s Representative shall agree to it by completing the
Baseline Agreement within the Project Work Plan Software (sample agreement
included at the end of Section 013113).

BASELINE PROJECT SCHEDULE – (45 DAYS AFTER AWARD)
A.

The Contractor(s) shall develop and enter their Project Work Plan activities which
adequately represent their scope of Work of the Contract and the required
coordination efforts for the Project. This includes, but is not limited to, sequence
requirements, identification of logical connections to other work critical to
Substantial Completion, accounting for critical submittals or submissions, the
fabrication and delivery of long-lead materials, products, specialized equipment or
services, and the recognition of critical testing, inspection, or commissioning
durations for coordination and tracking.

B.

Each activity will identify the Contractor’s anticipated duration for the activity
defined in workdays, resources, and budgeted cost (if required) of the activity. The
Contractor is responsible to provide the mandatory requirements outlined by OGS
and the online OGS PWPS layout within the project structure provided by OGS.
Revisions to the project structure must be agreed upon by the Project Team.

C.

Activity durations cannot exceed the time frame in work days of the Project
Reporting Period as defined in Section 013119.

D.

The Contractors will identify each activity with a unique Activity Name that
clearly communicates the scope of the work item to the rest of the Project Team.
No Activity Name or Activity ID will be altered without approval of the Director’s
Representative and OGS Scheduling after the Baseline Project Schedule has been
agreed to by the Director’s Representative.

E.

The Baseline Project Schedule must be agreed to by the Project Team. Each
Contractor and the Director’s Representative shall agree to it by completing the
Baseline Agreement within the Project Work Plan software. (Sample agreement
included at the end of this Section 013113).

PROJECT SCHEDULE UPDATES (PERIOD DEFINED BY SECTION 013119)
A.

Updated 04/08/2022
Printed 06/16/2022

Project Schedule meetings will be led by the Director’s Representative and held to
review Contractor updates to the actual starts, actual finishes, and remaining
duration of in-progress activities, and consider logic changes, predecessor
alterations, duration amendments, time impact events, and scope changes, for the
purpose of determining the status of construction progress for the updated Project
Schedule. At each meeting the Project Team will:
1.
Agree to the completed Activity dates.
2.
Coordinate and agree to the next 6-week Project Work Plan.
3.
Evaluate and acknowledge any impact to the Contractor’s ability to
execute the Project Schedule according to the Baseline Project Schedule.
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3.06

B.

During the progress of Work on the Project, the Contractors are required to
document actual start, actual finish, and remaining duration on a daily basis.
Information will be posted by the Contractor to the OGS PWPS as defined during
the Initial Schedule Meeting.

C.

Contractors are required to update the status of all their activities two (2) days prior
to the Project Schedule Meeting. The Contractors will notify the Director’s
Representative and OGS Scheduling when their update information for all
activities is complete.
1.
Any variation of 5 days (+/-) in the start or finish date for each activity
must be explained and posted to each activity.
2.
All necessary initiated documents such as Request for Information (RFI),
Information Bulletins (IB), Field Orders (FO), Change Orders (CO), and
Notice of Claim (NOC) must be incorporated by the Contractor into the
Contractor’s Work Plan.
3.
Any Contractor failing to progress their Work as outlined in the updated
Project Work Plan will be informed of their deficiencies and, if required,
be requested to provide a recovery option.

D.

Performing Work out of sequence with the Project Schedule is not permitted unless
written approval is obtained from the Director’s Representative prior to
commencement.

RECOVERY PROJECT SCHEDULE
A.

When the Project Schedule completion date is projected to be greater than the
agreed-to Baseline Project Schedule’s Substantial Completion date by 15 or more
work days, the Contractor(s) will revise the existing Project Work Plan as
necessary towards meeting the specified completion date within 10 calendar days
after the Project Schedule update meeting.

B.

Contractor recovery options may include, but are not limited to, allocating
additional resources to reduce activity duration or modify activity sequencing.

C.

Alterations to the Project Work Plan activities for a Recovery Work Plan will
require the approval of the Contractor(s) and the Director’s Representative.
Agreed-to alterations to the Project Work Plan activities for a Recovery Work Plan
will constitute the updated Project Schedule.

D.

The updated Project Schedule must be agreed to by the Project Team. Each
Contractor and the Director’s Representative shall agree to it by completing the
Baseline Agreement within the Project Work Plan Software (sample agreement
included at the end of Section 013113).

E.

The previous Baseline Project Schedule will be retained. The new agreed-upon
Baseline Project Schedule will be used to measure progress moving forward.

Updated 04/08/2022
Printed 06/16/2022
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3.07

3.08

SCHEDULE CLOSEOUT (AS-BUILT SCHEDULE)
A.

A schedule meeting must occur to update the project schedule with the actual
progress dates and to confirm that all activities are complete for Substantial
Completion.

B.

The Director’s Representative will determine if any of the original Substantial
Completion activities need to be tracked for Physical Completion in the project
schedule.

TIME IMPACT AND TIME IMPACT ANALYSIS (TIA)
A.

The Contractor(s) will represent the impact relative to the assigned Baseline
Project Schedule in the OGS PWPS. The Contractor will incorporate the impact
of any change in their Work Plan per the current OGS PWPS requirements for
impacts. The requirements include but are not limited to:
1.
A day-for-day tracking of the impact to illustrate the sequence of the
impact from the initiating event.
2.
All information required to create an Activity and the associated codes for
the impact in the OGS PWPS as defined previously.
3.
Modification of existing activities so that the name of each associated task
enhances the reader’s understanding of the impact. Modification of the
associated (TIA) codes for the change in the OGS PWPS.
4.
For the addition of any new activities, an explanation of how the modified
scope impacts the agreed-to Baseline Project Schedule.

B.

Contractors and the Project Team will use the most current Project Work Plan
update to prepare the Time Impact representation.

C.

If Project Work Plans have not been updated in accordance with this specification,
an update by the Contractor must be generated which includes an accurate
realization of the Work performed and progressed up to the Time Impact event.
Failure to maintain Project Work Plan updates in accordance with this or related
specifications will not absolve the Contractors of the responsibility to identify
Time Impact as defined by, but not limited to, Specification Section 013113 or the
General Conditions.

D.

OGS Scheduling will assist the Contractor with this process as requested.

E.

A Request for Time Extension will require Time Impact recognition within the
OGS PWPS and Schedule.

F.

Time Impact events will be reviewed for accuracy and are to be updated in
accordance with relevant new information regarding time for resolution and impact
to the remaining work on the Project.

G.

All impacts (sequence, duration, and scope) must be agreed to by the Project Team.

Updated 04/08/2022
Printed 06/16/2022

013113 - 7

Project No. 47182-C

3.09

SUBSTANTIAL COMPLETION DATE CHANGES
A.

If the Substantial Completion date of the project is modified by an Order on
Contract in accordance with the General Conditions, the Project Team will agree
to a new Baseline Project Schedule within 10 calendar days after the approval of
the Order on Contract.
1.
The previous Baseline Project Schedule will be retained. The new agreedupon Baseline Project Schedule will be used to measure progress moving
forward.
2.
The new Baseline Agreement must be agreed to by the Project Team. Each
Contractor and the Director’s Representative shall agree to it by
completing the Baseline Agreement within the Project Work Plan
Software (sample agreement included at the end of Section 013113).

SAMPLE BASELINE AGREEMENT

END OF SECTION

Updated 04/08/2022
Printed 06/16/2022
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SECTION 013119
PROJECT MEETINGS

PART 1 GENERAL
1.01

INITIAL JOB MEETING
A.

1.02

1.03

The Director’s Representative will notify all parties concerned of the time and
place of the initial job meeting. The meeting will be conducted by the Director’s
Representative. The agenda will be based on the Format for Initial Job Meeting.
All items on the format, as they apply, will be discussed.
1.
A copy of the Facility’s current Visitor Identification Policy will be
distributed.

PROJECT SCHEDULE MEETINGS
A.

The Initial Schedule Meeting will be held within 15 days of Project award. The
Director’s Representative will notify all members of the Project Team of the time
and place of the meeting. The meeting will be conducted by the Director’s
Representative and OGS Scheduling via WebExTM or an equivalent online method
for the following purposes:
1.
Define the intent of the specification.
2.
Review the reporting structure of the Project.
3.
Provide training to the Project Team.

B.

The Director’s Representative will notify all members of the Project Team of any
Schedule development/coordination meetings conducted by the Director’s
Representative and OGS Scheduling via WebExTM or an equivalent online method.

C.

The Project will have monthly project update reporting periods. The update
meetings will be conducted by the Director’s Representative and OGS Scheduling
via WebExTM or an equivalent online method for the following purposes:
1.
Agree to the completed Activity dates.
2.
Coordinate and approve the next 6-week Project Work Plan.
3.
Evaluate and acknowledge any impact to the Contractor’s ability to
execute the Project Schedule according to the approved Baseline Project
Schedule.

BI WEEKLY JOB MEETINGS
A.

Updated 09/05/2018
Printed 06/16/2022

Unless otherwise directed, job meetings will be held bi weekly, at a time and place
agreed upon by the Director’s Representative, the Contractor, and the Facility
Representative. Other interested parties may attend when needed, e.g.,
subcontractors and representatives from suppliers, public utilities, and local
government. The meetings will be conducted by the Director’s Representative for
the following purposes:
1.
Review job progress, quality of Work, and approval and delivery of
materials.
2.
Identify and resolve problems which impede planned progress.
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3.
4.

5.
1.04

1.05

Coordinate the efforts of all concerned so that the project progresses on
schedule to on-time completion.
Maintain sound working relationships between the Contractors and the
Director’s Representative, and a mutual understanding of the project
requirements.
Maintain sound working procedures.

PRE-INSTALLATION MEETINGS
A.

Pre-installation meetings will be held to review the specifications, Project
Schedule, drawings, and approved submittals in preparation for start of a particular
activity.

B.

The meetings shall be attended by the Director’s Representative, a Design
Representative, and the Contractor’s Representative, including installer and
representatives of manufacturers & fabricators involved in or affected by the
installation and its coordination with other materials/trades.

C.

The Director’s Representative shall schedule the meetings prior to the start of the
work. The goal of these meetings is to ensure the quality of construction and to
maintain the schedule.

ATTENDANCE
A.

A Contractor’s Representative shall be required to attend all meetings scheduled
by the Director’s Representative, as set forth above.

B.

If the Contractor’s Representative fails to attend two scheduled meetings without
prior approval, the Contractor will be directed to replace the current Contractor’s
Representative. Further incidents of non-attendance by the Contractor’s
Representative will form the basis for review of the Contractor’s responsible
vendor status.

PART 2 PRODUCTS (Not Used)

PART 3 EXECUTION (Not Used)
END OF SECTION

Updated 09/05/2018
Printed 06/16/2022
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SECTION 013300
SUBMITTALS

PART 1 GENERAL
1.01

1.02

1.03

RELATED REQUIREMENTS SPECIFIED ELSEWHERE
A.

Other requirements pertaining to submittals are included in the General Conditions
and in the various sections of the Specifications.

B.

Summary of the Work: Section 011000.

C.

Administrative Requirements: Section 013000.

D.

Contract Closeout Submittals: Section 017716.

DEFINITIONS
A.

Deviation:
Changes in products, materials, equipment and methods of
construction from those required by the Contract Documents and proposed by the
Contractor.

B.

Acceptable Manufacturer, Company or Product: A manufacturer, company or
product capable of achieving the requirements established in the Contract
Documents and demonstrating compliance.

C.

Portable Document Format (PDF): An open standard file format used for
representing documents in a device-independent and display resolutionindependent fixed layout document format.

DEVIATIONS FROM REQUIREMENTS OF THE CONTRACT DOCUMENTS
A.

Deviations from the requirements of the Contract Documents will not be allowed
unless a request for deviation is made in writing prior to or at the time of
submission and the specific deviation is approved by the Director’s Representative
subject to the requirements of Article 4 of the General Conditions. The request for
deviation shall be made utilizing the CONTRACT DOCUMENT DEVIATION
REQUEST FORM (Form BDC 49) accessible from the OGS Web Site.
1.
The submission of a deviation shall be done in a timely manner according
to the schedule of submittals to allow the Director sufficient time for
review.

Revised 10/19/2015
Edited and/or Printed 06/16/2022

013300 - 1

Project No. 47182-C

1.04

“OR EQUAL” TO BRAND NAME PRODUCTS
A.

1.05

WAIVER OF CERTAIN SUBMITTAL REQUIREMENTS
A.

1.06

Whenever a product is specified by brand name, a comparable brand, equal to that
named, may be submitted for approval subject to the requirements of Article 5 of
the General Conditions.
1.
The Contractor shall bear the burden of proving that the proposed product
is equal to the specified product. The submission of an “or equal” shall be
done in a timely manner to allow the Director sufficient time to review the
proposed product.
2.
Whenever a color or pattern is indicated by a specific manufacturer’s name
or number, the intent is to communicate the required color or pattern of
the material. Other manufacturers’ comparable colors or patterns may be
submitted for approval as equal.

Unless otherwise specified, the requirement to submit product data and samples
for approval will be waived for products specified by brand name if the specifically
named products are furnished for the Work. In such cases, submit required Product
Data to the Director’s Representative via Submittal Exchange® for information
only.

ADMINISTRATIVE REQUIREMENTS
A.

Participate in the OGS’s hosted web-based collaboration service (Submittal
Exchange® at www.submittalexchange.com) to transmit and track Contractor
provided project related documents.

B.

Identify submittals by project title and number. Include Contractor’s name, date,
and revision date. On shop drawings, product data and samples, also include the
name of the supplier and subcontractor (if any), and applicable specification
section number. Stamp each submittal and initial or sign the stamp to certify
review and approval of submittal.

C.

Assemble submittals in accordance with the requirements in the individual sections
of the Specifications and as required by this section. It is the Contractor's
responsibility to review and verify that all information required for each submittal
is included in the submittal package. Errors or omissions found by the Contractor
are to be corrected prior to the submission of the submittal package for approval.
Incomplete submittal packages that have been submitted for review and approval
will be returned.
1.
It is the Contractor's responsibility to verify that portions of the submittal
package to be provided by a subcontractor (or supplier) are complete, as
well as portions of the submittal package being provided directly by the
Contractor.
2.
Do not combine the submittals of more than one specification section with
submittals required by other specification sections unless specifically
stated in the contract Specifications.

Revised 10/19/2015
Edited and/or Printed 06/16/2022
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1.07

D.

If a submittal is based on, or the result of, a change order or field order to the
Contract Documents, include copies of the applicable change order or field order
with the submittal.

E.

Coordination: Coordinate preparation and processing of submittals with
performance of construction activities.
1.
Coordinate each submittal with fabrication, purchasing, testing, delivery,
other submittals, and related activities that require sequential activity.
2.
Submit all submittal items required for each specification section
concurrently unless instructions for partial submittals are required in a
specific specification section requiring sequential submissions.
3.
Submit action submittals and informational submittals required by the
same specification section as separate packages under separate
transmittals.
4.
Coordinate transmittals of different types of submittals for related parts of
the Work so processing will not be delayed because of need to review
submittals concurrently for coordination.
a.
The Director’s Representative reserves the right to withhold
action on a submittal requiring coordination with other submittals
until related submittals are received.

F.

Processing Time: Allow time for submittal review, including time for
resubmittals, as follows. Time for review shall commence on uploading the
submittal to Submittal Exchange®. No extension of the project schedule will be
authorized because of failure to transmit submittals enough in advance of the Work
to permit processing, including resubmittals.
1.
Initial Review: Allow time for the initial review of each submittal. Allow
additional time if coordination with subsequent submittals is required. The
Designer of Record will advise the Director’s Representative when a
submittal being processed must be delayed for coordination.
2.
Resubmittal Review: Allow time for review of each resubmittal.
3.
Sequential Review: Where sequential review of submittals by the project
team is necessary for coordination, allow time for review.

SUBMITTALS
A.

1.08

Schedule of Submittals acknowledgement: Provide written acknowledgement that
the Schedule of Submittals has been received and reviewed with Critical
Submittals identified and Contractor’s Projected Dates (three dates inserted into
each column) are entered for each specification item.

RE-EVALUATION FEE
A.

In accordance with Article 4.7 of the General Conditions, a re-evaluation
processing fee will be levied against the Contractor for each re-evaluation of a
Submittal or Submittal Package submission that was returned for failure to comply
with the submittal requirements relative to completeness, content or format.

Revised 10/19/2015
Edited and/or Printed 06/16/2022
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1.09

ELECTRONIC SUBMITTALS
A.

Submittal Exchange® is used to provide an on-line database and repository which
shall be used to transmit and track project related documents. The intent for using
this service is to expedite the construction process by reducing paperwork,
improving information flow, and decreasing submittal review turnaround time.
1.
Project submittals (shop drawing, product data and quality assurance
submittals) shall be transmitted by the Contractor in PDF to Submittal
Exchange®, where it will be tracked and stored for retrieval for review.
After the submittal is reviewed it is uploaded back to Submittal
Exchange® for action or use by the Contractor and Director’s
Representatives.
2.
The service also tracks and stores documents related to the project such as
RFI’s (Request for Information), IB’s (Information Bulletins), CAD
Coordination, Minutes, Testing, Closeout, and SWPPP documents.

B.

For each submittal, the Contractor shall review and apply electronic stamp
certifying that the submittal complies with the requirements of the Contract
Documents, including verification of manufacturer/product, dimensions and
coordination of information with other parts of the work.

C.

It is the Contractor’s responsibility to provide submittals in PDF. The Contractor
may use the following options:
1.
Subcontractors and suppliers provide electronic submittals in PDF to the
Contractor through Submittal Exchange®.
2.
Subcontractors and suppliers provide paper submittals to the Contractor,
who electronically scans and converts them to PDF.
3.
Contract a Scanning Service, which will allow the Contractor and the
Contractor’s subcontractors and suppliers to provide paper submittals to
the Scanning Service, which electronically scans and converts them to
PDF. It will be the Contractor’s responsibility to transmit the scanned
submittals to Submittal Exchange®.

D.

Image Quality:
1.
Image resolution: The PDF files shall be created at a minimum resolution
of 200 dots per inch utilizing the original document size. The Contractor
will be responsible to increase the resolution of the scanned file or images
being submitted as required to adequately present the information.
2.
Image Color Rendition: When information represented requires color to
convey the intent and compliance, provide full color PDF reproduction.

E.

Internet Service and Equipment Requirements:
1.
The Contractor will be required to have an Email address and Internet
access at Contractor’s main office.
2.
Unless the Contractor will exclusively be using a Scanning Service to
create PDF documents, the Contractor will be required to own a PDF
reviewing, creating and editing software, such as Adobe Acrobat
(www.adobe.com), Bluebeam PDF Revu® (www.bluebeam.com), or
other similar PDF reviewing, creating and editing software for applying
electronic stamps and comments.

Revised 10/19/2015
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1.10

F.

Training and Support:
1.
Submittal web-based collaboration training and support shall be available,
free of charge from Submittal Exchange®, for project participants using
the submittals website.
2.
Training schedule will be coordinated through the Director’s
Representative.

G.

Paper prints (hardcopies) of reviewed submittals:
1.
Record Copy: Each Contractor shall provide one paper copy of each
submittal they are responsible for to the Director’s Representative within
14 days of receipt of a released submittal (i.e. marked “Approved”,
“Approved As Noted”, or other implied acceptance of a submittal), or
meeting the requirements of Waiver Of Certain Submittal Requirements
Article of this specification section.
a.
Exception: Paper copies are not required for a submittal that is
disapproved or requiring resubmission.
b.
Paper copies shall be printed in a size format equal to the original
document.
c.
Scaled Shop Drawings shall be printed to the scale noted on the
drawings.
d.
The resolution of the printed copy shall be equal to that of the PDF
file that it is being printed from.
e.
The Record Copy shall be used by the Director’s Representative
during the construction of the project and shall be retained as a
turn-over item to the facility at the end of the project as required
under Section 017716 Contract Closeout.
2.
Use for Construction: Retain complete copies of submittals on project site.
The Contractor shall not commence work for related activities until the
appropriate submittals are approved and the corresponding record copies
are delivered to the Director’s Representative.
3.
Distribution: The Contractor will furnish copies of final submittals to
manufacturers, subcontractors, suppliers, fabricators, installers,
authorities having jurisdiction, and others as necessary for performance of
construction activities. Maintain transmittal forms indicating distribution
of submittals.

SHOP DRAWINGS
A.

Provide shop drawings in the format required by the Specifications. Show the
information, dimensions, connections and other details necessary to insure that the
shop drawings accurately interpret the Contract Documents. Show adjoining
construction in such detail as required indicating proper connections. Where
adjoining connected construction requires shop drawings or product data, submit
such information for approval at the same time so that connections can be
accurately checked.

B.

Electronic copies of CAD Drawings of the Contract Drawings will be provided by
the Director’s Representative for Contractor's use in preparing submittals.
1.
The Director’s Representative will furnish one set of digital data drawing
files of the Contract Drawings for use in preparing Shop Drawings.

Revised 10/19/2015
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a.

2.

1.11

The Director’s Representative makes no representations as to the
accuracy or completeness of digital data drawing files as they
relate to the Contract Drawings.
b.
Digital Drawing Software Program: The Contract Drawings are
available in CAD format.
c.
The following digital data files will be furnished:
1)
Roof Plan.
The Contractor will be required to sign a Use Agreement for Project
Documents prior to release of digital data drawing files of the Contract
Drawings.

C.

Have shop drawings prepared by a qualified detailer. Shop drawings shall be
neatly drawn and clearly legible. Machine duplicated copies of Contract Drawings
will not be accepted as shop drawings.
1.
Where shop drawings are indicated to be drawn to scale:
a.
Use scale normally found on an “Architect” or “Engineer” scale.
b.
Written Scale: Clearly label scales being used on each drawing
and/or on each detail on the drawing.
1)
Examples:
1/8” = 1’-0”
1” = 40’-0”.
c.
Graphic Scale: Adjacent to each Written Scale, provide a graphic
scale delineating the scale being used. Graphic scale shall be
divided into measuring units relating to the accuracy required for
the drawing or details.
d.
Clearly dimension key elements of the drawing or detail.
2.
When the drawing sheet is printed full size, the minimum text size shall
be 1/8" (3.2 mm) for hand drafting and 3/32" (2.5 mm) for CADD
drawings.

D.

Submit the shop drawings through Submittal Exchange®. The shop drawings will
be reviewed and the review results will be posted on Submittal Exchange®.
Contractor will receive email notice of completed review. If the review results in
disposition of “DISAPPROVED” or “RETURNED FOR CORRECTION”,
promptly correct the deficiencies and resubmit the shop drawings meeting Contract
requirements.

PRODUCT DATA
A.

Provide product data in the format required by the Specifications. Modify product
data by deleting information that is not applicable to the project or by marking the
product data to identify pertinent products. Supplement standard information, if
necessary, to provide additional information applicable to project.

B.

Submit the product data through Submittal Exchange®. The product data will be
reviewed and the review results will be posted on Submittal Exchange®.
Contractor will receive email notice of completed review. If the review results in
disposition of “DISAPPROVED” or “RETURNED FOR CORRECTION”,
promptly correct the deficiencies and resubmit the product data meeting Contract
requirements.

Revised 10/19/2015
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C.

1.12

1.13

1.14

Comply with applicable federal and State of New York Right-to-Know Law
provisions. Provide Safety Data Sheets (SDS) documents for products that have
SDS data prior to use on the project site.
1.
Upload and maintain electronic SDS documents on the Submittal
Exchange® SDS tab.
2.
SDS tab is organized by prime contracts. To be readily identified, name
products with SDS by specification section number and product name.
3.
Supply and maintain one hard copy of the appropriate SDS on the project
site and one hard copy with the Facility’s Right-to-Know Information
Officer.

QUALITY ASSURANCE
A.

Provide quality assurance information in the format required by the Specifications,
including supporting documentation as required.

B.

Submit the quality assurance information through Submittal Exchange®. The
quality assurance information will be reviewed and the review results will be
posted on Submittal Exchange®. Contractor will receive email notice of
completed review. If the review results in disposition of “DISAPPROVED” or
“RETURNED FOR CORRECTION”, promptly correct the deficiencies and
resubmit the quality assurance information meeting Contract requirements.

SAMPLES
A.

Submit 2 (unless a different number is specified) of each sample required by the
Specifications.

B.

Samples will become the property of the State when submitted and will not be
incorporated in the Work unless specifically stated otherwise.

C.

The electronic submittal process is not intended for color samples, color charts, or
physical material samples.

D.

Record transmittal of each sample required by the Specifications through
Submittal Exchange®.

E.

Consult with the Director’s Representative for direction on where Samples will be
sent for review.

F.

The sample will be reviewed and the review results will be posted on Submittal
Exchange®. Contractor will receive email notice of completed review.

REVIEW OF SUBMITTALS
A.

Items submitted for review will be reviewed for compliance with the Contract
Documents, based upon the information submitted. The items will be acted upon
with the following dispositions:
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1.

2.

3.

4.

5.

6.

7.

1.15

Approved:
Where the submittal is marked “Approved”, the work covered by the
submittal may proceed provided it complies with the Contract Documents.
Final acceptance will depend on that compliance.
Approved as Noted:
Where the submittal is marked “Approved as Noted”, the work covered by
the submittal may proceed provided it complies with the review comments
noted on the submittal and the Contract Documents. Final acceptance will
depend on that compliance.
Disapproved:
Where the submittal is marked “Disapproved”, do not proceed with the
work covered by the submittal, including purchasing, fabrication, delivery
or other activity for the item submitted. Prepare a new submittal according
to the review comments noted on the submittal and meeting the Contract
Documents.
Returned for Correction:
Where the submittal is marked “Returned for Correction”, do not proceed
with the work covered by the submittal, including purchasing, fabrication,
delivery or other activity for the item submitted. Revise or prepare a new
submittal according to the review comments noted on the submittal and
meeting the Contract Documents.
Acknowledged:
Where the submittal is marked “Acknowledged”, receipt of the submittal
is acknowledged and has been recorded.
No Action:
Where the submittal is marked “No Action” or “No Action Taken”, no
review was made of this item, see comments noted on submittal and take
appropriate action.
Multi-Action:
Where the submittal is marked “Multi-Action”, separate dispositions were
made for the items submitted, see the review comments for the disposition
of each item submitted.

SCHEDULES AND RECORDS
A.

Submit the following Schedules and Records information not later than 15 days
after approval of the Contract unless the Contractor or the Director determines an
earlier submission is required to properly schedule or progress the Work.
1.
SCHEDULE OF SUBMITTALS (S.O.S.):
a.
Follow the Instructions to the Contractor in the S.O.S (cover page
of the Microsoft Excel form supplied by the State).
b.
Confirm submittal items listed and indicate in the spaces
following each item, the date the item will be submitted (Projected
Transmittal Date).
c.
Confirm critical submittals and long lead items identified by the
Architect / Engineer. Identify and mark with “X” additional
submittals deemed as critical or having long lead times. In
addition to the date each item will be submitted, include the date
approval is required (allow at least 3 weeks), and the date delivery
of the material or equipment is necessary for timely completion of
the Work in accordance with the Project Schedule.
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d.

1.16

Notify the Director’s Representative of modifications and/or
additional submittals necessary for the project prior to requesting
revisions with Submittal Exchange®.
2.
SUBMITTALS WEBSITE LOG:
a.
The submittal website log will be populated by Submittal
Exchange® by means of the S.O.S.
b.
Review the log and verify that all long lead items and critical
submittals are properly indicated according to the latest version of
the S.O.S. For each item to be submitted indicate the following:
i.
In the “Date Expected” column insert the date the item
will be submitted for review and approval (this is the same
date as the S.O.S “Projected Transmittal Date”).
ii.
In the “Date Requested on Site” column insert the date the
item will be delivered to the project site (this is the same
date as the S.O.S “Projected Delivery Date”).
c.
The submission date that is entered shall provide sufficient time
for the item to be reviewed, ordered, delivered and installed for
timely completion of the Work in accordance with the Project
Schedule. The date entered for submittal of each item is the last
day a deviation will be considered.
TRANSMITTALS
A.

Submittal Transmittal (Form BDC 42) accessible from the OGS Web Site:
1.
Furnish separate Form BDC 42 for each submitted item sent to Submittal
Exchange® for review.
a.
Contractor may utilize their own Transmittal Form (or Transmittal
Letter) in lieu of utilizing the Form BDC 42, contingent on the
Contractor’s Transmittal Form includes all information and
certifications required by Form BDC 42.
2.
Clearly identify applicable specification section number of submitted item
(product data, shop drawing, etc.) on the Form BDC 42.

B.

All Contracts:
1.
Transmit items designated in the Schedule of Submittals (and project
Specifications) to the Submittal Exchange®.

PART 2 PRODUCTS (Not Used)

PART 3 EXECUTION (Not Used)
END OF SECTION
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SECTION 014100
REGULATORY REQUIREMENTS
PART 1 GENERAL
1.01

COMPLIANCE
A.

1.02

Comply with applicable regulatory requirements and various codes referenced in
these specifications. Where conflicts exist between local, State, and/or Federal
regulatory requirements, codes, or these specifications, advise the Director’s
Representative. The Director’s Representative will assist in resolving the conflicts
to the satisfaction of the regulatory agencies prior to commencing the Work.

UNIFORM CODE, ENERGY CODE, AND CONTRACTOR QUALIFICATIONS
A.

All Work shall comply with OSHA (including site-specific safety plans required on
all projects), and the New York State Uniform Fire Prevention and Building Code
(the "Uniform Code"), which includes the publications incorporated by reference in
Title 19 NYCRR Part 1219 through 1228:
1. 2020 Building Code of New York State (the “Building Code”)
2. 2020 Plumbing Code of New York State (the “Plumbing Code”)
3. 2020 Fire Code of New York State (the “Fire Code”)
4. 2020 Property Maintenance Code of New York State (the “Property
Maintenance Code”)
5. 2020 Existing Building Code of New York State (“Existing Building Code”)
6. All other standards referenced in 19 NYCRR Parts 1219 through 1228.

B.

The contractor shall be aware of, and comply with, contractor requirements
identified in the above-referenced codes and standards; for example, but not
limited to:
1. OSHA (Occupational Safety and Health Administration).
2. 2020 Building Code Chapter 33 Safeguards During Construction.
3. 2020 Existing Building Code Chapter 15 Construction Safeguards.
4. 2020 Fire Code Chapter 33 Fire Safety During Construction and Demolition
5. 2020 Fire Code Chapter 35 Welding and Other Hot Work (which
governs safety during construction).

C.

All Work shall comply with the 2020 Energy Conservation Construction Code of
New York State (“Energy Code”) promulgated pursuant to Article 11 of the New
York State Energy Law. The Energy Code is contained in 19 NYCRR, Part 1240,
and in the publications incorporated by reference in 19 NYCRR Part 1240. The
publications incorporated by reference in 19 NYCRR Part 1240 include:
1.
The publication entitled “2020 Energy Conservation Construction Code”
published by International Code Council, Inc.
2.
The publication entitled “ANSI / ASHRAE / IES Standard 90.1-2016,
Energy Standard for Buildings Except Low-Rise Residential Buildings”
published by American Society of Heating, Refrigeration and AirConditioning Engineers, Inc.
3.
The other referenced standards mentioned and/or referred to in 19 NYCRR
Part 1240.
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D.

1.03

1.04

Electrical Work: Conform to the requirements of the National Electrical Code
(NEC), as referenced in the Uniform Code if work impacts existing electrical
items, unless otherwise shown or specified. The Director will be the sole judge of
the interpretation of these rules and requirements.

STATE-REQUIRED PERMITS AND INSPECTIONS
A.

No Work shall commence without a Construction Permit issued by the OGS
Division of Codes and Construction Permitting. Contractors shall not file for and
not pay for Construction Permits for Work located on New York State property.

B.

A New York Board of Fire Underwriters inspection or certificate is not required.

MATERIALS WITH TRACE AMOUNTS OF ASBESTOS
A.

Perform Work required to remove, disturb, or repair any material that contains less
than 1 percent by weight of asbestos (trace) in accordance with all applicable
OSHA regulations (29 CFR Part 1926.1101).

PART 2 PRODUCTS (Not Used)

PART 3 EXECUTION (Not Used)
END OF SECTION
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SECTION 015000
CONSTRUCTION FACILITIES & TEMPORARY CONTROLS

PART 1 GENERAL
1.01

1.02

RELATED WORK SPECIFIED ELSEWHERE
A.

Disposal of Asbestos-Containing Materials: Section 028213.

B.

Handling of Lead Contaminated Materials: Section 028304.

PROJECT CONDITIONS
A.

1.03

1.04

1.05

Provide construction facilities and temporary controls necessary for the Work.

TEMPORARY LIGHT AND POWER
A.

Provide temporary lighting as required to maintain a minimum of 10-foot candles in
the work areas.

B.

Provide ground-fault protection for personnel (such as portable plug-in type groundfault circuit-interrupters) on single phase 15 and 20 ampere receptacle outlets which
are in use.

C.

Receptacle outlets and portable cord connectors shall have standard NEMA
configuration.

D.

Provide temporary wiring and equipment in conformance with the National
Electrical Code.

E.

Electric energy for temporary light and power is not available at the site. Provide
portable electric source as required for the Work.

TEMPORARY WATER
A.

Water will be made available for the Work without charge at source or sources
directed within the limits of the existing supply and usage.

B.

Prevent waste of water.

TEMPORARY TOILETS
A.

Provide temporary toilet facilities for Contractor’s and subcontractors’ employees
engaged on the project. Locate toilets where directed and maintain them in a
sanitary condition.
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NUMBER OF EMPLOYEES
20 or less
20 or more
200 or more

MINIMUM NUMBER OF FACILITIES*
1 toilet
1 toilet and 1 urinal per 40 employees
1 toilet and 1 urinal per 50 employees

*Toilet/Urinal combinations shall count as only one facility.
1.
2.

3.

1.06

BARRIERS AND ENCLOSURES
A.

1.07

Where water and sewer connections are available, provide water closets,
otherwise provide approved chemical or electric toilets.
Inside buildings, locate toilet facilities no more than 4 stories or 60 feet
above or below, nor more than 500 feet travel on the same level from the
work location of any person.
Locate toilet facilities no more than 1000 feet from any work location.
a.
Exception: Mobile crews having readily available transportation to
nearby toilet facilities.

Provide barriers during performance of the Work to:
1.
Prevent unauthorized entry to work areas.
2.
Allow for State’s occupancy of Site.
3.
Protect existing facilities and adjacent properties from damage.
4.
Protect vehicular and pedestrian traffic.

TEMPORARY FENCE ENCLOSURE
A.

Provide temporary fence not less than 8 feet in height above grade.

B.

Fabric: Provide #9 gage galvanized steel, or equal gage aluminum, woven together
into 2-inch diamond mesh, with both top and bottom edges having a twisted and
barbed finish. Secure to pipe framing with wire ties at not more than 12 inches on
center to maintain fabric taut.

C.

Fence Assembly: Provide unitized post and rail fence system with integral pipe
stanchions designed to receive sand bags for ballast. Each stanchion to have two
receivers which the two adjoining fence panels will share. Provide two sand bags
(minimum) per stanchion or other suitable ballast as approved by the Director’s
Representative to stabilize fence system. Secure the upper portion of adjoining fence
panels with one tie wire or metal clamp.

D.

Posts, Rails and Connections: Standard galvanized steel products of an approved
manufacturer, of the size and types as required and approved. Provide top and
bottom rails between all posts secured with bolted connections.
1.
Space posts no more than 10 feet on center.
2.
Bottom rail to have a clearance of no more than 2 inches to grade.
3.
Provide intermediate rails both vertically and horizontally between top and
bottom rails and each post. Connect to posts and rails.
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1.08

E.

Gates: Provide access gates for passage of employees and materials, complete with
padlock. Fabricate gates with galvanized steel pipe perimeter covered with same
fabric specified for fence.

F.

Maintain the temporary fence enclosure throughout the life of the Contract, or until
directed to be removed. Replace all items or portions of fence enclosure damaged
or destroyed.

G.

Do not fasten free-standing fence enclosure to trees or buildings.

H.

Submit for approval details for proposed fence supports at base.

PROTECTION OF WORK AND EXISTING PROPERTY
A.

Protect installed Work and existing construction and finishes during performance of
the Work.

B.

Maintain the building in a watertight condition during performance of the Work.

C.

Provide temporary and removable protection for installed products. Control activity
in immediate work area to prevent damage.

D.

Provide protective coverings at jambs, sills and head of openings.

E.

Protect finished floors and other surfaces from traffic, dirt, wear, damage and
movement of heavy objects by covering them with durable sheet materials.

F.

Protect smoke detectors from airborne dust and debris.
1.
At the beginning of each workday, provide protective coverings over smoke
detectors in areas where airborne dust and debris will be generated by the
Work.
2.
At the end of the workday, clean the areas in which the smoke detectors are
located by whatever means necessary to assure that airborne dust and debris
will not contaminate the smoke detectors, then remove protective coverings.
3.
Provide signs, instructions and alternate methods for reporting a fire during
the periods that the smoke detectors are covered.
4.
Notify the Director’s Representative and have procedures approved.

G.

Prohibit traffic or storage upon waterproofed and roofed surfaces. If traffic or
activity is necessary, obtain recommendations for protection from waterproofing or
roofing material manufacturer.

H.

Protect existing trees and plants during performance of the Work unless otherwise
indicated. Box trees and plants within the grading limit lines. Do not deposit
excavated materials or store building materials around trees or plants. Do not attach
guy wires to trees.

I.

Prohibit traffic from landscaped areas.
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J.

1.09

Cleaning tools of cementitious and other insoluble materials:
1.
Do not wash tools in sinks or other sanitary drainage systems. Protect all
drainage systems from debris that can clog or damage piping and fixtures.
2.
Take all precautions necessary to prevent cementitious and other insoluble
materials from flowing into floor drains.
3.
Dispose of excess cementitious and other insoluble debris with the other
rubbish.

SECURITY
A.

Key Deposits: A $25 deposit will be required for each key issued by the Facility.
Deposits will be refunded upon return of the keys.

B.

Facility Key Regulations:
1.
Sign Facility keys out and in on a daily basis unless otherwise directed.
2.
Keep keys on person at all times while on the premises. Do not loan or give
keys to other persons.
3.
Do not remove keys from the premises without written permission from the
Director’s Representative.
4.
Report lost, missing, or stolen keys immediately to the Facility
Safety/Security Department. Assume responsibility for cost of necessary
key and lock replacement as a result of lost, missing, or stolen keys.

C.

Identification Cards: Photo ID badges will be provided by the contractor for all
contractor employees. Badges will be held at the facility security desk and issued to
authorized workers by the facility on a daily basis.
1.
All Contractors, all associated Sub-Contractors employees and vendors
shall provide all information required for background checks to meet
installation access requirements to be accomplished by NYS
DMNA/NYNG installation Security Office. Contractor workforce must
comply with all personal identity verification requirements as directed by
NYS DMNA/NYNG installation Security Office.
2.
All contractor employees, including subcontractor employees and vendors
who are not in possession of the appropriate security clearance, will be
escorted in areas where they may be exposed to classified and/or sensitive
materials.
3.
In addition to the changes otherwise authorized by the changes clause of
this contract, should the Force Protection Condition (FPCON) at any
individual facility or installation change, the Government may require
changes in contractor security matters or processes

D.

Promptly relock doors and security screens located in access routes, storage areas,
and work areas after use.

E.

Restore, by the end of each workday, existing in place safety/security items such as
doors, screens, alarm systems components, that required removal, replacement, or
adjustment to perform the Work, unless otherwise authorized in writing by the
Director’s Representative.
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1.10

WATER CONTROLS
A.

1.11

1.12

Provide and maintain pumping equipment necessary to keep the work areas free
from water. Discharge water into existing storm drainage systems or otherwise
disperse as directed.

FIRE PREVENTION
A.

Take precautions necessary to prevent fires.

B.

Fuel for cutting and heating torches shall be gas only and shall be contained in
Underwriters Laboratory approved containers.

C.

Furnish and maintain a currently inspected 20-pound capacity multi-class A B C fire
extinguisher in the immediate vicinity where welding tools or torches are in use.

D.

Furnish and maintain a currently inspected fire extinguisher of the appropriate class
and size whenever the temporary storage of materials changes that areas
classification of fire load or life safety.

E.

Do not use flammable liquids, other than those specified, within a building without
written approval from the Director’s Representative.

F.

Tarpaulins shall be flameproof and shall be securely anchored when attached to
scaffolding or when used to enclose any portion of a building.

G.

If required by the nature of the work and facility regulations, the Contractor shall
obtain from the facility and pay all costs associated with “Hot Work Permits”
including fire watches to execute the work of its contract. Perform hot work in
accordance with the Fire Code of New York State and the Hot Work Program
approved for the work. Prior to, during and after performing hot work, inspect the
hot work area for compliance with the requirements of the permitted Hot Work
Program.
1.
Post signage “Caution: Hot Work In Progress - Stay Clear” in conspicuous
locations warning others before they enter a hot work area where the area is
accessible to persons other than the operator of the hot work equipment.
2. See applicable facility permits and conditions bound in the Appendix.

TEMPORARY FIRE PROTECTION
A.

The building will remain partially occupied during the course of the project. As
such, all existing exits, fire walls, fire barriers and fire protection systems shall be
continuously maintained in the occupied phases in compliance with the Fire Code of
New York State. Comply with NFPA 241 for items not specifically addressed in the
Fire Code of New York State.

B.

Those portions occupied by the facility must be available for their use 24 hours a
day, seven days a week during the contract period unless otherwise scheduled in
these documents.
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C.

1.13

1.14

ACCESS ROADS
A.

Routes of ingress and egress on the premises to the location of the Work shall be as
directed.

B.

Keep designated access roads clear of dirt and debris resulting from the Work.

C.

Provide means of removing mud from vehicle wheels before entering paved roads.

PARKING
A.

1.15

1.16

The cost of all labor, fire watches, variances, materials, installations, maintenance
and removal of such temporary fire protection systems or modifications to the
existing systems are the responsibility of the Contractor. Install permanent fire
walls, fire barriers and fire protection systems, if provided as part of the work, as
soon as practical.

Parking areas shall be where designated by the Director’s Representative.
1.
Keep designated parking areas clear of dirt and debris resulting from the
Work.
2.
If requested, register vehicles which are to be parked at the Facility with the
Facility Safety/Security Department.
3.
Remove ignition key from unattended vehicles and lock doors.

RUBBISH REMOVAL
A.

Clean up and containerize the rubbish (refuse, debris, waste materials, and removed
materials and equipment) resulting from the Work at the end of each workday and
leave work areas broom clean, except where more stringent cleaning is specified.
Locate containerized rubbish where directed.

B.

Remove rubbish from State property at least once a week and more often if the
rubbish presents a hazard. Properly dispose of rubbish.

C.

Burning of rubbish will not be permitted.

RELOCATION AND REMOVALS
A.

Should a change in location of any construction facilities and temporary controls be
necessary in order to progress the Work properly, remove and relocate such items as
directed.

B.

Remove the construction facilities and temporary controls when they are no longer
required. Restore permanent facilities used for or connected to temporary facilities
to their original condition or better.
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PART 2 PRODUCTS (Not Used)
PART 3 EXECUTION (Not Used)
END OF SECTION
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SECTION 016500
MATERIALS AND EQUIPMENT

PART 1 GENERAL
1.01

RELATED REQUIREMENTS SPECIFIED ELSEWHERE
A.

1.02

PRODUCT LABELS
A.

1.03

1.04

Specific requirements pertaining to materials and equipment specified elsewhere are
additional to the provisions of this Section.

When materials or equipment are specified to conform to ASTM, Federal or other reference
specifications, the materials delivered to the site shall bear the manufacturer’s printed labels
stating that the materials meet the requirements of such referenced specifications.

TRANSPORTATION AND HANDLING
A.

Deliver factory packaged materials and equipment in the manufacturer’s original containers.

B.

Transport and handle materials and equipment in such a manner as to prevent their damage.

C.

Arrange for delivery of materials and equipment during the hours of the day established by
the Director’s Representative.

D.

Have workers available to receive and unload materials and equipment delivered to the site.
Do not deliver, or have delivered, any materials and equipment to the site unless such forces
are available.

E.

Facility personnel are not authorized to sign for receipt of Contractor’s material or
equipment.

STORAGE AND PROTECTION
A.

Neatly pile, store, protect, and secure materials and equipment in locations where directed.

B.

Protect materials and equipment subject to damage by temperature or other weather
conditions.

C.

Do not store volatile liquids in a State building.

PART 2 PRODUCTS (Not Used)

PART 3 EXECUTION (Not Used)
END OF SECTION
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SECTION 017329
REMOVALS, CUTTING, AND PATCHING

PART 1 GENERAL
1.01

1.02

RELATED WORK SPECIFIED ELSEWHERE
A.

Rubbish Removal: Section 015000.

B.

Asbestos Abatement: Section 028213.

DEFINITIONS
A.

1.03

Remove: Detach items from existing construction and dispose of them off-site unless indicated
to be reinstalled on the property.

PROJECT CONDITIONS
A.

Existing Conditions: Do not disturb existing structures, construction, materials or equipment
unless required by the Contract.
1.
Do not cut, drill or remove structural members such as joists, beams or columns
supporting construction that is to remain unless expressly required by the Contract
Documents.

B.

Existing Paint: A lead survey was performed on existing surfaces for the presence of lead-based
paints. A list of the surfaces tested and the results of the survey are in Document 003126. Take
precautions as required to prevent the spread of lead containing particles and dust.
1.
Assume existing painted surfaces that have not been tested to contain lead-based paint.
Take precautions as required to prevent spread of lead containing particles and dust.

PART 2 PRODUCTS
2.01

MATERIALS
A.

Match the appearance and performance of existing corresponding materials as closely as
practicable, unless otherwise indicated.

PART 3 EXECUTION
3.01

EXAMINATION
A.

Prior to cutting, drilling or removal, investigate both sides of the surface involved. Determine
the exact location of structural members.
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B.

3.02

3.03

3.04

If unforeseen obstructions are encountered, take precautions necessary to prevent damage and
obtain instructions from the Director’s Representative before proceeding with the Work.

PREPARATION
A.

Provide temporary shoring and other supports necessary to prevent settlement or other damage
to existing construction which is to remain.

B.

Prepare existing surfaces properly to receive and, where required, bond with the Work.

REMOVALS, CUTTING AND ALTERING
A.

In addition to the items indicated to be removed on the Drawings, remove existing construction
superseded by the Work except items such as pipes, conduits, recessed boxes, and ducts which
are built into existing construction that is to remain. Cut off and conceal such items at face of
remaining construction. Provide cover plates on recessed boxes.

B.

Remove and alter existing construction as required to install and connect the Work to adjacent
construction in an approved manner.

C.

Cut and alter existing materials as required to perform the Work. Limit cutting to the smallest
amount necessary. Core drill round holes and saw cut other openings where possible.

D.

Perform cutting, drilling, and removals in a manner which will prevent damage to construction
which is to remain.

E.

Perform removal of items to reinstalled on the property with such care as necessary to prevent
damage to these items.

PATCHING
A.

Patch existing construction and finishes defaced, damaged, or left incomplete due to alterations
and removals. Patching, except as otherwise indicated, shall be limited to the areas which have
been cut or altered. Finish patched surfaces to match existing adjacent surfaces as closely as
practicable.

B.

Perform patching around items penetrating existing construction in a manner that will maintain
the water and fire resistive capability of the existing construction.

C.

Paint patched areas to match existing adjacent surfaces as closely as practicable using same type
of paint. Painting, except as otherwise indicated, shall be limited to the areas which have been
patched.

D.

Where surfaces exposed by removals are to remain as exposed surfaces, paint such areas to
match existing adjacent surfaces as closely as practicable using same type of paint.
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3.05

REINSTALLATION
A.

Where reinstallation of removed items is indicated, reinstall them to a condition equal to or
better than their condition before removal.
END OF SECTION
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SECTION 017716
CONTRACT CLOSEOUT

PART 1 GENERAL
1.01

RELATED REQUIREMENTS SPECIFIED ELSEWHERE
A.

1.02

CONTRACT CLOSEOUT INSPECTIONS
A.

1.03

Other provisions pertaining to this Section are included in Article 9 of the General
Conditions.

The following 3 inspections will be made in addition to the normal inspections to
ensure that all Contract requirements are met and that the Work is complete and
acceptable. The purpose of each of these inspections is to furnish the Contractor a
written list of Contract exceptions, omissions, and incompletions so that the Work
can be progressed to timely completion in accordance with the Contract
Documents.
1.
Detailed Inspection: The “Detailed Inspection” will be made when the
Work is substantially complete. A copy of the detailed inspection list will
be furnished to the Contractor. When this inspection progresses over any
length of time, copies of the list will be furnished as the inspection
progresses so that the Contractor may proceed with the required Work
without delay.
2.
Final Inspection: The Contractor will be advised by letter of the date and
time of final inspection. A copy of the final inspection list containing all
incomplete or unsatisfactory items and the time allowed to complete the
Work will be furnished to the Contractor.
3.
Joint Inspection for Physical Completion: The joint inspection for
physical completion may be made to verify completion of the exception
items listed on the final inspection list so that the physical completion date
(defined in the General Conditions) may be established.

FINAL CLEANING
A.

Perform final cleaning prior to joint inspection for physical completion. Leave the
premises in a neat, unobstructed condition, the work areas broom clean (except
where more thorough cleaning is specified), and everything in perfect repair and
adjustment.

B.

Clean site; sweep paved areas, rake clean landscaped surfaces.

C.

Remove tools, equipment, waste and surplus materials, rubbish, and construction
facilities from the premises as soon as possible upon completion of the Work.
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1.04

PROJECT RECORD DOCUMENTS
A.

Maintain on site, 2 sets of the following record documents; record actual revisions
to the Work:
1.
Contract Drawings.
2.
Project Manual.
3.
Addenda.
4.
Change Orders and other modifications to the Contract.
5.
Reviewed shop drawings, product data, and samples.

B.

Store record documents separate from documents used for construction.

C.

Record information concurrent with construction progress.

D.

Record Documents and Shop Drawings: Legibly mark each item to record actual
construction including:
1.
Measured depths of foundations in relation to finish (first) (main) floor
datum.
2.
Measured horizontal and vertical locations of underground utilities and
appurtenances, referenced to permanent surface improvements.
3.
Measured locations of internal utilities and appurtenances concealed in
construction, referenced to visible and accessible features of the Work.
4.
Field changes of dimension and detail.
5.
Details not on original Contract Drawings.

E.

Construction Work Contract, Protected EPDM Roofing System Work, Section
075553: Maintain, at the site, 2 sets of the membrane manufacturer’s sheet layout
drawings for recording joint locations. Mark up the drawings in red as follows:
1.
Show the actual size of membrane sheets.
2.
Dimension the location of end and edge joints, and factory and field
fabricated patches in the membrane. Show dimensions taken from fixed
locations such as parapet walls, gravel stops, etc. Dimensions shall be
accurate to within one foot.
3.
Show the type and location of penetrations through the roof.

F.

Upon completion of the work, create electronic versions of the project record
documents. Black and white documents are to be scanned into TIFF format using
CCIT Group 4 compression. Documents with color, which include black line
documents with color notations, are to be scanned into TIFF format using a
minimum of 8 colors and “packbit” compression.
1.
The scanned images are to be put on a compact disc (CD) using ISO 9660
format. Name the electronic files with the same name as the drawing.
Create a folder on the CD for each trade and one for Shop Drawings.
2.
Label the CD with the project number, name, and title as it appears on the
project manual cover. If there is more than one CD include notation to
that effect on the label; i.e., 1 of 3, 2 of 3, 3 of 3. The project record
documents and CD(s) are to be turned over to the Director’s
Representative.
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G.

1.05

Applications for progress payments will not be approved if the record documents
are not kept current. Application for final payment will not be approved until the
project record documents are delivered to the Director’s Representative.

OPERATION AND MAINTENANCE DATA
A.

Prepare 2 sets comprised of 8-1/2 x 11 inch text pages bound in capacity expansion
binders with durable plastic covers identified with printed title “OPERATION
AND MAINTENANCE INSTRUCTIONS”, title of project, and subject matter of
binder when multiple binders are required. Prepare a printed Table of Contents for
each volume, with each product or system description identified. Internally
subdivide the binder contents with permanent page dividers, logically organized
as described below, with tab titles clearly printed under reinforced laminated
plastic tabs:
Part 1: Directory, listing names, addresses, and telephone numbers of
Architect/Engineer, Contractor, subcontractors, and major equipment suppliers.
Part 2: Operation and maintenance instructions, arranged by system and
subdivided by specification section. For each category, identify names, addresses,
and telephone numbers of subcontractors and suppliers. Identify the following:
1.
Significant design criteria.
2.
List of equipment.
3.
Parts list for each component.
4.
Operating instructions.
5.
Maintenance instructions for equipment and systems.
6.
Maintenance instructions for finishes, including recommended cleaning
methods and materials and special precautions identifying detrimental
agents.
Part 3:
1.
2.
3.
4.

Project documents and certificates, including the following:
Shop drawings and product data.
Air and water balance reports.
Certificates.
Photocopies of warranties.

B.

Submit one copy of completed volumes in final form 15 days prior to final
inspection. This copy will be returned after final inspection, with the Director’s
comments. Revise content of documents as required prior to final submittal.

C.

Submit 2 volumes prior to final Application for Payment.
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1.06

1.07

WARRANTIES
A.

Furnish warranty certification and copies of warranties that extend beyond the one
year period required by the General Conditions. Warranties submitted without
warranty certification will not be accepted.
1.
Warranty Certification: Written certification from the warrantor that
invoices for installation, service, supplies, and warranty fees have been
paid in full to persons or firms due payment, and that the warranty is in
effect and non-retractable due to any of the specified conditions.

B.

Prepare printed Table of Contents and assemble warranty certifications and
warranty copies in a binder with a durable plastic cover.

C.

Deliver the binder to the Director’s Representative prior to final Application for
Payment.

D.

For items of Work delayed beyond date of Substantial Completion, provide
updated submittal within 10 days after acceptance, indicating date of acceptance
as start of warranty period.

E.

Applications for final payment will not be approved until the warranty certification
and warranty documents are delivered to the Director’s Representative.

SPARE PARTS AND MAINTENANCE MATERIALS
A.

Label and deliver spare parts, maintenance items, and extra materials to the Site.
Place in locations as directed.
1.
Include “NOT FOR WARRANTY REPAIRS” on the labels.
2.
Obtain receipt prior to final payment.

B.

Do not use the spare parts and maintenance materials required by the Contract
Documents to remedy defects during the one-year period described in Paragraph
9.8 of the General Conditions except when approved otherwise by authorized
Facility Representative. In such cases, replace items used.

C.

Furnish the names, business addresses, and telephone numbers of fully equipped
authorized service organizations to the Director’s Representative.

D.

Applications for final payment will not be approved until these items are delivered
to the Director’s Representative.

PART 2 PRODUCTS (Not Used)

PART 3 EXECUTION (Not Used)
END OF SECTION
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SECTION 024116
SELECTIVE DEMOLITION

PART 1
1.01

1.02

GENERAL

RELATED WORK SPECIFIED ELSEWHERE
A.

Section 015000: Construction Facilities and Temporary Controls.

B.

Section 017329: Removals, Cutting and Patching.

C.

Section 028213: Asbestos Abatement.

D.

Section 028304: Handling of Lead Containing Materials.

SUBMITTALS
A.

1.03

1.04

Quality Control Submittals:
1.
Permits: Submit one copy of each permit.
2.
Demolition Plan: For information only, submit one copy of the
demolition plan required under Quality Assurance Article.

QUALITY ASSURANCE
A.

Permits: Before the Work of this Section is started, obtain all permits required by
Federal, State\ and local jurisdictions for all phases and operations of the Work.

B.

Demolition Schedule: Before the Work of this Section is started, prepare a
demolition schedule.
1.
The schedule shall include, but not be limited to, detailed outline of
intended removal and disposal procedures, and clearly identify the
procedure for maintaining the building weathertight.
2.
The schedule shall clearly differentiate between window removal work
performed by the Demolition Contractor and work performed by the
Abatement Contractor.
2.
The demolition schedule will not relieve the Contractor of complete
responsibility for the successful performance of the Work in accordance
with all applicable Federal, State and local codes and restrictions.

PROJECT CONDITIONS
A.

Existing Paint: Expect existing painted window frames to contain lead-based
paint. Take precautions as required to prevent spread of lead containing particles
and dust when performing removal work.

B.

Recycle demolition debris to the extent possible.
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C.

Burning is prohibited.

D.

The use of explosives is prohibited.

E.

Protect utilities during the Work of this Section.

F.

Verify the location and status of all utilities within the Contract Limit Line
(CLL). Do not disrupt building services.

G.

Materials finished with lead-based paint are identified on the Hazardous
Materials Drawings. Removal of these materials shall be performed in accordance
with Section 028304.

PART 2

PRODUCTS (Not Used)

PART 3

EXECUTION

3.01

3.02

PREPARATION
A.

Provide temporary fence enclosure, including all required gates, as specified in
Section 015000, and as indicated on the Drawings. Locate temporary fence
where directed. Remove temporary fence in its entirety, including all anchorage
materials, after completion of the work.

B.

Vermin Control: Employ a “Certified Commercial Applicator”, certified by the
New York State Department of Environmental Conservation, to exterminate
rodents and vermin in the building and tunnels to be demolished.

DEMOLITION
A.

3.03

Perform demolition in a systematic manner, to minimize exposure of building
interior to weather conditions.

DISPOSAL
A.
B.

Remove demolition debris and excess fill from State property as soon as
practicable.
Do not store, sell, or burn materials on State property.

END OF SECTION
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SECTION 028213
ASBESTOS ABATEMENT

PART 1 GENERAL
1.01

1.02

1.03

SUMMARY
A.

This Section specifies the procedures for disturbance and removal of existing
asbestos-containing materials (ACM) and disposal of removed materials. The
results of the testing for ACM are listed in the Building Asbestos Survey Report
bound in the Appendix. Also see Document 003126.
1.
The Building Asbestos Survey report was compiled by an ELAP certified
laboratory.
2.
In order to determine asbestos content, samples were analyzed by
polarized light microscopy (PLM) and/or transmission electron
microscopy (TEM).
3.
The report is intended for State Design and estimate purposes only and is
included to provide bidders with the same information available to the
State.
4.
The Bulk Samples are representative of like materials in the Work area.
All ACM may not have been sampled.

B.

Type of Asbestos Abatement Project:
1.
Large Asbestos Abatement Project: An asbestos project involving the
removal, disturbance, repair or handling of more than 160 square feet or
260 linear feet of ACM.

RELATED WORK SPECIFIED ELSEWHERE
A.

Existing Hazardous Material Information: Document 003126.

B.

Summary of the Work: Section 011000.

C.

Construction Facilities and Temporary Controls: Section 015000.

D.

Removals, Cutting, and Patching: Section 017329.

REFERENCES
A.
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Part 360 Solid Waste Management Facilities.
2.
Part 364 Waste Transporter Permits.
3.
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1.04

1.05

B.

Occupational Safety and Health Administration (OSHA): Asbestos Regulations
(29 CFR Part 1926.1101).

C.

U.S. Environmental Protection Agency (USEPA):
1.
National Emission Standards for Hazardous Air Pollutants; Asbestos
NESHAP Revision; Final Rule.
2.
Asbestos Emergency Response Act (AHERA) (40 CFR Part 763,
Subpart E).

D.

New York State Department of Labor (DOL): Industrial Code Rule 56.

DEFINITIONS
A.

Authorized Personnel: Facility or the Director’s Representative, and all other
personnel who are authorized officials of any regulating agency, be it State,
Local, Federal or Private entity who possess legal authority for enforcement or
inspection of the work.

B.

Clearance Criteria: Shall be determined and established by a Certified Asbestos
Project Monitor with an independent testing lab employed by the Director’s
Representative, conforming to all standards set forth by all authorities having
jurisdiction, mentioned in the references, and issue the certification of cleaning.

C.

Site Specific Variance: Relief in accordance with section 30 of the Labor Law
from specific sections of Industrial Code Rule 56 for a specific project.

D.

Phase I & II: Asbestos Project phases as defined and subcategorized in ICR 56-2.

ABBREVIATIONS
A.

ASTM: American Society for Testing and Materials
1916 Race Street
Philadelphia, PA 19103

B.

CFR: Code of Federal Regulations
Government Printing Office
Washington, DC 20402

C.

DOL: New York State Department of Labor
Harriman State Office Building Campus
Albany, NY 12240

D.

NIOSH: National Institute for Occupational Safety and Health
Building J.N.E. Room 3007
Atlanta, GA 30333

E.

OSHA: Occupational Safety and Health Administration
200 Constitution Avenue
Washington, DC 20210
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F.

1.06

ASBESTOS SITE-SPECIFIC VARIANCE
A.

1.07

USEPA: United States Environmental Protection Agency
401 M Street SW
Washington, DC 20460

If a site-specific variance is sought, the application must be submitted by the
contractor’s NYS DOL Certified Asbestos Project Designer with 14 days after
the Contract Agreement is approved by the Comptroller. Forward the required
forms to the Department of Labor for their action.

SUBMITTALS
A.

Product Data: Catalog sheets, specifications and installation instructions for each
item specified.

B.

Asbestos Site-Specific Variance Submittals; if a site specific variance is sought
submit the following:
1.
One copy of the completed DOSH-751 and DOSH-465 forms.
2.
One copy of the New York State Department of Labor site specific
variance decision.

C.

Quality Control Submittals:
1.
Notification Compliance Data: Within 2 days after notification is sent to
the regulatory agencies submit one copy of each notice sent to each
regulatory agency (USEPA and DOL).
2.
Asbestos Removal Company Data: Name and address of proposed
asbestos removal company and abatement contractor license issued by
DOL.
3.
Asbestos Worker Certification Data: Name and address of proposed
asbestos abatement workers and licenses issued by DOL.
4.
Work Plan: For information only, submit one copy of the work plan
required under Quality Assurance Article.
5.
Waste Transporter Permit: One copy of transporter’s current waste
transporter permit from NYS DEC (NYS Part 364 Permit).
6.
Landfill: Landfill to be used for ACM disposal shall be licensed to
receive asbestos waste by NYS DEC (NYS Part 360 Permit) and by
USEPA. Out of state landfills shall provide licenses from local agencies
having jurisdiction.
7.
Negative Air Pressure Equipment: Copy of manufacturer’s and
performance data of all units and HEPA filters used.

D.

Asbestos Work Closeout Submittals:
1.
Waste Shipment Records and Disposal Site Receipts: Copy of waste
shipment record and disposal site receipt showing that the ACM has been
properly disposed.
a.
Waste shipment record and disposal site receipt must be received
within 35 days of the ACM waste leaving the Site. If receipts
are not received within the specified time period, the Director’s
Representative will notify USEPA in writing within 45 days of
the ACM waste leaving the Site.
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E.

1.08

1.09

Contract Closeout Submittals:
1.
Daily Log: Submit copy of Project Monitor’s daily air sample log and a
copy of Asbestos Abatement Contractor’s Daily project log.
2.
Air Monitoring Data: Submit copy of air test results and chain of
custody.

QUALITY ASSURANCE
A.

Regulatory Requirements: Comply with the referenced standards.

B.

Pre-Work Conference: Before the Work of this Section is scheduled to
commence, a conference will be held by the Director’s Representative at the Site
for the purpose of reviewing the Contract Documents, discussing requirements
for the Work, and reviewing the Work procedures.
1.
The conference shall be attended by the Contractor, the asbestos removal
subcontractor, and the testing laboratory employed by the Director.

C.

Work Plan: At the conclusion of the pre-work conference, before the physical
abatement Work begins, prepare a detailed work plan.
1.
The work plan shall include, but not be limited to, work procedures,
types of equipment, details of equipment used, decontamination unit
locations, crew size, and emergency procedures for fire and medical
emergencies and for failure of containment barriers.
2.
If a site specific variance is sought, do not finalize the work plan until the
Department of Labor decision is received.

PROJECT CONDITIONS
A.

In addition to the postings required by law, post at the entrance to the abatement
area the following documents:
1.
Copy of the printed Work plan.
2.
Copy of Industrial Code Rule 56.

B.

Shut-down of Air Handling System: Complete the Work of this Section within
the time limitation allowed for shut-down of the air handling system serving the
work area.
1.
The air handling system will not be restarted until approval of the air
monitoring tests following the last cleaning.
2.
If total shut down of the system is not acceptable, follow all regulations
for local isolation and provision for temporary HVAC as per DOL
regulations.

C.

Maintain electric services to those portions of the building and remaining facility
not a part of the asbestos abatement work area at all times. Follow all regulations
for electric power shut down exemptions as per DOL regulations.

D.

Do not obstruct any aisle or passageway so as to reduce its required width as an
exit.
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1.10

HEALTH AND SAFETY
A.

1.11

1.12

Where in the performance of the work, workers, supervisory personnel or subcontractors may encounter, disturb, or otherwise function in the immediate
vicinity of contaminated items and materials, all personnel shall take appropriate
continuous measures as necessary to protect all ancillary building occupants from
the potential ACM exposure.
1.
Such measures shall include the procedures and methods described
herein and shall be in compliance with all applicable regulations of
Federal, State and Local agencies.

FIRE PROTECTION, EMERGENCY EGRESS AND SECURITY
A.

Establish emergency and fire exits from the work area containment. Provide first
aid kits and two full sets of protective clothing and respirators for use by
qualified emergency personnel outside of the work area.

B.

Provide a logbook throughout the entire term of the project. All persons who
enter the regulated abatement work area or enclosure shall sign the logbook.
Document any intrusion or incident in the log book.

PERSONAL PROTECTIVE CLOTHING AND EQUIPMENT
A.

Workers must wear personal protective equipment for all projects as per OSHA
and DOL regulations. Provide respiratory protection in accordance with OSHA
regulation 1910.134 and ANSI Z88.2.

B.

Workers must be trained as per OSHA and DOL requirements, have medical
clearance and must have recently received pulmonary function test (PFT) and
respirator fit tested by a trained professional.
1.
A personal air sampling program shall be in place as required by OSHA.
2.
The use of respirators must also follow a complete respiratory protection
program as specified by OSHA.

PART 2 PRODUCTS
2.01

DISPOSAL BAGS
A.

2.02

2.03

Type: Minimum 6 mil thick, black, and preprinted with a Caution Label.

EQUIPMENT
A.

Temporary lighting, heating, hot water heating units, ground fault interrupters,
and all other equipment on site shall be UL listed.

B.

All electrical equipment shall be in compliance with the National Electric Code,
Article 305 - Temporary Wiring.

GLOVE BAGS
A.
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2.04

NEGATIVE AIR PRESSURE UNITS
A.

2.05

PLASTIC SHEETS
A.

2.06

Type: Minimum 6 mil thick, clear, fire-retardant polyethylene.

RESPIRATORS
A.

2.07

Type: Local exhaust system, capable of maintaining negative air pressure within
the containment, and provides for HEPA filtration of efficiency not less than
99.97 percent with 0.3-micron particles. Equip the unit with filter alarms lights
and operation time meter.

Type: As approved by the Mine Safety and Health Administration (MSHA),
Department of Labor, or the National Institute for Occupational Safety and
Health (NIOSH), Department of Health and Human Services.

VACUUM CLEANERS
A.

Type: Vacuums equipped with HEPA filters.

PART 3 EXECUTION
3.01

ASBESTOS-CONTAINING MATERIAL HANDLING AND REMOVAL
PROCEDURES
A.

3.02

CLEAN UP PROCEDURES
A.

3.03

Comply with the standards referenced in Part 1 of this Section.

Comply with the standards referenced in Part 1 of this Section.

PROJECT AIR SAMPLING, MONITORING AND ANALYSIS
A.

Air Sampling and Analysis: The Director will employ the services of an
independent testing laboratory to perform air sample monitoring. The laboratory
shall use the methods described in standards referenced in Part 1 of this Section.
1.
The equipment, duration, flow rate, calibration of equipment, number
and location of samples are as per ICR 56-4.
2.
Air sampling technician shall be on site to observe and maintain air
sampling equipment for the duration of the air sampling collection.
3.
Period of time permitted between completion of air sample collection
and receipt of results on the project site shall be equal or less than 48
hours.

B.

If air samples collected outside the regulated work area indicate airborne fiber
concentrations at or above 0.01 fibers per cubic centimeter, or the established
background level, whichever is greater, work shall stop immediately for
inspection of barriers and negative air ventilation systems. Clean up surfaces
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outside the regulated work area using HEPA filter equipped vacuums and wet
cleaning methods. Work methods shall be altered to reduce fiber concentrations
to acceptable levels.
C.

3.04

Elevated air sample results, if any, along with background and all other air
sample results collected during Phase IIA through Phase IIC shall be submitted to
the Commissioner of appropriate Asbestos Control Bureau within the same
business day of receipt of results.

FINAL CLEANING AND CLEARANCE PROCEDURES
A.

Negative Pressure Ventilation: Negative air pressure machines if used, shall
remain in continuous operation during the entire length of the project.

B.

Cleaning and Visual Inspection: After first, second, third cleaning and required
waiting/settling and drying periods, perform a final visual inspection.
1.
Final clearance air sampling shall commence after the waiting/settling
and drying time as per ICR 56 has elapsed.

C.

Project Monitor Visual Inspection: The Director will employ the services of a
DOL certified asbestos project monitor employed by an independent testing
laboratory to perform visual inspection as required by ICR 56.

D.

Final Clearance Air Sampling: The Director will employ the services of an
independent testing laboratory to perform final air sampling.
1.
The laboratory shall use the methods described in standards referenced in
Part 1 of this Section.
2.
The equipment, duration, flow rate, calibration of equipment, number
and location of samples are as per ICR 56-4.
3.
If initial Post-Abatement (Clearance Air) Monitoring results do not
comply with the standards referenced in Part 1 of this Section the
Contractor shall either re-clean or order a full set of TEM analysis.
a.
Results of the TEM analysis will be conclusive, and if the results
do not comply with the standards referenced in Part 1 of this
Section, the Contractor shall re-clean and additional full set of
air samples will be collected and analyzed until the standards are
met.
b.
All satisfactory PCM clearance air sample results along with
background air sample results, if they are greater than or equal to
0.01 fibers per cubic centimeter, shall be submitted to the
Commissioner of appropriate Asbestos Control Bureau within
two business days of receipt of satisfactory clearance air results.
c.
All satisfactory TEM results of previously unsatisfactory PCM
clearance air sample results, along with the unsatisfactory PCM
results shall be submitted to the Commissioner of appropriate
Asbestos Control Bureau within two business days of receipt of
satisfactory clearance air results.
4.
Prior to removal of isolation barriers the Director’s Representative at the
site will receive an affidavit from the air monitoring laboratory certifying
the final air samples comply with the standards referenced in Part 1 of
this Section.
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E.

3.05

3.06

Dismantling of Regulated Abatement Work Area:
1.
Remove all tools and equipment after proper decontamination as per Part
1 of this section.
2.
Dismantle and remove each tent enclosure and air lock and any barriers
only after final clearance air monitoring has been performed and
satisfactory results obtained.
3.
All remaining polyethylene, duct tape, expandable foam and other barrier
materials shall be bagged, wrapped, containerized and labeled as
asbestos waste.
4.
Remove all temporary hard walled barriers from site.
5.
Dismantle any remote decontamination units and plastic sheeting shall be
disposed as asbestos waste.
6.
Remove all waste generated to the holding area, lockable trailer or
dumpster.
7.
Contractor’s Supervisor shall certify in writing to the Director that
abatement work is complete and no debris/residue remains.

DISPOSAL OF ASBESTOS-CONTAINING MATERIAL AND RELATED
DEBRIS
A.

Remove all waste generated as part of the asbestos project from the project site
within ten calendar days from the site after completion of Phase IIC of the project
or within one day of the waste disposal container/trailer becomes full, whichever
occurs first.

B.

Transport and dispose of all the asbestos-containing waste, related debris, and
waste water to the approved disposal site.

C.

All generated waste removed from the site must be documented, accounted for
and disposed of in compliance with the requirements of USEPA NESHAP.

D.

Comply also with the standards referenced in Part 1 of this Section.

RESTORATION
A.

Remove temporary decontamination facilities and restore area designated for
these facilities to its original condition or better.

B.

Where existing work is damaged or contaminated, restore work to its original
condition or better.
END OF SECTION
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SECTION 028304
HANDLING OF LEAD CONTAINING MATERIALS
PART 1 GENERAL
1.01

SUMMARY
A.

1.02

1.03

This Section specifies the requirements for the detection and prevention of lead
dust, paint chips or debris contamination of lead dust control work areas and
areas adjacent to them, protection of workers, post-work cleaning, predisposal
testing and appropriate disposal of removed material. The results of the testing
for lead-containing materials are listed in the appendix.

RELATED WORK SPECIFIED ELSEWHERE
A.

Existing Hazardous Material Information: Document 003126.

B.

Summary of the Work: Section 011000.

C.

Construction Facilities and Temporary Controls: Section 015000.

D.

Removals Cutting and Patching: Section 017329.

REFERENCES
A.

New York State Department of Environmental Conservation (DEC) 6NYCRR:
1.
Part 360 Solid Waste Management Facilities.
2.
Part 364 Waste Transporter Permits.
3.
Part 370 Hazardous Waste Management System-General.
4.
Part 371 Identification and Listing of Hazardous Wastes.
5.
Part 372 Hazardous Waste Manifest System and Related Standards for
Generators, Transporters and Facilities.
6
Part 373 Hazardous Waste Management Facilities.

B.

New York State Department of Transportation (DOT): Follow all regulations of
49CFR Part 100 through 199.

C.

Occupational Safety and Health Administration (OSHA): Lead Exposure in
Construction: Interim Final Rule 29 CFR 1926.62.

D.

U.S. Department of Housing and Urban Development (HUD): Guidelines for
evaluation and control of Lead based paint hazards: Title Ten of Housing and
Community Act of 1992.

E.

U.S. Environmental Protection Agency (EPA): Resource Conservation and
Recovery Act (RCRA) Section 3004 Hazardous and Solid Waste Amendments.

F.

U.S. Environmental Protection Agency (EPA): Toxicity Characteristics
Leaching Procedure EPA Method 1311.
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1.04

1.05

DEFINITIONS
A.

Authorized Personnel: Facility or the Director’s Representative, and all other
personnel who are authorized officials of any regulating agency, be it State,
Local, Federal or Private entity who possess legal authority for enforcement or
inspection of the work.

B.

Containment: The enclosure within the building which establishes a
contaminated area and surrounds the location where lead remediation is taking
place and establishes a Lead Control Work Area.

C.

Floor Surface Clearance Criteria: Shall be determined and established by an
independent testing lab hired by the Director’s Representative, conforming to all
standards set forth by all authorities having jurisdiction, mentioned in the
references, and issue the certification of cleaning. At a minimum no single post
work lead wipe sample test values shall have reading levels greater than the
levels established by pre-work wipe sampling test values, or greater than 40
mg/ft2. Record levels in mg/ft2.

D.

Fixed Object: Mechanical equipment, electrical equipment, fire detection
systems, alarms, and all other fixed equipment, furniture, fixtures or other items
which cannot be removed from the work area.

E.

HEPA: High Efficiency Particulate Absolute filtration efficiency of 99.97
percent down to 0.3 microns. Filtration provided on specialized vacuums and air
filtration devices to trap particles.

F.

Lead Based Paint (LBP): Paints or other surface coatings that contain lead equal
to or greater than 1.0 milligrams per square centimeter or 0.5 percent of lead by
weight.

G.

Lead Dust Control Work Area: A cordoned off area with drop clothes or an
enclosed area or structure with containment to prevent the spread of lead dust,
paint chips, or debris from lead-containing paint disturbance operations.

H.

PPE: Personal Protective Equipment.

ABBREVIATIONS
A.

ASTM: American Society for Testing and Materials
1916 Race Street
Philadelphia, PA 19103

B.

CFR: Code of Federal Regulations
Government Printing Office
Washington, DC 20402

C.

DOT: Department of Transportation
Main Office, 50 Wolf Road
Albany, NY 12232
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1.06

1.07

D.

NIOSH: National Institute for Occupational Safety and Health
Building J, N.E. Room 3007
Atlanta, Georgia 30333

E.

OSHA: Occupational Safety and Health Administration
200 Constitution Avenue
Washington, DC 20210

F.

USEPA: United States Environmental Protection Agency
401 M Street SW
Washington, DC 20460

SUBMITTALS
A.

Quality Control Submittals: Submit the entire Lead Abatement submittal
package at the same time.
1.
Worker’ Qualifications: The persons removing lead containing/coated
material and their Supervisors shall be personally experienced in this
type of work and shall have been employed by a company with a
minimum of one year experience in this type of work. Submit a copy of
documentation of completion of the EPA lead renovators training
program.
a.
Name of lead supervisor on site during the work.
2.
Detailed Work Plan: Submit one copy of the work plan required under
Quality Assurance Article.
3.
Waste Transporter Permit: One copy of transporter’s current NYS DEC
waste transporter permit.

B.

Operation and Maintenance Data: Submit air filtration unit operation and
maintenance data and manufacturer’s catalog sheets for the HEPA filter.
1.
Provide an affidavit stating that the HEPA filters to be used for this
project are new and unused.

C.

Contract Closeout Submittals:
1.
Assessment Report compiled by a testing lab certifying that the work
area has lead concentrations below the levels specified under the
cleaning criteria.
2.
Disposal Site Receipts: Copy of waste shipment record and disposal site
receipt showing that the lead-containing materials have been properly
disposed.

QUALITY ASSURANCE
A.

Regulatory Requirements: Comply with the referenced standards.

B.

Pre-Work Conference: Before the Work of this Section is scheduled to
commence, a conference will be held by the Director’s Representative at the Site
with the contractor and the lead handling subcontractor (if any) for the purpose
of reviewing the Contract Documents, discussing requirements for the Work, and
reviewing the Work procedures.
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C.

1.08

1.09

PROJECT CONDITIONS
A.

Shut-down of Air Handling System: Complete the Work of this Section within
the time limitation allowed for shutdown of the air handling system serving the
work area.
1.
The air handling system will not be restarted until approval of the postwork dust-wipe testing following the last cleaning.

B.

Cover and seal all fin-tube radiator covers, diffusers, duplex outlets, speakers,
smoke and heat detectors, etc. Use temporary plasticized partitions as required.
1.
Prevent lead containing dust from entering hard to clean areas within the
dust containment area.
2.
Items judged to be too difficult to protect may be disconnected, removed
and replaced at contractor’s option.

C.

Remove or encase all movable equipment in the work area with two layers of six
mil fire retardant polyethylene sheeting.

D.

Cut and altar existing materials as required to perform the work. Limit cutting to
the smallest amount necessary. Core drill round holes and saw cut other
openings where possible for removal work. Flame cutting, high speed grinding
or welding is prohibited on lead painted surfaces.

HEALTH AND SAFETY
A.

1.10

Detailed Lead-Containing Material Removal Work Plan: Before the physical
Work begins, prepare a detailed lead-containing material removal work plan.
1.
The work plan shall include, but not be limited to, the location, size, and
details of lead dust control work areas, containment, sequencing of lead
containing material handling, work procedures, types of equipment, crew
size, and emergency procedures for fire and medical emergencies.

Where in the performance of the work, workers, supervisory personnel or subcontractors may encounter, disturb, or otherwise function in the immediate
vicinity of contaminated items and materials, all personnel shall take appropriate
continuous measures as necessary to protect all ancillary building occupants
from the potential lead exposure.
1.
Such measures shall include the procedures and methods described
herein and shall be in compliance with all applicable regulations of
Federal, State and Local agencies.

FIRE PROTECTION, EMERGENCY EGRESS AND SECURITY
A.

Establish emergency and fire exits from the lead dust control work area
containment. Provide first aid kits and two full sets of protective clothing and
respirators for use by qualified emergency personnel outside of the work area.

B.

Provide a logbook throughout the entire term of the project. All persons who
enter the regulated lead dust control work area or containment shall sign the
logbook. Document any intrusion or incident in the log book.
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1.11

PERSONAL PROTECTIVE CLOTHING AND EQUIPMENT
A.

Workers must wear protective suits, protective gloves, eye protection and a
minimum of half-face respirator with new HEPA filter cartridge for all projects.
Respiratory protection shall be in accordance with OSHA regulation 1910.134
and ANSI Z88.2.

B.

Workers must be trained per EPA, have medical clearance and must have
recently received pulmonary function test (PFT) and respirator fit tested by a
trained professional.
1.
A personal air sampling program shall be in place as required by OSHA.
2.
The use of respirators must also follow a complete respiratory protection
program as specified by OSHA.

PART 2 PRODUCTS
2.01

RESPIRATORS
A.

2.02

VACUUM CLEANERS
A.

2.03

2.04

Type: Vacuums equipped with new HEPA filters.

PLASTIC SHEETS
A.

Type: Minimum 6 mil., clear, fire-retardant polyethylene sheets.

B.

Floor Protective Layer: Minimum 10 mil., reinforced polyethylene sheets.

DISPOSAL BAGS
A.

2.05

Type: Approved by the Mine Safety and Health Administration (MSHA),
Department of Labor, or the National Institute for Occupational Safety and
Health (NIOSH), Department of Health and Human Services.

Type: Minimum 6 mil thick, clear polyethylene bags with preprinted Caution
Label. Properly containerize/drum prior to disposal.

EQUIPMENT
A.

Temporary lighting, heating, hot water heating units, ground fault interrupters,
and all other equipment on site shall be UL listed and shall be safe, proper, and
sufficient for the purpose intended.

B.

All electrical equipment shall be in compliance with the National Electric Code,
Article 305 - Temporary Wiring.
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PART 3 EXECUTION
3.01

PRE-WORK WIPE TESTING
A.

3.02

EMPLOYEE PROTECTION
A.

3.03

Testing: The Director will employ the services of an independent testing
laboratory to perform the post-work testing within the lead dust control work
area and the areas adjacent to the lead dust control work area.
1.
The testing lab will be New York State Department of Health,
Environmental Laboratory Accreditation Program (NYS ELAP).

MULTIPLE WORK LOCATIONS
A.

3.06

Handle and dispose of lead-containing materials in accordance with OSHA
1926.62 and the approved lead-containing material work plan. Use procedures
and equipment required to limit occupational and environmental exposure to lead
when material containing or coated with lead containing paint is handled and
disposed of in accordance with referenced standards.

POST-WORK WIPE TESTING
A.

3.05

Comply with all applicable Occupational Safety and Health Administration
(OSHA) Requirements.

LEAD-CONTAINING/COATED MATERIAL HANDLING AND DISPOSAL
A.

3.04

Testing: The Director’s Representative will employ the services of an
independent testing laboratory to perform the pre-work testing within the lead
dust control work area and the areas adjacent to the lead dust control work area.
1.
The testing lab will be New York State Department of Health,
Environmental Laboratory Accreditation Program (NYS ELAP).

The first two work locations encountered shall be utilized to develop a method
for an acceptable baseline approach for the lead dust control area, pre work wipe
samples, employee protection, work method, post work wipe samples, cleaning
criteria and disposal.
1.
Once an acceptable method is developed and verified by the independent
testing lab employed by the Director, subsequent testing shall not be
required.
2.
Do not change the methodology of the verified work plan during the
course of the entire project.

CLEANING CRITERIA
A.

Cleaning criteria is separated into two categories; areas within the lead dust
control work area, and areas adjacent to the lead dust control work area:
1.
Surfaces within the Lead Dust Control Work Area: In each area where
the lead containing/coated materials have been disturbed, compare the
post work wipe sample values with the pre work wipe sample values. If
any of the sample values exceed the pre work values, clean again and
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2.

3.07

3.08

schedule retesting until the lead levels are equal to or less than the pre
work values or less than the HUD guidelines listed below. Any other
surfaces inside the lead dust control work area that are not listed below
shall be cleaned to the pre work values:
a.
Floors: 40 micrograms of lead per square foot.
b.
Window Sills: 250 micrograms of lead per square foot.
c.
Window Troughs: 400 micrograms of lead per square foot.
d.
Soil: 400 ppm in play areas and 1,200 ppm in bare soil in the
remainder of the yard.
Areas Adjacent to the Lead Dust Control Work Area: In each area
where the work has been performed, compare the post work wipe sample
values with the pre work wipe sample values. If any of the sample values
exceed the pre work values, the area has been contaminated by the work
and cleaning is mandatory.
a.
Clean all affected surfaces and schedule retesting. If results still
exceed pre work wipe sample values, clean again and schedule
retesting until the following criteria is met or until the lead dust
values are equal to or lower than the pre-work wipe sample
values. Any affected surfaces that are not listed below shall be
cleaned to pre-work levels.
1)
Floors: 40 micrograms of lead per square foot.
2)
Window Sills: 250 micrograms of lead per square foot.
3)
Window Troughs: 400 micrograms of lead per square
foot.
4)
Soil: 400 ppm in play areas and 1,200 ppm in bare soil
in the remainder of the yard.

CERTIFICATION OF CLEANING
A.

Schedule dust wipe testing with the Director’s Representative at the site, when
work area is ready for clearance testing.

B.

Director’s Representative will employ the services of an independent testing lab to
perform clearance testing.
1.
Prior to removal of any isolation barrier, the Director’s Representative will
obtain a written affidavit and a final assessment report from the lab stating
that the tests conform to all standards set forth by all authorities having
jurisdiction, mentioned in the references.
2.
Schedule a walk-through inspection with the Director’s Representative and
obtain his written approval.

C.

The Director’s Representative shall have final determination of an acceptable
clearance level.

PRE-DISPOSAL TESTING
A.

Prior to disposal, the Director’s Representative will employ the services of an
independent testing lab to perform clearance testing of the removed materials for
toxicity in accordance with EPA Method 1311, Toxicity Characteristic Leaching
Procedure (TCLP).
1.
Test results indicating a value greater than 5 ppm lead or 5mg/L classifies
the removed material as Hazardous Waste.
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3.09

3.10

DISPOSAL OF LEAD-CONTAINING/COATED MATERIAL AND RELATED
DEBRIS
A.

Transport and dispose of lead-containing material classified as Hazardous Waste in
accordance with the standards referenced in Part 1 of this Section.

B.

Transport and dispose of lead-containing material classified as Non- Hazardous
Waste in accordance with the standards referenced in Part 1 of this Section.

RESTORATION
A.

Remove temporary decontamination facilities and restore area designated for these
facilities to its original condition or better.

B.

Where existing construction is damaged or contaminated during the course of
performing this project, restore area to its condition or better.
END OF SECTION
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SECTION 040121
MASONRY RESTORATION
PART 1
1.01

GENERAL
SUMMARY
A.

1.01

RELATED WORK SPECIFIED ELSEWHERE
A.

1.02

1.03

Work includes brick masonry restoration as necessary to perform the specified work scope,
including stone sill replacement as indicated on Drawings.

Joint Sealers: Section 079200.

SUBMITTALS
A.

Product Data:
1.
Portland Cement: Brand and manufacturer’s name.
2.
Lime: Brand and manufacturer’s name.
3.
Mortar Pigments: Brand and manufacturer’s name.
4.
Packaged Products: Manufacturer’s specifications and application instructions for
products specified.
5.
Sand: Location of pit, name of owner, and previous test data.
6.
Stone: Quarry location and stone performance characteristics.

B.

Shop Drawings: Setting and detail drawings showing dimensions, sections, jointing, anchoring
and setting number of each stone.

C.

Samples: Deliver to the Site for comparison with existing masonry.
1.
Mortar for Exposed Joints and Cracks: Each required type, minimum 12 inches long
by full thickness, showing finish and color.
2.
Stone Sill Units: 12 inches x 12 inches x one inch thick, showing quality, color
range, veining, grain and finish for comparison to existing stone sills.

QUALITY ASSURANCE
A.

Certification: Affidavit from stone supplier certifying that stone provided for this project
meets the requirements of these specifications.

B.

Qualifications:
1.
Stone Supplier: The firm performing the Work of this Section shall have been
regularly engaged in supplying, cutting, and finishing cut stone for a minimum of 10
years, and shall have completed 5 similar projects using the same kind and type of
stone.
2.
Installer: Individual with minimum 5 years of experience specializing in installing
cut stone.
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1.04

1.05

C.

Defects:
1.
Do not use stone units with chipped arises, cracks, voids, stains or other defects
which will be visible in the finished Work.
2.
Do not patch or hide defects. Remove defective stone units from Site.

D.

Material Container Labels: Material containers shall bear the manufacturer’s label indicating
manufacturer’s name, trade name of product, lot number, shelf life of product, and mix ratio (if
applicable).

DELIVERY, STORAGE, AND HANDLING
A.

Packaged Products:
1.
Deliver materials to the site in manufacturer’s original, sealed containers. Do not
deliver materials which have exceeded shelf-life limitation set forth by the
manufacturer.
2.
Comply with manufacturer’s printed instructions for storing and protecting materials.

B.

Bulk Aggregate: Store in a manner which will keep aggregate clean and protected from the
weather elements.

D.

Stone:
1.
2.

Store in a manner that will prevent soiling, staining and other damage.
Handle stone in a manner that will prevent chipping, staining, and other damage. Use
suitable lifting devices. Protect stone with suitable wood or other rigid cushioning
materials.

PROJECT CONDITIONS
A.

Environmental Requirements:
1.
For factory packaged products, comply with the manufacturer’s printed limitations
and instructions.
2.
At temperatures below 40 degrees F, maintain mortar temperature between 40
degrees F and 120 degrees F unless otherwise recommended by the material
manufacturer. If necessary, heat mixing water and sand to produce the required
results.
3.
At temperatures between 32 degrees F and 20 degrees F, provide wind breaks and
cover the restored masonry to prevent wetting and freezing. Maintain restored
masonry above freezing for not less than 16 hours using auxiliary heat or insulating
blankets.
4.
At temperatures below 20 degrees F, provide heated enclosures for performing the
Work. At the end of the workday, maintain the enclosures and keep the Work from
freezing for not less than 24 hours.
5.
Do not lower freezing point of mortar by use of antifreeze, calcium chloride, or other
additives.
6.
Do not use frozen materials or materials coated with ice or frost.

B.

Existing Conditions: Take necessary field measurements of existing sills.
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PART 2 PRODUCTS
2.01

2.02

MATERIALS
A.

Mortar Types:
1.
Type N Mortar: ASTM C 270, Type N.
2.
Modified Type N Pointing Mortar: ASTM C 270, Type N, modified with an acrylic
additive in accordance with the additive manufacturer’s printed instructions for the
intended usage.

B.

Mortar Color: For exposed Type N mortar and Modified Type N pointing mortar, select
materials (complying with the requirements) and proportion pigments with other ingredients as
necessary to match the color of existing corresponding materials.

C.

Mortar Pigments: High purity, finely ground, chemically inert, unfading, lime proof mineral
oxides specially prepared for use in mortar.

D.

Acrylic Additive: Basis of Design - “Acryl 60” by Thoro System Products; “Sonocrete” by
Sonneborn Building Products; “Anchor - IT” by Anti-Hydro Waterproofing Co.

E.

Stone Sill Units: Match existing units in material, appearance and profile.
1.
Material: Slate, ASTM C 629, Grade A, Classification - I Exterior, hard, closegrained composition.
2.
Match existing finish and color.

F.

Accessories:
1. Setting Buttons/Pads: Lead.
2.
Stone Cleaner: Non-staining cleaning solution which will not harm stone or mortar.

FABRICATION
A.

Cut stone to the required dimensions and profiles matching existing stone sill profile, with
surfaces finished to true planes.

B.

Tolerances: Stone shall be cut within the indicated tolerances for the specified finish. In the
case of optional tolerance specifications, comply with the most stringent tolerances unless
otherwise indicated

PART 3 EXECUTION
3.01

PREPARATION
A.

Protection: Protect adjacent surfaces not being restored. Protect sills, ledges, and projections
from material droppings.
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3.02

3.03

B.

Surface Preparation:
1.
Prepare surfaces to be restored in compliance with product manufacturer’s printed
instructions and as specified.
2.
Remove dirt, dust, and foreign material from surfaces to be restored.
3.
Clean areas to be restored with compressed air or water flushing, except as otherwise
recommended by the mortar manufacturer.

C.

Materials Preparation:
1.
Clean stone sills by scrubbing with fiber brushes followed by a thorough wetting as
recommended by fabricator to promote secure mortar bond to substrate. Use only
mild cleaning solutions with no caustic additives.
2.
Prepare exposed Type N mortar and Modified Type N pointing mortar to match the
color and appearance of existing adjoining mortar.

REPOINTING JOINTS
A.

Rake or cut out joints to a minimum depth of 5/8 inch and until sound surface is reached.
Where cutting is required to remove existing mortar and joint filler, use a rotary power
masonry saw wherever possible without damaging masonry. Cut the mortar and joint filler
cleanly from the sides of the joints, leaving square corners. Flush joints clean with water or
compressed air.

B.

Dampen joints slightly before application of mortar, making sure there is no free water.
Backpack joints tightly out to a depth of 5/8-inch from the face of masonry with Modified Type
N pointing mortar. After backpacking mortar has attained initial set, re-dampen remaining 5/8inch depth of joints, fill with Modified Type N pointing mortar, and finish joints to match
existing adjoining joints.
1.
Where joint sealant is required, backpack the joints tightly out to a uniform depth of
1/4 inch.

RESETTING MASONRY UNITS
A.

If existing units become loose or displaced during the performance of other trade work, reset
the existing brick level, plumb and secure. Perform the removal Work with such care as may
be required to prevent damage to adjoining masonry which is secure and to remain.

B.

Remove the loosed brick units to their full depth, including the surrounding joint mortar. Leave
square corners at adjoining brick which is to remain. Clean joints and cavities by flushing with
water or compressed air.

C.

Dampen contact surfaces slightly before application of mortar, making sure there is no free
water. Re-install existing brick units with Type N mortar. Install units to match and align with
existing masonry. Maintain bonding and coursing pattern of existing masonry. Use presoaked
wood wedges where necessary to properly set the units and maintain uniform matching joints.
Backpack and fill joints full of mortar. Finish joints to match existing adjoining joints.
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3.04

INSTALLING STONE SILLS
A.

Install stone plumb and true to line in level courses. Set stone in full mortar setting bed and
completely fill joints, accessory sinkages and lifting holes with mortar, except keep control
joints and other required cavities free of mortar.

B.

Set stone with 1/4-inch-wide joints and beds, or to match existing conditions. If necessary,
temporarily use wet wooden wedges for proper spacing.
1.
Tolerance: Maximum variation of + 1/4 of specified width.

C.

After mortar has set "thumb-print" hard, rake out exposed joints 3/4 inch deep. Brush face of
joints clean. Remove wooden wedges when setting bed will maintain stone in position without
movement.

D.

Pointing: Finish joints as specified under paragraph 3.02 above.

.
3.07

CLEANING AND PROTECTION
A.

As the Work proceeds and after completion of Work, remove excess mortar, droppings, smears,
stains, and other soiling substances resulting from the Work of this Section. Remove
misplaced materials from surfaces immediately.

B.

Clean stone after completion of setting, pointing and other Work liable to soil the stone.
Remove excess mortar and scrub surfaces as necessary using mild detergent or stone cleaner
and brushes. Flush surface after cleaning.

C.

Protect all new work from damage until full completion of project.
END OF SECTION
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SECTION 061053
WOOD NAILERS AND BLOCKING

PART 1 GENERAL
1.01

RELATED WORK SPECIFIED ELSEWHERE
A.

1.02

QUALITY ASSURANCE
A.

1.03

EPDM Sheet Roofing System: Section 075323.

Mill and Producer’s Stamp: Each piece of lumber shall bear a stamp indicating
type, grade, mill, and grading agency.

STORAGE
A.

Store lumber a minimum of 6 inches off the ground, in a dry, well-ventilated
place, protected from the weather.

PART 2 PRODUCTS
2.01

MATERIALS
A.

Lumber: “Standard” Grade Douglas Fir, Hem-Fir, White Pine, Southern Pine, or
Spruce-Pine-Fir pressure preservative treated in accordance with the American
Wood Preservers Association (AWPA) Standard U1, Commodity Specification
A for the requirements listed under Use Category UC2 and kiln dried to 19
percent moisture content after treatment.

B.

Nails, Screws, and Bolts: ASTM A653 Class G185 hot dipped galvanized, zinc
or cadmium plated, or silicon bronze.

C.

Expansion Anchors: G185 Hot dipped galvanized steel wedge anchors, FS FF-S325, Group II, Type 4, Class 1.

D.

Self-threading Masonry Screws: Zinc Plated; “Tapcon” by Elco Industries, Inc.,
1111 Samuelson Rd., PO Box 7009, Rockford, IL 61125-7009, (815) 397-5151.

PART 3 EXECUTION
3.01

INSTALLATION
A.

Install nailers and blocking true to line and plane within a tolerance of 1/8-inch in
10 feet.

B.

Fit joints neatly with no more than 1/16-inch space between abutting members.
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C.

Do not install nailers or blocking across bonding expansion joints.

D.

Attach nailers and blocking securely as required to properly support the items
that will be attached to them.

E.

Space fasteners equally at not more than 16 inches on center and 4 inches from
each end of each member, unless noted otherwise. Secure the nailers and
blocking with the following types of fasteners:
1.
To Cast-In-Place Concrete, Solid Concrete Masonry Units, and Brick:
Use expansion anchors or self-threading masonry screws.
2.
To Faces of Hollow Concrete Masonry Units: Use toggle bolts.
3.
To Tops of Hollow Concrete Masonry Units: Use anchor bolts
extending to course below, embedded in 3000 psi concrete filled cores.
4.
To Wood: Use nails or screws.
5.
To Metal: Use bolts or self-tapping screws.

F.

Countersink fasteners if they interfere with the proper installation of items to be
attached to the nailers and blocking.
END OF SECTION
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SECTION 075323
ADHERED EPDM ROOFING SYSTEM
PART 1 GENERAL
1.01

1.02

RELATED WORK SPECIFIED ELSEWHERE
A.

Restricted Work Period: Section 011000.

B.

Wood Nailers and Blocking: Section 061053.

C.

Flashing and Trim: Section 076000.

D.

Roof Drains and Plumbing Accessories: Division 22 specifications.

E.

Roof Accessories: Roofing contractor to reinstall existing gutters, downspouts and snow
rail components after completion of reroofing.

DEFINITIONS
A.

1.03

Company Field Advisor; An individual meeting the requirements of either subparagraph
below:
1.
An employee of the company producing or manufacturing the system (or the
company which lists and markets the primary components of the system under
their name) who is certified in writing by the company to be technically qualified
in design, installation, and servicing of the required products, and has experience
in the installation of the required products. Personnel involved solely in sales do
not qualify. Employees of the Contractor or the Subcontractor do not qualify.
2.
An individual employed by an organization (other than the company producing or
manufacturing the system), certified in writing by the company producing or
manufacturing the system, that the individual is technically qualified in design,
installation and servicing of the required products and is capable to act as
company field advisor in their behalf and has the experience in the installation of
the required products. Personnel involved solely in sales do not qualify.
Employees of the Contractor or the Subcontractor do not qualify.

SYSTEM DESCRIPTION
A.

See Drawings for location where each of the following systems occur:
1.
Type B Adhered EPDM System: Fully adhered EPDM over cover board and the
insulation layer bonded together and to the existing concrete roof deck with
adhesive.
2.
Type C Adhered EPDM System: Fully adhered EPDM over coverboard bonded
to the insulation layer that is mechanically attached directly to the existing
structural wood/metal deck.

B.

Wind Uplift Resistance: Design roofing system to resist wind loads and conform with the
structural design requirements as indicated on the Drawings.
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1.04

SUBMITTALS
A.

Waiver Of Submittals:
1.
“Named Brand” Roofing Systems: The “Waiver of Certain Submittal
Requirements” in Section 013300 applies to this Section only if a “Named Brand”
roofing system is furnished.
2.
“Or Equal” Roofing Systems: The “Waiver of Certain Submittal Requirements”
in Section 013300 does not apply to this Section if an “or equal” is submitted.

B.

“Named Brand” Submittals: Submit for approval, one of the “named brand” roofing
systems and any proposed deviations from the Contract Documents. Submit Product Data,
Samples, Applicator’s Certification, and Material’s Certification, to the Director’s
Representative at the site for information purposes only.

C.

“Or Equal” Submittals: Submit for approval, product data, samples, quality control
submittals, and any proposed deviations from the Contract Documents.

D.

Approvals: Approval of a “named brand” or “or equal” roofing system is with the
understanding that the requirements of the Contract Documents will be met. Approval of a
roofing system does not constitute blanket approval of the manufacturer’s installation
specifications or details.
1.
If the requirements of the Contract Documents differ from or are more stringent
than the requirements of the approved roof system manufacturer, the Contract
Documents have precedence over the requirements of the approved manufacturer.

E.

Proposed Deviations from the Contract Documents: Submit for approval proposed
deviations when the roofing system is submitted. Proposed deviations submitted after the
roofing system has been approved will not be considered for approval and may be cause
for rejection of the previously approved roofing system.
1.
Manufacturer’s Details: Do not use or submit manufacturer’s standard details
unless there is an omission or a proposed deviation from the Contract Documents.
In such instances, submit the revised detail for approval. Label each revised
detail with the words “PROPOSED DEVIATION”.
2.
Manufacturer’s Specifications and Installation Instructions: When there is a
proposed deviation from the Contract Documents, submit the proposed deviation
for approval. Label each specification and instruction revision with the words
“PROPOSED DEVIATION”.

F.

Product Data: Catalog sheets, specifications, installation instructions for each material
specified.
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G.

Quality Control Submittals:
1.
Fire Hazard Certification: Written certification that the roof system, including
insulation, has been tested in conjunction with the type of roof deck and roof
slope applicable to the project and has achieved an Underwriters Laboratories
Class A external fire resistance rating.
a.
Acceptable Certification: Letter from Underwriters Laboratories, or a
copy of the Underwriters Laboratories classification listing for the
roofing system.
2.
Wind Uplift Certification: Submit written certification that the roof system,
including the specific insulation and fasteners, has been tested in conjunction
with the type of structural roof deck applicable to this project, and has achieved a
Factory Mutual Class 1-90 Wind Uplift rating.
a.
Acceptable Certification: Letter from Factory Mutual, or a copy of the
Factory Mutual Approval Report for the roofing system.
3.
Material Certification: Written certification from the roofing membrane
manufacturer certifying that the insulation, insulation fasteners (if any), flashings
and accessory products provided by the membrane manufacturer are approved for
use with the roofing system and is
included in the full system warranty.
4.
Membrane Manufacturer’s Certification:
a.
Written certification that the manufacturer has been actively marketing
the submitted system for the past 5 years.
b.
Names and addresses of 5 previous EPDM roofing projects installed
within the past 5 years. Include the type and size of each project, and
name and telephone number of a contact person at the project locations.
5.
Installer’s Certification:
a.
Written certification from the membrane manufacturer certifying that the
installer is licensed or approved to install the roof system.
b.
Names, addresses, and telephone numbers of 3 buildings where the
installer has installed EPDM sheet membrane roof systems that have had
the manufacturer’s warranty issued. Include the types of EPDM systems
installed, the manufacturer’s names, and the warranty numbers.
c.
Written certification that the job supervisor or crew chief and at least
one other member of the roofing crew have installed at least 3 EPDM
sheet membrane roof systems and are thoroughly familiar with all
aspects of the installation.
6.
Warranty: Sample copy of the full system warranty specified.

H.

Contract Closeout Submittals:
1.
Warranty: Warranties as specified.

I.

Material Safety Data Sheets (MSDS): Do not include the MSDS in the Submittals
Package. Submit the MSDS to the Director’s Representative at the Pre-Installation
Conference.

J.

Submit all items, except contract closeout submittals and MSDS, at one time as a complete
package. Partial submittals will not be considered.
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1.05

1.06

QUALITY ASSURANCE
A.

Fire Hazard Classification: The sheet membrane roof system shall have an Underwriters
Laboratories Class-A External Fire Resistance rating, as determined by tests conducted in
conformity with UL-790 “Tests for Fire Resistance of Roof Covering Materials”.
1.
The roof system, which includes a specific generic type of insulation, and in some
instances a specific name brand insulation, shall have been tested in conjunction
with the type of structural roof deck and roof slope applicable to the project.

B.

Material Classification Identification: Materials delivered to the site that are a component
of the roofing system shall bear the UL Classification mark.

C.

Membrane Manufacturer’s Qualifications:
1.
The manufacturer shall have been actively marketing an EPDM roof system in the
United States for a minimum of 5 years.
2.
The manufacturer shall have the technical expertise and qualified technical
representatives to resolve questions or problems that may arise both during and
after the Work is completed.
3.
The manufacturer shall furnish the names, addresses, and telephone numbers of at
least 5 previous projects of comparable size, scope, and complexity as the Work
of this Section.
4.
The manufacturer shall require that the roof system be installed by a licensed or
approved applicator.

D.

Installer’s Qualifications: The installation of the roofing system shall be performed by an
installer licensed or approved by the membrane manufacturer. The installer shall have
previously installed at least 5 EPDM sheet membrane systems for which the
manufacturer’s warranty was issued. The roofing company shall, upon request, provide
evidence of having a minimum of ten years of successful experience installing single-ply
roofing systems and having installed at least ten roofing applications of equal size and
scope.
1.
Workers: The supervisor or crew chief and at least one other member of the
roofing crew shall have installed at least 5 EPDM sheet membrane roof systems
and be thoroughly familiar with all aspects of installation.

E.

Pre-Installation Conference: Before the roofing work is scheduled to commence, a
conference will be called by the Director’s Representative at the site for the purpose of
reviewing the Drawings and the Specifications and discussing requirements for the Work.
The conference shall be attended by the Contractor, the authorized roofing applicator, and
the Company Field Advisor.

ROOFING MANUFACTURER’S COMPANY FIELD ADVISOR
A.

The manufacturer of the roofing system, issuing the final system guarantee on this roofing
project, must supply a Company Field Advisor, as a technical representative, with the
following minimum qualifications:
1.
Documentation of 5 years of field experience on the same type of roofing system.
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2.
3.

Documentation of 5 projects where role was a Company Field Advisor; include
contact names and phone numbers for each project.
Documentation of attendance at a roof specific instructional seminar within the
last two years.

B.

Secure the services of the Company Field Advisor for a minimum of 2 hours per day for
five days to inspect the workmanship of the roofing system installer.
1.
Schedule actual number of site visits for time frames as indicated below and in
Part 3 Field Quality Control article to complete the work.

C.

Company Field Advisor Duties and Responsibilities:
1.
Become familiar with the Contract Documents and approved submittals prior to
the pre-roofing conference.
2.
Attend the pre-roofing conference and the beginning of the actual membrane
installation for the purpose of:
a.
Rendering technical assistance to the Contractor regarding installation
procedures of the system.
b.
Familiarizing the Director’s Representative with all aspects of the
system including inspection techniques.
c.
Answering questions that might arise.
3.
Be objective, unbiased and impartial in each inspection, recommendation,
conversation, action and written report.
a.
Inspect the existing substrate, flashing, blocking and related materials as
being acceptable for the installation of the roofing system.
b.
Ensure proper fastening patterns and fastener sizes of wood blocking,
insulation, edge flashing, and related components.
4.
Immediately report non-compliant conditions, if any, to the Director’s
Representative.
5.
Provide to the Director’s Representative a written report, submitted prior to
leaving the Project Site each day the Company Field Advisor is present. Each
daily written report shall contain at a minimum:
a.
Date of report and inspection.
b.
Weather conditions at the start, middle, and end of the workday.
c.
Work performed including Contractor activity, contractor crew size,
supervisor’s name, area of activity, and progress and quality of the work
as observed.
d.
Discussions with Contractor regarding work anomalies and resolution.
e.
Conditions that are not in compliance with Contract documents.
1)
Continue documenting non-compliance issues in subsequent
reports until the issue has been resolved. Document resolution
of non-compliance issues when resolved.
6.
Report to the Director’s Representative in writing failure or refusal of the
Contractor to correct unacceptable practices called to the Contractor's attention.
7.
Confirm, after completion of roofing work and based on the Company Field
Advisor’s inspections and tests, that the Company Field Advisor has observed no
application procedures in conflict with the specifications other than those that
may have been previously reported and corrected.
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1.07

1.08

1.09

DELIVERY, STORAGE, AND HANDLING
A.

Delivery: Deliver materials to the site in the manufacturer’s labeled, unbroken containers.

B.

Storage and Handling: Store materials in a dry, well-ventilated place protected from the
weather.
1.
Do not store materials so as to overload the deck or structural assembly.
2.
Store all materials on raised platforms covered with properly secured breathable
water-resistant covers. Slit shrink wrapping to not permit condensation and cover
with breathable tarp.
3.
Remove all materials that become wet from the site.
4.
Store volatile liquids in a separate storage building or trailer or removed from the
site at the end of each workday.
a.
Store volatile liquids at temperatures recommended by the manufacturer.
5.
Do not remove materials from factory packaging until ready for use.
6.
Store adhesives, and sealants at temperatures between 60 degrees F and 80
degrees F.

PROJECT CONDITIONS
A.

Unless otherwise directed, do not execute the work of this Section if the Director’s
Representative is not present.

B.

Do not execute the work of this Section unless the substrate is dry and free of dirt and
debris.

C.

Moisture Protection:
1.
Cover, seal or otherwise protect the roof and flashings so that water cannot
accumulate or flow under completed portions. When and where necessary to
accomplish this, provide temporary water cut-offs in accordance with the
membrane manufacturer’s written specifications.
2.
Limit the removal of existing materials to areas that can be completely re-roofed
or temporarily protected within the same day. At the discretion of the Director’s
Representative, a watertight built-up vapor retarder may be acceptable temporary
protection for a maximum of 48 hours.

D.

Do not smoke or use open flames near volatile materials.

WARRANTY
A.

Warranty Extension: The one-year period required by Paragraph 9.8 of the General
Conditions is extended to 2 years for the Work of this Section. Refer to Supplementary
Conditions.
1.
Coverage shall include integrity of system performance for existing insulation
encapsuled within the new building envelope.
2.
Coverage shall include watertightness of the work associated with reinstallation
of the existing gutters and snow rail containment components.
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B.

Manufacturer’s Warranty: In addition to the 2-year period specified above, furnish the
membrane manufacturer’s printed 30 Year Full System Warranty, covering workmanship,
materials and wind related damage, for the Work of this Section.
1.
The warranty shall include, but not be limited to, repair of leakage and the repair
and/or replacement of the roofing system as necessary to correct defects or
damage caused by; materials, workmanship or wind speeds less than 90 MPH.
a.
Materials shall include the membrane, new and existing insulation,
fasteners, adhesives and tapes, flashing originally provided by the
manufacturer, and all accessory products.
b.
Repair and/or replacement of the roofing system shall include the
replacement of wet insulation, whether existing or new. For the purpose
of this specification, insulation will be considered wet if either of the
following exists:
1)
Free water is visible when the insulation is compressed.
2)
No free water is visible when the insulation is compressed, but
the insulation is damp to the touch over a large enough area, as
determined by the Director’s Representative, to jeopardize the
integrity of the roof system and any of its components, or to
significantly lower the specified R value of the insulation.

PART 2 PRODUCTS
2.01

EPDM SHEET MEMBRANE, SHEET FLASHING, AND RELATED PRODUCTS
A.

The EPDM sheet membrane shall be visually free of streaks, particles of foreign matter,
undispersed raw material, pinholes, cracks, tears, and shall be uniform in thickness. When
unrolled in a relaxed position, the membrane shall be free of wrinkles, distortions, and
blisters.

B.

EPDM (Ethylene, Propylene, Diene, Monomer) Sheet Membrane:
1.
Thickness: 90 mil, unreinforced, EPDM membrane.
2.
The following systems are listed in the UL Materials Directory as having a UL
Class A Exterior Fire Rating when installed with the type of deck, insulation, and
roof slope applicable to this Project.
a.
“Sure Seal Adhered Roofing System” by Carlisle Syntec Systems, P.O.
Box 7000, Carlisle, PA 17013, (800) 479-6832, www.carlislesyntec.com
b.
“Adhered Rubbergard Platinum” by Firestone Building Products
Company, 525 Congressional Blvd., Carmel, IN 46032, (800) 428-4442,
www.firestonebpco.com
c.
“UltraGuard Adhered Roofing System” by Manville Roofing Systems,
P.O. Box 5108, Denver, CO 80217-5108, (800) 654-3103, www.jm.com
d.
“VersiGard Fully Adhered Roofing System” by Versico Incorporated,
P.O. Box 6424, Akron, OH 44312, (800) 992-7663, www.versico.com
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2.02

C.

Sheet Flashing: Membrane manufacturer’s cured or uncured EPDM.

D.

Inseam Tape: Membrane manufacturer’s minimum 6-inch-wide self-adhering tape
consisting of cured butyl double sided adhesive tape, for inseam splicing of rubber to
rubber.

E.

Cured EPDM Cover Tape: Membrane manufacturer’s minimum 6-inch-wide self-adhering
tape consisting of cured butyl adhesive laminated to cured EPDM, for installation over
EPDM seams, cuts in field membrane, and for stripping in metal work.

F.

Uncured EPDM Cover Tape: Membrane manufacturer’s minimum 6-inch-wide selfadhesive tape, consisting of, cured butyl adhesive laminated to uncured EPDM, for
installation over base flashing corners, inside and outside corners, pipe flashings and other
detail work.

G.

Related Products: Membrane manufacturer’s bonding adhesive, splicing cement, lap
sealant, water cut-off mastic, nite seal, pourable sealer, splice joint cleaning agent and
primer, insulation adhesive, and all other products related to the sheet membrane system.
All adhesives, primers, and cleaners must comply with the current New York State VOC
OTC regulations.

INSULATION
A.

The total insulation thermal resistance averaged over the entire roof area shall produce an
R-30 minimum value.

B.

The indicated insulation thickness is nominal, allowing for differences in insulating
properties of various name brands. Minor variation in thickness is acceptable, provided
the specified thermal value and other requirements of this Contract are met.

C.

Approval of the insulation is contingent upon certification by the membrane manufacturer
that the insulation is approved for use with the specified roof system and that the insulation
is included in the full system warranty specified.

D.

Uniform Thickness isocyanurate insulation and tapered isocyanurate insulation:
Membrane manufacturers approved closed cell isocyanurate foam core insulation skinned
on both sides with factory applied fiberglass facers suitable for installation with hot asphalt
and cold adhesive. ASTM C1289-02, Type II, Class 1, Grade 2. UL Classified and
Factory Mutual Approved for direct application
over steel deck. Minimum LTTR: 5.7 per inch thickness.
1.
Board Size:
a.
Adhesively Secured: Maximum board size 4 feet x 4 feet.
b.
Mechanically Fastened: Minimum board size 4 feet x 8 feet.

E.

Tapered Insulation System: Membrane manufacturer’s approved 1/4 inch per foot factory
tapered polyisocyanurate insulation.

F.

Tapered Cricket System: Membrane manufacturer’s approved 1/2 inch per foot factory
tapered isocyanurate insulation conforming to ASTM C 1289.
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2.03

COVERBOARD
A.

2.04

Coverboard: 1/2-inch-thick gypsum roof board composed of a silicone treated gypsum
core with fiberglass facers.
1.
Acceptable Product: “Dens-Deck” by Georgia-Pacific Corporation, Gypsum
Division, 133 Peachtree Street, N.E., Atlanta, GA 30303, (800) 225-6119,
www.gp.com
2.
Securock Roof Board, 3/8 inch thick by USG, 550 West Adams Street, Chicago,
IL 60661-3676, (312)-0436-4000, www.usg.com.
3.
Adhesively Attached Coverboard: Maximum board size 4 feet x 4 feet.
4.
Mechanically Attached Coverboard: Minimum board size 4 feet x 8 feet.

FASTENERS
A.

Insulation Fasteners: Approval of fasteners is contingent upon certification by the
membrane manufacturer that the fasteners are approved for use with the specified roof
system and that the fasteners are included in the full system warranty specified.
1.
Wood Decks: Membrane manufacturer and Factory Mutual approved, hardened,
self-tapping, anti-backout, Phillips pan head screws with round, square or
hexagonal steel stress plates. Plate size as recommended by the manufacturer.
a.
Minimum penetration one inch, minimum pull out resistance from deck
360 pounds unless specified otherwise by the membrane manufacturer.
2.
Steel Decks: Membrane manufacturer and Factory Mutual approved, hardened,
self-tapping, anti-backout, Phillips pan head screws with round, square or
hexagonal steel stress plates. Plate size as recommended by the membrane
manufacturer.
a.
Minimum penetration 1 inch, minimum pull out resistance from deck
400 pounds unless specified otherwise by the membrane manufacturer.

B.

Membrane Fasteners (use along perimeter edge of roof membrane terminations, beneath
roof edge metal flashings):
1.
Wood Surfaces: Hot dipped galvanized roofing nails with minimum 3/8-inch
diameter head.

C.

Termination Bar and Fasteners:
1.
Termination Bar: Factory fabricated one-inch-wide x .098 inches thick mill finish
extruded aluminum pre-punched 6” on center with a caulking and stiffening
flange, as provided by the membrane manufacturer.
2.
Fasteners:
a.
Concrete Or Masonry Surfaces: Slotted hex washer head masonry
screws or zinc alloy hammer driven expansion anchors. Length as
required to securely hold the compression bar tight against the wall
surface.
b.
Wood and Sheet Metal Surfaces: Hardened, self-tapping, slotted hex
washer head screws.

D.

EPDM Anchor Strips: 6-inch-wide reinforced EPDM.
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2.05

INSULATION ADHESIVE
A.

2.06

Coverboard, Insulation Adhesive - Use either of the following:
1.
Two-part, low rise polyurethane foam adhesive, supplied by the membrane
manufacturer to satisfy warranty requirements.
2.
One-part, solvent-free, moisture curing, cold fluid-applied, bituminous-urethane
adhesive, supplied by the membrane manufacturer to satisfy warranty
requirements.

MISCELLANEOUS MATERIALS
A.

Pipe Flashing: Membrane manufacturer’s cured pre-molded EPDM pipe boot.

B.

Compression Clamp (for factory fabricated flashings only): Stainless steel or cadmium
plated steel worm drive clamp.

C.

Walkway, Protection Pads: Manufacturer’s nonporous, pressure sensitive, solid molded
rubber walkway pads, 30-inches square with factory rounded corners.

D.

Sealant: One-part, low modulus, silicone sealant: Dow Corning’s 790, General Electric’s
Silpruf, Pecora’s 864, or Tremco’s TremPro 646.

PART 3 EXECUTION
3.01

3.02

SURFACE PREPARATION
A.

Ensure roof drain strainers are in place and secured during removal of insulation and other
debris. Do not allow removal debris to enter drains.

B.

Cleaning: Before the roofing installation commences, sweep and/or vacuum all surfaces as
required to remove all dirt, dust, loose aggregate, foreign matter, and debris left from
removals of existing roofing.

PREPARATION
A.

3.03

Testing Existing Roof Drains and Conductor Pipes: Before commencing with the Work of
this Section, water test existing roof drains and conductor pipes and submit a written report
to the Director’s Representative indicating which drains or conductors, if any, are not
functioning properly. Repair of existing drains and conductors is not included in the
Work. Repair work (if any) may, at the Director’s option, be accomplished by an Order on
Contract.

INSTALLING INSULATION
A.

Keep insulation absolutely dry at all times. Discard insulation that contains moisture.
Install the insulation in a minimum of two layers, top layer joints staggered and offset from
the joints of the insulation below. Cut base layer of insulation to a 2-foot width as a
starter. Butt edges and ends snugly so that there are no gaps between the insulation boards.
1.
Install only as much insulation as can be covered with roofing membrane the
same day.
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2.
3.

3.04

Discard all units with broken corners or similar defects.
At roof drains, terminate the insulation with tapered edge strips so that all
flashing and cover strip joint laps can be made within the tapered portion.

B.

Over Existing Wood and Metal Decks Install Insulation Mechanically Attached:
Mechanically attach insulation in accordance with FM Loss prevention Data 1-28
including enhanced perimeter and corner fastener spacing. Set the fasteners with sufficient
force to hold the insulation firmly against the deck surface. Do not allow the fastener to
crush the insulation. Remove loose or defective fasteners.
1.
Metal Deck: Size each fastener and check to ensure that it is securely anchored to
the deck, penetrating the top flute only.
2.
Wood Deck: Size each fastener to embed 1-1/4 inches minimum into the existing
wood deck. Check each fastener to ensure that it is securely anchored, without
penetrating the bottom of the deck.

C.

Installing Insulation with Adhesive: Set each board in ribbons of insulation adhesive 6
inches on center and 4 inches on center at the perimeter and corners or as an alternative
fully spray insulation adhesive over the entire roof area. Press insulation into the adhesive
immediately and as necessary thereafter to assure proper bonding.

D.

Installing Tapered Insulation System: Set boards per manufacturer’s layout in ribbons of
insulation adhesive 6 inches on center and 4 inches on center at the perimeter and corners
or as an alternative fully spray insulation adhesive over the entire roof area. Install each
layer of insulation with joints staggered. Butt edges and ends snugly so that there are no
gaps between the insulation boards. Press insulation into the adhesive immediately and as
necessary thereafter to assure proper bonding.

INSTALLING COVERBOARD
A.

Install coverboard over the insulation to provide protection from insulation facer
delamination and to provide protection from foot traffic, etc. Stagger and offset joints of
coverboard from the insulation below, staggering end joints. Butt edges and ends snugly.

B.

Installing Coverboard with Adhesive:
1.
Set each board in serpentine ribbons of adhesive applied at the rate of 6 inches on
center. Press the board into the adhesive immediately and as necessary thereafter
to assure proper bonding. Maintain pressure on the adhesive until the adhesive
has completely set (20 to 45 minutes), or as per the Manufacturer’s
recommendations.

C.

Install coverboard over the uniform thickness, tapered and cricket insulation.
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3.05

INSTALLING EPDM ROOF MEMBRANE
A.

Install the membrane with the minimum number of field formed joints. Use the largest size
factory formed sheets as is practicable.
1.
If possible, start at high points of the roof and work towards the low points. Lap
sheets so the flow of water is not against the edges of the sheet.
2.
Position the membrane so it is free of buckles or wrinkles. Do not stretch the
membrane. Lay the sheets with a minimum 6-inch lap.
a.
When the edges of the EPDM sheet are not straight so that the inseam
tape and cover tape can be applied without distortion, snap a chalk line
on the edge of the top sheet and cut the sheet so that the edge is straight.
3.
Allow the membrane to relax for a minimum of 1/2 hour before securing or
splicing. When installing membrane in cold weather, allow the membrane to
relax for a longer period of time as recommended by the manufacturer.

B.

Adhering Roofing Membrane to The Substrate:
1.
Adhere the roofing membrane to the substrate with the manufacturer’s bonding
adhesive. Mating surfaces must be clean and dry before adhering the membrane.
2.
Apply a uniform coating of bonding adhesive to both mating surfaces at the rate
recommended by the manufacturer. Do not leave “skips” or “holidays”. Do not
allow the bonding adhesive to puddle.
3.
Do not allow bonding adhesive to contact areas to be spliced.
4.
Allow the adhesive to dry until it does not stick to the dry finger touch. Do not
attempt to adhere the membrane if the bonding adhesive is wet to the touch.
5.
Adhere the membrane to the substrate so it is free of wrinkles, fishmouths, or
voids.
6.
Broom the membrane to achieve maximum adhesion. Do not try to reposition the
sheet once it has been adhered to the substrate.

C.

Splicing EPDM Roof Membrane Lap Joints:
1.
Splice side and end lap joints of the sheet membrane with the manufacturer’s
inseam splicing tape and seam cover tape. Do not use splicing cement.
2.
Mark the bottom sheet along the edge of the top sheet with crayon.
3.
Cleaning and Preparing the Lap Joint:
a.
Remove dirt and dust. Detergent-wash the splice area where dirt has
adhered to the membrane. Rinse with clean water and allow to dry
thoroughly.
b.
Solvent wash surfaces that will be in contact with inseam tape and cover
tape with natural fiber rags soaked in the manufacturer’s recommended
cleaning agent. Clean the splice area until the sheet is clean and black,
with no streaks, and there is no trace of talc or foreign matter left in the
splice area. Change rags frequently to avoid spreading the talc or dirt.
c.
The solvent wash is mandatory and cannot be eliminated regardless of
the manufacturer’s requirements.
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4.

5.

Installing Inseam Splicing Tape:
a.
Apply the manufacturer’s primer to surfaces that will be in contact with
the inseam tape. Allow the primer to dry completely before completing
the splice.
b.
Position the tape on the bottom sheet with the edge aligned with the
previously made markings. Roll the surface of the tape to insure good
adhesion.
c.
Fold the top sheet over the tape. Trim the sheet as necessary so that 1/4inch of the tape is exposed.
d.
Remove the release paper from the top surface of the tape and allow the
membrane to come in contact with the tape as the paper is being
removed.
e.
Roll the surface of the splice to insure good adhesion.
Installing Cover Tape:
a.
Apply the manufacturer’s primer to surfaces that will be in contact with
the cover tape. Allow the primer to dry completely before completing
the splice.
b.
Apply the cover tape centered over the seam. Roll the tape into position
while the release paper is being removed.
c.
Adhere the tape to the underlying sheet so it is free of wrinkles,
fishmouths and voids.
d.
Roll the surface of the splice to insure good adhesion.

D.

Securing EPDM Roof Membrane at Base of Walls and Sloped Intersections:
1.
At base of walls, and at sloped intersections with inclines greater than 2 inches to
the foot, turn the EPDM roofing membrane up onto the vertical surface so that it
is self-flashing.
2.
Before turning the membrane up onto the vertical or inclined surface, install a
minimum 6-inch-wide reinforced EPDM membrane strip over the roof insulation.
Fully adhere the strip to the insulation with bonding adhesive. Mechanically
fasten the strip thru the insulation to the structural deck or to the base of the wall
as shown on the Contract Drawings with screws and stress plates one foot on
center.
a.
Adhere the roof membrane to the EPDM strip with splicing cement.
3.
Work the membrane into the intersection of the deck and the vertical or inclined
surface so that there is no bridging. Adhere the membrane to the vertical or
inclined surface with bonding adhesive.
4.
If wrinkles or loose membrane develop on the vertical surface, cut the membrane
so that it will lay flat and tight to the surface. Adhere a one-foot-wide patch of
EPDM over the cut membrane.
a.
Apply lap sealant around the perimeter of the patch.

E.

Sealing “T” Joints in the EPDM Roof Membrane:
1.
Where two spliced seams (“T” joints) running perpendicular or on a bias to each
other intersect, apply lap sealant at the edges of the cover tape. Extend the lap
sealant a minimum of 6 inches beyond each intersecting corner.
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3.06

INSTALLING EPDM FLASHINGS
A.

Splicing EPDM Flashing:
1.
Remove dirt and dust. Detergent wash mating surfaces where dirt has adhered to
the membrane. Rinse with clean water and allow to dry thoroughly.
2.
Solvent wash mating surfaces with natural fiber rags soaked in the manufacturer’s
cleaning agent. Clean the splice area until the sheet is clean and black, with no
streaks, and there is no trace of talc or foreign matter left in the splice area.
Change rags frequently to avoid spreading the talc or dirt.
a.
Brush-apply a uniform coating of splicing cement to both mating
surfaces at the rate recommended by the manufacturer. Do not leave any
“skips” or “holidays”. Do not allow the splicing cement to puddle.
b.
Allow the splicing cement to dry until it does not stick to the dry finger
touch. Do not complete the splice if the splicing cement is wet.
c.
Adhere the top sheet to the underlying sheet so it is free of wrinkles,
fishmouths and voids.
d.
Roll the splice with a steel roller to insure good adhesion.
e.
Apply a bead of lap sealant along exposed edges and tool to a slightly
convex surface. Lap sealant must be applied the same day the splice is
completed.

B.

Adhering EPDM Flashings to The Substrate:
1.
Adhere the flashings to the substrate with the manufacturer’s bonding adhesive.
Mating surfaces must be clean and dry and smooth before adhering the
membrane.
2.
Apply a uniform coating of bonding adhesive to both mating surfaces at the rate
recommended by the manufacturer. Do not leave any “skips” or “holidays”. Do
not allow the bonding adhesive to puddle.
3.
Do not allow bonding adhesive to come in contact with areas to be spliced.
4.
Allow the adhesive to dry until it does not stick to the dry finger touch. Do not
attempt to adhere the flashing if the bonding adhesive is wet to the touch.
5.
Adhere the flashing to the substrate so it is free of wrinkles, fishmouths or voids.
6.
Roll the surface of the flashings to achieve maximum adhesion. Do not try to
reposition the flashing once it has been adhered to the substrate.

C.

Installing EPDM Base Flashing at Equipment Curbs and at Walls Where the Roof
Membrane Cannot be Turned Up in One Piece:
1.
Complete the splice between the sheet flashing and the roof membrane before
bonding the flashing to vertical surfaces. Extend the splice a minimum of 3
inches beyond fastener plates that secure the membrane.
2.
Apply bonding adhesive to the substrate. Roll the flashing into the bonding
adhesive so there are no wrinkles and no bridging at the base of the flashing.
Work the surface of the flashing to insure good adhesion.
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3.
4.
5.
6.

At inside and outside corners cut and fold the membrane around the corner as
recommended by the manufacturer. Apply uncured EPDM corner patches.
Apply lap sealant at edges and ends of the flashing.
If the base flashing terminates beneath a cap flashing, secure the top edge of the
flashing with fasteners 12 inches on center.
Secure the top edge of the membrane with fasteners one foot on center.

D.

Installing Termination Bar:
1.
At all locations, seal the top edge as follows:
a.
Set the top inch of the flashing in water cut off mastic.
b.
Install a continuous metal termination bar over the flashing and secure
one foot on center.
c.
Apply a bead of lap sealant along the top edge.

E.

Installing Flashing at perimeter roof metal flashing:
1.
Pre-manufactured Roof Edge Flashing: Extend membrane over roof edge. Turn
down face of blocking and mechanically fasten membrane in place per
manufacturer direction. Install pre-manufactured assembly over top of membrane
per Section 076000.
a.
Apply the manufacturer’s primer over the metal flange of the flashing
and roofing membrane as directed by roofing manufacturer before
applying the membrane flashing strip.
b.
Provide supplemental strip of membrane flashing centered over
horizontal leg of formed metal flashing.
c.
Apply lap sealant at metal joints and along cover tape edges and uncured
EPDM flashing strips.

F.

Installing Pipe Flashing:
1.
Wherever possible flash pipes through the roof with the manufacturer’s premolded pipe flashing.
a.
Cut the flashing to the proper diameter. Apply splicing cement to the
bottom of the flashing and to the contact surface of the membrane.
Apply water cut-off mastic between the contact surface of the pipe and
the flashing. Install pre-molded flashing.
b.
Install clamping ring around top of flashing. Apply lap sealant around
the splice edge of the flashing flange.
2.
Where pre-molded pipe flashings cannot be used, use field fabricated uncured
EPDM cover tape flashing.
a.
Apply the manufacturer’s primer to surfaces that will be in contact with
the cover tape. Allow the primer to dry completely before completing
the flashing.
b.
Install a square shaped piece of flashing over the membrane. Turn the
flashing up onto the pipe 1/2 inch.
c.
Wrap a second piece of flashing around the pipe. Extend the flashing
1/2 inch onto the horizontal portion of previously installed flashing.
d.
Roll the surface of the splice to insure good adhesion.
e.
Adhere the tape to the underlying sheet so it is free of wrinkles,
fishmouths and voids.
f.
Apply lap sealant at splice edges and at the top of the flashing.

Updated 10/08/2015
Printed 06/16/2022

075323 - 15

Project No. 47182-C

3.07

G.

Flashing New Cast Drains:
1.
Apply the manufacturer’s water cut-off mastic around the perimeter of the drain
body in the location of the clamping ring. Embed the membrane into the mastic.
Install the clamping ring and strainer.

H.

Installing Walkway/Protection Pads:
1.
Apply bonding adhesive to the pad and to the roofing membrane. Install the pads
over the membrane. Follow the manufacturer’s recommended installation
directions for self-adhering pads. Apply sufficient pressure to insure a good
bond. Apply lap sealant to the full perimeter of the pad.

I.

Installing Existing Roofing Accessories:
1.
Gutters and Downspouts: Reinstall existing gutters and downspouts after
completion of roofing work. Anchor with new stainless-steel fasteners secured to
roof deck/blocking as required to resist specified wind loads. Seal all joints
watertight and provide separate flashing strip of EPDM membrane at roof gutter
transition. Bond securely in place.
2.
Snow Guards: Reinstall existing rail type snow guards at same location as
originally mounted. Anchor with new stainless-steel fasteners secured to roof
deck/blocking as required to resist the design snow load of the original
installation. Provide supplemental EPDM protection membrane and full bed
adhesive at roof bracket mounting locations as required by roofing manufacturer
to maintain specified warranty coverage.

PHASING OF MEMBRANE INSTALLATION
A.

At the end of each working day temporarily seal the loose edge of the membrane so that
water does not flow beneath the covered portion. Spud off existing aggregate (if any) in
the area to be sealed, remove dirt, dust, and foreign matter. Unless instructed otherwise,
provide temporary seals in the presence of the Director’s Representative. Install the
temporary seal using one of the following methods:
1.
Method 1: Apply a 12-inch-wide application of hot bitumen over the area to be
sealed. While hot, embed the EPDM membrane into the bitumen. Before the
Work resumes cut off and discard portions of the membrane that have been
embedded in the hot bitumen.
2.
Method 2: Apply the membrane manufacturer’s nite seal over the area to be
sealed. Embed the EPDM membrane into the nite seal. Apply a continuous
weight over the membrane and nite seal. Before the Work resumes cut off and
discard portions of the membrane that have been embedded in the nite seal.
3.
Install flashings as the membrane is being installed (same working day). If the
flashing cannot be completely installed in one day, progress the installation until
the flashing is in a watertight condition.
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3.08

FIELD QUALITY CONTROL
A.

As the joints are completed or at the end of each workday, in the presence of the Director’s
Representative closely examine joints in the membrane and flashing. Cut out and repair
areas of the joints that are not fully bonded or that contain “fishmouths” or “wrinkles”.
Repair the membrane so it is restored to its full waterproof integrity. Lap patches a
minimum of 6 inches beyond cuts.

B.

Roofing Manufacturer’s Company Field Advisor Inspection: Manufacturer representative
to inspect substrate conditions, surface preparation, membrane application, flashings,
protection and drainage components.
1.
Schedule visits to inspect each roof system prior to commencing work, once
during the progress of work at approximately 30 percent complete and at
completion to confirm compliance with all necessary requirements as required to
warranty final installation.
2.
Provide special attention to seaming of new material to existing. Inspect existing
material preparation and seaming work prior to wholescale progression of work.
Provide final inspection at completion to confirm compliance with all necessary
requirements as required to warranty final installation.
3.
Submit reports to Architect as part of close out documentation.

C.

Final Roof Inspection: Arrange for roofing system manufacturer's technical personnel to
inspect roofing installation on completion, in presence of Architect, and to prepare
inspection report.

END OF SECTION
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SECTION 076000
FLASHING AND TRIM

PART 1 GENERAL
1.01

1.02

1.03

1.04

SUMMARY
A.

Metal counterflashing as indicated on Drawings.

B.

Manufactured roof edge metal flashing as indicated on Drawings.

RELATED WORK SPECIFIED ELSEWHERE
A.

Wood Nailers and Blocking: Section 061053.

B.

EPDM Sheet Roofing System: Sections 075323.

REFERENCES
A.

SMACNA: Sheet Metal and Air Conditioning Contractors' National Association,
4201 Lafayette Center Dr., Chantilly, VA 20151-1209, (703) 803-2980,
www.smacna.org.

B.

CDA: Copper Development Association Inc., 260 Madison Ave., New York, NY
10016, (212) 251-7200, www.copper.org

C.

ASTM: ASTM International, 100 Barr Harbor Dr., PO Box C700, West
Conshohocken, PA, 19428-2959, (610) 832-9500, www.astm.org.

SYSTEM DESCRIPTION
A.

1.05

Metal flashings, trim, and related accessories that form terminations and
waterproof connections.

SUBMITTALS
A.

Shop Drawings: Show the manner of forming, jointing, and securing the metal
flashings and trim. Include expansion joint connections, and the method of
forming waterproof connections to adjoining construction. Provide shop drawings
for the following:

B.

Product Data: Catalog sheets, specifications, installation instructions for each item
specified except for shop or job formed items, solder, flux, and bituminous paint.

C.

Samples:
1.
Flashing Materials: One 6-inch sq piece, for each material specified.
2.
Roof Edge Flashing: Full section, 6 inches long.
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1.06

1.07

QUALITY ASSURANCE
A.

Except as otherwise shown or specified, comply with applicable recommendations,
details, and standards of CDA, and SMACNA.

B.

Roof edge flashing shall comply with wind resistant attachment requirements as
mandated by SPRI ES-1 test procedures based on the cladding wind pressures as
indicated on the Drawings.

PROJECT CONDITIONS
A.

Do not execute the Work of this Section unless the Director’s Representative is
present, or unless they direct that the Work be performed during their absence.

B.

Make the roof and all incomplete flashing watertight at the end of each work day.

PART 2 PRODUCTS
2.01

2.02

MATERIALS FOR FLASHING FABRICATION
A.

Plain Copper Sheet: Cold rolled copper, ASTM B 370.

B.

Prefinished Galvanized Steel Sheet: Commercial quality, extra smooth, hot dip
galvanized, mill phosphatized galvanized steel sheet, ASTM A653/526.
1.
Finish: Fluorocarbon coating (Polyvinylidene Fluoride, PVDF). Reverse
side primed. Shipped with strippable protective tape.
2.
Color: As selected by the Director’s Representative from manufacturer’s
standard colors to match existing gutter material.

FASTENERS
A.

Nails: “Stronghold” type large flat head roofing nail.
1.
For Copper: Hardened copper.
2.
For Galvanized: Galvanized.

B.

Screws, Bolts, and Other Fastening Accessories:
1.
For Copper: Copper or brass.
2.
For Galvanized: Stainless steel.

C.

Anchors: Provide one of the following types:
1.
Hammer driven anchors, consisting of a stainless-steel drive pin and a
plastic or corrosion resistant metal expansion shield inserted thru a
stainless-steel disc with an EPDM sealing washer.
2.
Self-tapping, corrosion resistant, concrete and masonry screw inserted thru
a stainless-steel disc with an EPDM sealing washer.
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2.03

2.04

MISCELLANEOUS MATERIALS
A.

Solder: Composition of block tin/pig lead of proportion recommended by the metal
manufacturer.

B.

Flux: Paste or acid type as recommended by the metal manufacturer.

C.

Bituminous Paint: Cold-applied asphalt emulsion complying with ASTM D 1187.

D.

Type 3 Sealant: One-part butyl rubber sealant; Pecora BC-158, PTI 707, or Bostik
Chem-Calk 300 (not SWRI).

E.

Type 4 Sealant: One-part silicone sealant for high temperatures; Bostik 9732 High
Temp Red, Dow Corning Silastic 736 RTV, Dow Corning High Temp, General
Electric RTV 106.

FABRICATION
A.

Where practicable, form and fabricate sheet metal Work in the factory or shop.
Produce bends and profiles accurately to the indicated shapes. Where not indicated
or specified, follow the applicable requirements of the reference standards listed in
PART 1.

B.

Manufactured Roof Edge Flashing (Eave and Rake Edges):
1.
Two-Piece assembly consisting of a hook-on metal fascia cover and a
continuous metal cleat with integral drip-edge hem to engage front edge of
fascia cover. Provide matching manufactured corner units.
2.
Prefinished Galvanized Steel Fascia: Smooth, 24 ga (0.023 inch).
a.
Finish: Two-coat fluoropolymer.
b.
Color: As selected by the Director’s Representative from
manufacturer’s standard colors to match existing gutter material.
3.
Metal Cleat: 20 ga (0.035 inch) galvanized steel.
4.
Provide concealed splice plates of same material, shape and finish as fascia
covers.

C.

Flashing Pipe thru-Roof: Boot flashing per Section 075323.

D.

Snow Guards: Existing rail type snow guards to be removed and reinstalled where
shown on Drawings.

E.

Gutters and Supports: Existing gutters to be removed and reinstalled using existing
strap and anchor hardware or new to match as necessary.

PART 3 EXECUTION
3.01

EXAMINATION
A.

Coordinate the Work of this Section with other Work for the correct sequencing of
items that make up the entire system of weatherproofing or waterproofing.
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3.02

3.03

PREPARATION
A.

Do not install the Work of this Section unless all necessary nailers, blocking and
other supporting components have been provided.

B.

Do not install the Work of this Section unless all substrates are clean and dry.

INSTALLATION
A.

Isolation: Separate dissimilar metals from each other with bituminous paint.

B.

Tinning and Soldering:
1.
Remove all factory applied finishes to bare metal at all areas to be
soldered.
2.
Clean, flux and tin all surfaces to be soldered.
3.
Sweat solder thoroughly into seams, completely filling the seam for the full
width.
4.
Upon completion of soldering, remove all traces of flux residue, and if
required, apply a neutralizing wash followed by a clean water wash.

C.

Installing Cap Flashing:
1.
Form and install the cap to provide a spring tight fit against the base
flashing. Lap all end joints and base flashing a minimum of 3 inches.
Extend the cap continuously around corners or provide lock seams.
2.
Cap Flashing for Installation in Reglets:
a.
Extend the built-in portion of the cap a minimum of 3/4-inch into
the reglet. Form the edge of the built-in portion with a 1/4-inch
hook dam.
b.
Secure the cap with lead wedges 8 inches oc. Fill joint completely
with Type 2 sealant and tool to a slightly concave surface.

D.

Dressing Down Existing Cap Flashing:
1.
Turn up all cap flashings as required to perform the Work. Upon
completion of the Work dress down all disturbed cap flashings so they lay
flat against the base flashing.
2.
Secure the cap flashing to the wall surface with fasteners spaced 18 inches
oc.
3.
Install matching metal patches at corners of cap flashings that have been
cut to perform the Work. Lap the patches a minimum of one inch on each
side of the cap flashing.
a.
Secure the patch by pop riveting or by soldering.

E.

Installing Base Flashings: Base flashing to consist of roofing membrane as
specified in Section 075323.
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F.

Installing Manufactured Metal Roof Edge Flashing:
1.
Confirm roof membrane laps roof edge blocking and is securely fastened in
place. Install roof edge flashing in accordance with the manufacturer’s
written instructions.
2.
Fabricate the flashing in lengths not exceeding 10’-0”. Allow 1/4-inch
maximum between sections for expansion. Layout adjacent sections of
flashing as required to maintain a minimum length section no less than 36inches long.
3.
Commence layouts from outside corners. Install shop fabricated outside
corners prior to straight runs between.
4.
Install continuous cleat anchored through the pre-punched staggered holes
as directed by manufacturer.
5.
Install fascia covers. Securely engage lead edge into continuous cleat and
anchor back edge with fasteners through the pre-punched holes as directed
by manufacturer.
6.
Apply bedding sealant between roof edge flashing components and the
roof membrane below as directed by membrane manufacturer.
7.
Install concealed splice plates at all joints. Center the splice plate beneath
the joints of the fascia and install per manufacturer direction.
8.
Provide roof membrane strip flashing over exposed horizontal leg of roof
edge flashing as indicated in Section 075323.

G.

Installing Existing Roofing Accessories:
1.
Install all items as indicated in Section 075323.

END OF SECTION
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SECTION 079200
JOINT SEALERS

PART 1 GENERAL
1.01

1.02

1.04

SUBMITTALS
A.

Product Data: Catalog sheets, specifications, and installation instructions for each
product specified except miscellaneous materials.

B.

Samples:
1.
Sealants: One pint or standard tube.

C.

Quality Control Submittals:
1.
Installer's Qualifications Data: Affidavit required under Quality Assurance
Article.
2.
Company Field Advisor Data: Name, business address, and telephone number of
Company Field Advisor.

QUALITY ASSURANCE
A.

Installer's Qualifications: The persons installing the sealants and their supervisor shall be
personally experienced in the installation of sealants and shall have been regularly
employed by a company engaged in the installation of sealants for a minimum of two
years.

B.

Container Labels: Include manufacturer's name, trade name of product, kind of material,
federal specification number (if applicable), expiration date (if applicable), and packaging
date or batch number.

C.

Test and validate sealants used for exterior weathersealing per the Sealant Waterproofing
Restoration Institute (SWRI).

D.

Warranties:
1.
Silicone sealants: 20 years Weatherseal Warranty.

PROJECT CONDITIONS
A.

Environmental Requirements:
1.
Temperature: Unless otherwise approved or recommended in writing by the
sealant manufacturer, do not install sealants at temperatures below 40 degrees F
or above 85 degrees F for non-silicone sealants and below minus 20 degrees F or
above 125 degrees F for silicone sealants.
2.
Humidity and Moisture: Do not install the Work of this section under conditions
that are detrimental to the application, curing, and performance of the materials.
3.
Ventilation: Provide sufficient ventilation wherever sealants, primers, and other
similar materials are installed in enclosed spaces. Follow manufacturer's
recommendations.
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B.

Protection:
1.
Protect all surfaces adjacent to sealants with non-staining removable tape or
other approved covering to prevent soiling or staining.
2.
Protect all other surfaces in the Work area with tarps, plastic sheets, or other
approved coverings to prevent defacement from droppings.

PART 2 PRODUCTS
2.01

2.02

2.03

SEALANTS
A.

Type 1 Sealant, any of the following generic types:
1.
One-part, low-modulus silicone sealant: Dow Corning 790, Dow Corning
791,Dow Corning 795, General Electric Silpruf, Pecora 864, Pecora 890, Pecora
890FTS.
2.
One-part, non-sag silicone or polyurethane sealant: Bostik Chem-Calk 900,
Bostik Chem-Calk 915, Bostik Chem-Calk 916 Textured, Bostik Chem-Calk
2020, Pecora Dynatrol I, Sika Sikaflex 1a, Sonneborn Sonolastic NP I, or
Tremco DyMonic (not SWRI), Dow Corning Contractors Weatherproofing
Sealant (CWS), Dow Corning Concrete Sealant (CCS), Pecora 895.
3.
Two-part, non-sag silicone or polyurethane sealant: Bostik Chem-Calk 500 (not
SRWI), Pecora Dynatrol II, Dow Corning CWS or CCS.

B.

Type 3 Sealant: One-part butyl rubber sealant; Pecora BC-158, PTI 707, or Bostik ChemCalk 300 (not SWRI).

C.

Sealant Colors: For exposed materials provide color as indicated or, if not indicated, as
selected by the Director from manufacturer's standard colors. For concealed materials,
provide the natural color which has the best overall performance characteristics.

JOINT FILLERS
A.

Closed Cell Neoprene Joint Filler: ASTM D 1056, Class SC (oil resistant and medium
swell), 2 to 5 psi compression deflection.

B.

Expanded Polyethylene Joint Filler: Flexible, compressible, closed-cell polyethylene of
not less than 10 psi compression deflection (25 percent).

MISCELLANEOUS MATERIALS
A.

Joint Primer/Sealer/Conditioner: As recommended by the sealant manufacturer for the
particular joint surface materials and conditions.

B.

Backer Rod: Compressible rod stock of expanded, extruded polyethylene.

C.

Bond Breaker Tape: Polyethylene or other plastic tape as recommended by the sealant
manufacturer; non-bonding to sealant; self-adhesive where applicable.
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D.

Cleaning Solvents: Oil free solvents as recommended by the sealant manufacturer. Do
not use re-claimed solvents.

E.

Masking Tape: Removable paper or fiber tape, self-adhesive, non-staining.

PART 3 EXECUTION
3.01

EXAMINATION
A.

3.02

3.03

Examine all joint surfaces for conditions that may be detrimental to the performance of
the completed Work. Do not proceed until satisfactory corrections have been made.

PREPARATION
A.

Clean joint surfaces immediately before installation of sealant and other materials
specified in this Section.
1.
Remove all loose materials, dirt, dust, rust, oils and other foreign matter that will
impair the performance of materials installed under this Section.
2.
Remove lacquers, protective coatings and similar materials from joint faces with
manufacturer's recommended solvents.
3.
Do not limit cleaning of joint surfaces to solvent wiping. Use methods such as
grinding, acid etching or other approved and manufacturer's recommended
means, if required, to clean the joint surfaces, assuring that the sealant materials
will obtain positive and permanent adhesion.

B.

Set joint fillers at proper depth and position as required for installation of bond breakers,
backer rods, and sealants. Do not leave voids or gaps between the ends of joint filler
units.

C.

Priming Joint Surfaces:
1.
Prime joints of friable (crumbly, chalky) masonry surfaces which are to receive
Type 1 Sealant.
2.
Prime joints other than those above if so recommended by the manufacturer's
printed instructions.
3.
Do not allow the primer/sealer to spill or migrate onto adjoining surfaces.

JOINT BACKING INSTALLATION
A.

Install bond breaker tape in relaxed condition as it comes off the roll. Do not stretch the
tape. Lap individual lengths.

B.

Install backer rod of sufficient size to fill the joint width at all points in a compressed
state. Compress backer rod at the widest part of the joint by a minimum of 25 percent.
Do not cut or puncture the surface skin of the rod.
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3.04

3.05

SEALANT INSTALLATION
A.

Except as shown or specified otherwise, install sealants in accordance with the
manufacturer's printed instructions.

B.

Install sealants with ratchet hand-gun or other approved mechanical gun. Where gun
application is impractical, install sealant by knife or by pouring as applicable.

C.

Finishing: Tool all vertical, non-sag sealants so as to compress the sealant, eliminating all
air voids and providing a neat smoothly finished joint. Provide slightly concave joint
surface, unless otherwise indicated or recommended by the manufacturer.
1.
Use tool wetting agents as recommended by the sealant manufacturer.

FIELD QUALITY CONTROL
A.

3.06

Test Samples:
1.
Where directed, for each 1000 linear feet of joint installed, cut out and carefully
remove a 6-inch-long sample of the undisturbed sealant and joint backer material
from the newly installed Work. Remove the samples in the presence of the
Director's Representative who will retain them for evaluating and testing.
2.
Reseal cut out areas with the same materials.

CLEANING
A.

Immediately remove misapplied sealant and droppings from metal surfaces with solvents
and wiping cloths. On other materials, remove misapplied sealant and droppings by
methods and materials recommended in writing by the manufacturer of the sealant
material.

B.

After sealants are applied and before skin begins to form on sealant, remove all masking
and other protection and clean up remaining defacement caused by the Work.
END OF SECTION
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SECTION 085113
ALUMINUM WINDOWS
PART 1 GENERAL
1.01

1.02

SUMMARY
A.

Provide and install Blast Mitigation window units of size and design as delineated on
drawings. Units shall include glazing, closure trim, hardware, anchors and fasteners.
All products shall be furnished factory mulled and pre-glazed.

B.

The Conditions of the Contract, and all Sections of Division 01, are hereby made a part
of this Section.

C.

Section Includes: Factory glazed windows complete with sills, reinforcing, shims,
anchors and attachment devices.

RELATED WORK SPECIFIED ELSEWHERE
A.

1.03

1.04

Joint Sealers: Section 079200.

REFERENCES
A.

AAMA/WDMA/CSA 101/I.S.2/A440, NAFS - North American Fenestration
Standard/Specification for windows, doors, and skylights; jointly published by the
American Architectural Manufacturers Association (AAMA), the Window & Door
Manufacturers Association (WDMA), and the Canadian Standards Association
(CSA).

B.

SMA 1004, Specifications for Aluminum Tubular Frame Screens for Windows;
published by the Screen Manufacturers Association (SMA).

DEFINITIONS
A.

Performance class designation per AAMA/WDMA/CSA101/I.S.2/NAFS:
1.
AW: Architectural.

B.

Performance grade number according to AAMA/WDMA/CSA 101/I.S.2/NAFS:
1.
Design pressure number in pounds force per square foot used to determine
the structural test pressure and water test pressure.

C.

Structural Test Pressure: For uniform load structural test, is equivalent to 150
percent of the design pressure.

D.

Minimum Test Size: Smallest size permitted for performance class (gateway test
size). Products must be tested at minimum test size or at a size larger than minimum
test size to comply with requirements for performance class.
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1.05

PERFORMANCE REQUIREMENTS
A.

General: Provide aluminum windows capable of complying with performance
requirements indicated, based on testing manufacturer’s windows that are
representative of those specified.
1.
Minimum Test Size: Size required by AAMA/WDMA 101/I.S.2/NAFS for
gateway performance.

B.

Structural Performance: Provide aluminum windows capable of withstanding the
effects of the following loads, based on testing units representative of those indicated
for Project that pass AAMA/WDMA 101/I.S.2/NAFS, Uniform Load Structural Test.
Conform to more stringent of the specified AAMA standards or the following:
1.
Design Wind Loads: Design window components to resist wind loads as
indicated on the Drawings, according to ASCE 7-02, Section 6.5, “Method
2-Analytical Procedure” based on the mean roof heights and structural
design requirements as indicated in the Documents.
2.
Deflection: Design glass framing system to limit lateral deflections of glass
edges to less than 1/175 of glass-edge length or 3/4 inch, whichever is less,
at design pressure based on testing performed in accordance with ASTM
E330 for both positive and negative pressure as defined by
AAMA/WDMA/CSA 101/I.S.2/A440; Uniform Load Deflection Test or
Uniform Load Structural Test.

C.

Blast Resistance: Department of Defense (DoD) Antiterrorism / Force Protection
Construction Standards UFC 4-010-01 dated 8 October 2003 (including Change 1,
January 22, 2007) “United Facilities Criteria (UFC) DoD Minimum Antiterrorism
Standards for Buildings".
1.
Level of Protection: Low.
2.
Equivalent 3-second Duration Design Loading: 125 pounds per square foot
(psf) in accordance with ASTM F2248-03 "Specifying and Equivalent 3Sectond Duration Design Loading For Blast Resistant Glazing Fabricated
With Laminated Glass".
3.
Design Standoff Distance: 82 ft.

D.

Water Resistance Test: Subject window unit to a water resistance test in accordance
with ASTM E 331 with no water passing the interior face of the window frame and no
leakage as defined in the test method. Mount the glazed unit in its vertical position
continuously supported around the perimeter and the sash placed in the fully closed and
locked position. When a static pressure of 10.00 pounds per square foot has been
stabilized, apply five gallons of water per square foot of window area to the exterior
face of the unit for a period of 15 minutes

E.

Air Infiltration Test: Not exceed 0.30 cubic feet per minute per foot of crack length
when tested at a pressure of 6.24 psf. Adjust sash to operate in either direction with a
force not exceeding 20 pounds after the sash is in motion. Perform tests in
accordance with ASTM E 283 with sash closed and locked.

F.

Condensation Resistance Factor: Test in accordance with AAMA 1503 standards and
tests of thermal performance resulting in a CRF of no less than 60 using Clear-Clear
insulating glass.
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1.06

G.

"U" Value Tests: (Co-efficient of Heat Transfer): Test in accordance with AAMA
1503 Thermal Transmittance of Conduction with a 15-mph perpendicular dynamic
wind:
1.
Fixed Units: 0.36 BTU/hr/ft2/F maximum.
2.
Operable Unis: 0.43 BTU/hr/ft2/F maximum.

H.

Solar Heat-Gain Coefficient (SHGC): Provide aluminum windows with a wholewindow SHGC maximum of 0.40, determined according to NFRC 200 procedures.

I.

Thermal Movements: Provide aluminum windows, including anchorage, that allow
for thermal movements resulting from the following maximum change (range) in
ambient and surface temperatures by preventing buckling, opening of joints,
overstressing of components, failure of joint sealants, failure of connections, and
other detrimental effects. Base calculation on surface temperatures of materials due
to both solar heat gain and nighttime-sky heat loss.
1.
Temperature Change (Range): 120 degrees F, ambient.

SUBMITTALS
A.

Product Data: Catalog sheets, specifications and installation instructions for each
type of window unit.
1.
Detail window anchoring system to structure and to window to comply with
DoD Antiterrorism/Force Protection.

B.

Shop Drawings: Submit shop drawings, including location floor plans or exterior wall
elevations showing all window openings, typical unit elevations at 1/4-inch scale, and
half size detail sections of every typical composite member. Show anchors, hardware,
operators and other components as appropriate if not included in manufacturer's
standard data. Include glazing details and standards for factory glazed units.

C.

Samples:
1.
Submit one sample of each required aluminum finish, including infill panel
outer skin, on 3 x 3-inch-long section of extrusion shape or aluminum sheet as
required for window units.
2.
Submit additional samples, if and as directed by Director’s Representative, to
show fabrication techniques, workmanship of component parts, and design of
hardware and other exposed auxiliary items.
a.
Building wall anchors.
b.
Sill and anchors.
c.
Stool and anchors.

D.

Delegated Design Submittals:
1.
Submit engineering calculations to confirm proposed window assemblies
comply with performance requirements and design criteria, including
analysis data signed and sealed by the qualified professional engineer
responsible for their preparation.
a.
Engineering calculation data to address performance of all window
components, including glazing and wall anchorage.
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1.07

1.08

1.09

E.

Certificates:
1.
Submit certified test laboratory reports by independent laboratory
substantiating performance of system as listed in section 1.05-C above.
Include other supportive data as required or as necessary including AAMA
certification.

F.

Quality Control Submittals:
1.
Installer’s Qualifications Data:
a.
Name of each person who will be performing the Work and their
employer’s name, business address and telephone number.
b.
Names and addresses of 3 similar projects that each person has
worked on during the past 5 years.

QUALITY ASSURANCE
A.

Certification: Each window unit shall bear the Certification label of either the
AAMA or WDMA as applicable.

B.

Qualifications: The person(s) installing the windows and their Supervisor shall be
personally experienced in window installations and shall have been regularly
employed by a Company installing windows for a minimum of 5 years.

DELIVERY, STORAGE, AND HANDLING
A.

Deliver windows in protective containers, marked with identification for window
location.

B.

Store and handle windows in a manner that will not cause damage to the finish.

WARRANTY
A.

Special Warranty: The one-year period required by paragraph 9.8 of the General
Conditions is extended as indicated in ‘B’ below for the work of this section. Refer
to Supplementary Conditions.

B.

Manufacturer's Warrantees: Submit written warrantees from window manufacturer
for the following:
1.
Windows: Windows furnished are certified as fully warranted against any
defects in material or workmanship under normal use and service for a period
of one (1) year from date of fabrication.
2.
Finish: The pigmented organic finishes on exposed surfaces of windows and
component parts (such as panning, trim, mullions and the like) are certified as
complying fully with requirements of AAMA 2605 for pigmented organic
coating and fully warranted against chipping, peeling, cracking or blistering for
a period of five (5) years from date of substantial completion. Warrant finishes
meeting AAMA 2605 against fading beyond AAMA standards.
3.
Insulated Glass: Warranted from visual obstruction due to internal moisture for
a period of ten (10) years.
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PART 2 PRODUCTS
2.01

2.02

ALUMINUM WINDOW TYPES/GRADE/PERFORMANCE CLASS
A.

Comply with the AAMA/WDMA/CSA 101/I.S.2/A440, NAFS requirements for the
following window designation(s):
1.
Performance Class and Grade: AW-PG50 minimum.

B.

Basis of Design Products: Graham Architectural Products, York, PA.
1.
Series GT2200 single hung window units.
2.
Series GT6800 fixed, awning and hopper units.
3.
Specified units match existing window units at locations not scheduled for
replacement.

C.

Pre-Bid Qualifications for other than Basis of Design Products:
1.
All bids must be based on pre-qualified products. To qualify, the bidder must
furnish one complete typical project size window unit 10 days prior to the time
set for bids. Accompanying the sample will be certified test reports from an
accredited AAMA Laboratory verifying that the performance of the product
meets or exceeds the AW40 classification.
2.
This sample must be a true and accurate representation of the window the bid
is based on with the finish being the only exception. No verbal approvals will
be given. Each submitter will be notified in writing of acceptance or rejection.
3.
The manufacturer must verify that it has been engaged in the manufacturing of
the product in their production facility for a period of five (5) years.
4.
Maintenance manuals shall accompany the product sample being submitted for
approval.
5.
Sight lines to match the basis of design product specified.
6.
The qualified bidder must verify that the bidder has been involved with the
installation of this type of product in a minimum of 5 projects of similar scope
and quality.

MATERIALS
A.

Frame and Sash Members: Extruded Aluminum, 6063 alloy T5 temper.
1. Minimum Material Thickness:
a. Frame Members: 0.062 inches (1.6 mm).
b. Sill Member: 0.094 inches (2.4 mm)
2. Minimum Frame Depth: 3.25 inches (83 mm).

B.

Fasteners: Aluminum or Stainless steel.
1.
Exposed Fasteners: Phillips flat-head screws. Match the finish of the
member being fastened.

C.

Compression Weatherstripping:
1.
Neoprene Gaskets: ASTM D 2000.
2.
PVC Gaskets: ASTM D 2287.
3.
Expanded Neoprene Gaskets: ASTM C 509
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2.03

D.

Sliding Weatherstripping: Woven Pile: AAMA 701.2.

E.

Thermal Break: Provide manufacturer’s standard continuous thermal barrier.

F.

Insect Screens: No screens required.

G.

Bituminous Coating: Cold-applied asphalt mastic complying with SSPC-PAINT 12,
compounded for 30-mil thickness per coat.

FABRICATION AND ACCESSORIES
A.

General: Provide manufacturer's standard fabrication and accessories which comply
with specifications. Include complete system for assembly of components and
anchorage of window units. Provide complete factory mulled and pre-glazed
assemblies. Assembled units shall resist all specified design loads.

B.

Factory Mulled Units:
1.
Provide continuous jamb construction for mulled units of varying types as
indicated on the Drawings. Splicing of jamb frame is not permitted.
Maintain meeting rail width between factory mulled units to 4 inches (102
mm) maximum.
2. All components to match specified finish.

C.

Operating Hardware:
1.
Material: Aluminum, stainless steel or other non-corrosive materials
compatible with aluminum for hardware having component parts which are
exposed. Cadmium or zinc-plated steel where used must be in accordance
with ASTM Specification B 766 or B 633.
2.
Primary Locking Devices:
a.
Single Hung Units: Stainless steel or cast white bronze similar to
Bronze Craft PN 291-012-0122 and 100, sweep lock. When windows
are over 40 inches, add PN219-013-0122 and 200. Both use
keeper204-032-0122. No plastic or zinc die cast will be permitted.
3.
Balances: Size and capacity required to hold bottom sash stationary in any
open position. Easily accessible and replaceable in the field without the use
of special tools. Spiral balances will not be accepted.
a.
Standard Balances: Block and tackle type. Class II AAMA 902-93,
with a MAF ratio of 0.6 Force required to keep a moving sash moving
up or down, not to exceed 45 pounds. Maximum sash weight of
approximately 65 pounds per sash.

D.

Glazing Muntins: Match profile and finish of existing muntins to remain.
1.
Provide exterior grids consisting of 7/8-inch (22 mm) trapezoidal extrusions
matching frame finish permanently fixed in place. Bond material securely to
exterior face of glass with no open voids.
2.
Provide additional flat 7/16-inch (11 mm) deep by 5/8 inch (16 mm) wide
aluminum bars between each lite of insulated glass assemblies. Machine and
mechanically fasten the intersections of muntin grids. Fasten grid to the
perimeter vent at each contact point.
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2.04

2.05

TRIM ACCESSORIES
A.

Exterior Trim (Panning, Subsills and Sills): Provide extruded aluminum alloy 6063-T5
no less than nominal 0.078-inch wall thickness matching window frame finish. Casing
covers of less than 2 inches in depth from the window frame may be of 0.062-inch wall
thickness. Provide aluminum sections of one piece designed to lock around the entire
window frame for a weathertight connection.
1.
Secure the casing cover section at the corners with stainless steel screws in
integral screw ports with the joints back sealed using a compatible sealant.
2.
Exposed screws, fasteners or pop rivets are not acceptable on the exterior of
the casing cover system.

B.

Interior trim: Aluminum extrusions matching window frame finish.
1.
Interior Trim, Closures and Angles: As detailed, of extruded shapes no less
than 0.062-inch nominal wall thickness.
2.
Snap Trim: Apply in full length without splices and attach with clips spaced no
more than 18 inches on center. Clips shall be no less than 3 inches long. No
exposed screws will be allowed on interior trim.

GLAZING (SASH INFILL PANELS)
A.

Provide factory installed glazing (sash infill panel) assemblies to comply with
specified window performance and Section 088000 Glazing.

B.

Insulated Metal Clad Spandrel Panels:
1.
Laminated, metal-faced flat panels with no deviations in plane exceeding 0.8
percent of panel dimension in width or length.
a.
Basis of Design: Mapes – R infill panel.
b.
Overall Panel Thickness: 1 inch (25 mm).
c.
Exterior Skin: Aluminum.
1)
Thickness: Manufacturer's standard for texture indicated.
2)
Finish: Match framing system.
3)
Texture: Smooth.
4)
Backing Sheet: 1/8-inch- (3.2-mm-) thick, tempered
hardboard.
d.
Interior Skin: Aluminum.
1)
Thickness: Manufacturer's standard for texture indicated.
2)
Finish: Matching framing system.
3)
Texture: Smooth.
4)
Backing Sheet: 1/8-inch- (3.2-mm-) thick, tempered
hardboard.
e.
Thermal Insulation Core: Manufacturer's standard rigid, closed cell,
polyisocyanurate board.
f.
Surface-Burning Characteristics: Comply with ASTM E84; testing
by a qualified testing agency. Identify products with appropriate
markings of applicable testing agency.
1)
Flame-Spread Index: 25 or less.
2)
Smoke-Developed Index: 450 or less.
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2.06

FINISHES
A.

Prepare the aluminum surfaces for finishing in accordance with the Aluminum
Association recommendations and standards.

B.

Finish all exposed aluminum surfaces. Process all components of each assembly
simultaneously to attain uniform color.

C.

Finish: Provide manufacturer’s standard 2 coat Fluoropolymer 70% Kynar baked on,
electrostatically applied enamel coating. Color to be selected from manufacturer’s
standard colors custom non-exotic color as selected by the Director’s Representative,
applied over manufacturer’s standard substrate preparation including cleaning,
degreasing, and chromate conversion coating. Finish shall meet or exceed AAMA
2605.
1.
Color: Match existing adjacent window units to remain.

PART 3 EXECUTION
3.01

EXAMINATION
A.

3.02

3.03

Verification of Conditions: Examine surfaces to receive aluminum windows for
defects that will adversely affect the execution and quality of the Work. Do not
proceed until unsatisfactory conditions are corrected.

INSTALLATION
A.

Install the Work of this Section in accordance with the manufacturer’s printed
instructions. Do not anchor assemblies in any manner that circumvents the
performance of the thermal barrier components.

B.

Paint raw aluminum surfaces in contact with masonry or incompatible metals with
bituminous coating.

D.

Anchor window units securely in place, plumb, level, aligned, without warp of
frames or sash.
1.
Anchor as indicated in approved shop drawings and per submitted delegated
design submittal to resist all specified applied loads.

E.

Fill voids between frames and wall construction with fiberglass insulation. Compress
fiberglass to no less than 50 percent of original thickness.

F.

Seal all perimeter joints watertight in accordance with Section 079200.

ADJUSTING
A.

Adjust operating sash and hardware for smooth operation and weathertight closure.
Lubricate hardware and other moving parts, except parts in contact with
weatherstripping.
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3.04

CLEANING
A.

Clean aluminum and glass surfaces promptly after installation.
END OF SECTION
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SECTION 088100
GLASS AND GLAZING
PART 1 GENERAL
1.01

SUMMARY
A.

1.02

REFERENCES
A.

1.03

1.04

1.05

Glass within factory glazed window units .

Comply with recommendations in the "Glazing Manual" of the Glass Association of
North America and the "Sealant Manual" of the Flat Glass Marketing Association
except as shown or specified otherwise, and except as specifically recommended
otherwise by the manufacturers of the glass and glazing materials.

SUBMITTALS
A.

Product Data: Manufacturer's specifications and installation instructions for each type
of glass and glazing material specified including spacers and compressible filler rod.

B.

Samples: 12 x 12-inch pieces for each type of glass specified.

C.

Quality Control Submittals:
1.
Test Reports: Certified test data to sufficiently substantiate glass or glass
assembly compliance with requirements specified.
2.
Certificates:
a.
Affidavit required under Quality Assurance Article.

QUALITY ASSURANCE
A.

Compatibility of Materials: All components of the glazing system shall be
manufactured or recommended by one manufacturer to assure the compatibility of
materials.

B.

Safety Glazing Material: Type indicated, meeting requirements of ANSI Z97.1 with
label on each piece.

C.

Certification:
1.
Affidavit by the material supplier, certifying type and quality of glass
furnished.

DELIVERY, STORAGE, AND HANDLING
A.

Protect glass from edge damage during handling, storage, and installation.
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1.06

PROJECT CONDITIONS
A.

Environmental Requirements: Comply with glazing material manufacturer's written
recommendations regarding environmental conditions under which glazing materials
can be installed.

B.

Coordinate window system glazing channel dimensions with glass size to allow for
specified performance requirements and reasonable tolerances.

PART 2 PRODUCTS
2.01

2.02

MONOLITHIC GLASS MATERIALS
A.

Type A Glass: Transparent Float Glass; ASTM C 1036, Type I, Class 1, quality q3.
Provide the following thicknesses as indicated in Glazing Schedule:
1.
Thickness: 1/8 inch.
2.
Thickness: 1/4 inch.

B.

Type D Glass: Tempered Float Glass; ASTM C 1048, Kind FT, Condition A, Type I,
Class 1, tempered by the manufacturer's standard process (after cutting to final size).
1.
Thickness: 1/4 inch.

C.

Type I Glass: Laminated Safety Glass; two sheets of double-strength clear sheet
glass; ASTM C 1036, Type I, Class 1, quality q3; permanently laminated together
with a minimum 0.030-inch-thick sheet of clear plasticized polyvinyl butyral, which
has been produced specifically for laminating glass.

INSULATING-GLASS UNITS
A.

Type M Glass: Organically Sealed Insulating Glass Units; ASTM C 1036, applicable
Type and Class for glass indicated below, quality q3 for Type I glass; manufacturer's
standard edge construction of spacers and sealants permanently bonded to glass
surfaces and hermetically sealed to provide a dehydrated air space approximately 1/2inch-thick with minus 60 degrees F. dew point.

B.

Passive Solar Low-E Insulating-Glass Units (IG-1):
1. Overall Unit Thickness: 25 mm.
2. Interspace Content: Argon.
3. Outdoor Lite: Class 1 (clear) float glass: 6 mm.
a. Kind FT (fully tempered).
4. Indoor Lite: Class 1 (clear) laminated glass.
a. Kind LA consisting of two lites of annealed float glass.
b. Outer Layer: Class 1 (clear) float glass; thickness: 3.0 mm.
c. Plastic Interlayer; Thickness: 0.030 inch (0.76 mm).
d. Inner Layer: Class 1 (clear) float glass; thickness: 3.0 mm.
5. Low-E Coating: Sputtered on second surface.
6. Visible Light Transmittance: 68 percent minimum.
7. Winter Nighttime U-Factor: 0.26 maximum.
8. Solar Heat Gain Coefficient: 0.38 maximum.
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2.03

GLAZING MATERIALS
A.

Primary glazing system components provided as part of the window assemblies
specified under Section 085113.

B.

Setting Blocks: Neoprene, 70-90 durometer hardness, with proven compatibility with
sealants used.

C.

Spacers: Neoprene, 40-50 durometer hardness, with proven compatibility with
glazing materials used.

D.

Compressible Filler Rod: Closed-cell or waterproof-jacketed rod stock of synthetic
rubber or plastic foam, proven to be compatible with glazing materials used, flexible
and resilient, with 5-10 psi compression strength for 25 percent deflection.

E.

Cleaners, Primers and Sealers: Type recommended by glazing material manufacturer.

PART 3 EXECUTION
3.01

3.02

PREPARATION
A.

Clean the glazing channel, or other framing members to receive glass, immediately
before glazing. Remove coatings which are not firmly bonded to the substrate.
Remove lacquer from metal surfaces wherever elastomeric sealants are used.

B.

Inspect each piece of glass immediately before installation and eliminate pieces which
have observable damage or face imperfections.

C.

Apply primer or sealer to joint surfaces wherever recommended by sealant
manufacturer.

INSTALLATION
A.

Each installation shall withstand normal temperature changes, wind loading, and
impact loading (for operating sash) without failure of any kind including loss or
breakage of glass, failure of sealants or gaskets to remain watertight and airtight,
deterioration of glazing materials and other defects in the Work.

B.

Install glass in accordance with the standards detailed in the "Glazing Manual" of the
Glass Association of North America and the "Sealant Manual" of the Flat Glass
Marketing Association, except as specifically recommended otherwise by the
manufacturers of the glass and glazing materials.

C.

Unify appearance of each series of lights by setting each piece to match others as
nearly as possible. Inspect each piece and set with pattern, draw and bow oriented in
the same direction as other pieces.

D.

Install glazing materials in accordance with manufacturer's printed instructions.
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3.03

3.04

GLAZING
A.

Install setting blocks of proper size at quarter points of sill rabbet. If required to keep
in place set blocks in thin course of the heel-bead compound.

B.

Provide spacers inside and out, and of proper size and spacing, for all glass sizes
larger than 50 united inches, except where gaskets are used for glazing. Provide 1/8inch minimum bite of spacers on glass and use thickness equal to sealant width,
except with sealant tape use thickness slightly less than final compressed thickness of
tape.

C.

Voids and Filler Rods: Prevent exudation of sealant or compound by forming voids
or installing filler rods in the channel at the heel of jambs and head (do not leave
voids in the sill channels) except as otherwise indicated, depending on light sizes,
thickness and type of glass, and complying with manufacturer's recommendations.

D.

Do not cut, seam, nip or abrade glass which is tempered, heat strengthened or coated.

E.

Force glazing materials into channel to eliminate voids and to ensure complete
"wetting" or bond of glazing material to glass and channel surfaces.

F.

Tool exposed surfaces of glazing sealants and compounds to provide a substantial
"wash" away from the glass. Install pressurized tapes and gaskets to protrude slightly
out of the channel, so as to eliminate dirt and moisture pockets.

G.

Gasket Glazing: Miter cut and bond ends together at corners where gaskets are used
for channel glazing, so that gaskets will not pull away from corners and result in voids
or leaks in the glazing system.

CURE, PROTECTION AND CLEANING
A.

Cure glazing materials in accordance with manufacturer's printed instructions and
recommendations, to obtain high early bond strength, internal cohesive strength, and
surface durability.

B.

Mark glazed openings immediately upon installation of glass by attaching crossed
streamers to framing. Do not apply markers of any type to surfaces of glass.

C.

Replace glass included in the work which is broken, or otherwise damaged, from the
time Work is started at the site until the date of physical completion.

D.

Maintain glass in a reasonably clean condition until date of physical completion.

E.

Remove dirt and other foreign material and wash and polish glass included in the
work on both sides prior to the project being turned over to the State,

END OF SECTION
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SECTION 092300
PLASTERING

PART 1 GENERAL
1.01

DESCRIPTION OF PLASTER SYSTEMS
A.

1.02

1.03

1.04

1.05

Gypsum plaster repair to match existing wall finish.

SUBMITTALS
A.

Product Data: Manufacturer’s name and brand, material type, specifications, and
application instructions for the following:
1.
Plaster Type specified.
2.
Bonding Compound.
3.
Accessories, except fasteners.

B.

Quality Control Submittals:
1.
Sand: Name and location of source, and N.Y.S. Department of Transportation
Test Number.

QUALITY ASSURANCE
A.

Regulatory Requirements: Do not use asbestos bearing materials and do not add asbestos
to plaster mixes.

B.

Allowable Tolerances: Maximum deviation from true plane shall be 1/8” in 10 ft. as
measured by a straight edge placed at any location on the surface.

C.

Ready-mixed plaster mixes and repair material are subject to the approval of the Director.
1.
Ready-mixed gypsum plaster mixes shall conform to the standards and
requirements established by the Gypsum Association for materials and
packaging.

DELIVERY, STORAGE, AND HANDLING
A.

Deliver manufactured materials in original sealed containers, with manufacturer’s label
intact and legible.

B.

Keep cement, gypsum and lime dry, stored off ground, under cover.

C.

Remove wet, lumpy, and hardened materials from the site.

PROJECT CONDITIONS
A.

Environmental Requirements:
1.
Do not use frozen materials in plaster mixes.
2.
Do not apply plaster to surfaces that are frozen or contain frost.
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3.
4.
5.

6.

B.

Do not apply plaster when ambient temperature is less than 50 degrees F.
If necessary, heat aggregate and water prior to mixing.
Interior Plastering: Make arrangements thru the Director’s Representative to
have the required temperature maintained for a minimum of 24 hours prior to
application, during application, and until plaster has cured.
Small on-the-job mix adjustments recommended by the plasterer for working
characteristics and drying conditions may be made with the approval of the
Director’s Representative.

Protection:
1.
Protect adjacent finishes with suitable, non-staining covers.
2.
Protect plaster from uneven and excessive evaporation and from temperature
differentials of more than 20 degrees F. until it has cured.

PART 2 PRODUCTS
2.01

2.02

2.03

GYPSUM PLASTER MATERIALS
A.

Gypsum Plaster Basecoat: Neat or ready-mixed plaster unless otherwise indicated;
ASTM C 28.
1.
Sand Aggregate: ASTM C 35.

B.

Gypsum Plaster Finish Coat (Regular Strength): Ready-mixed white gauging finish
plaster, or a mixture of gauging plaster and lime.
1.
Gauging Plaster: ASTM C 28, 1200 psi (min.) compressive strength.
2.
Lime: Special finishing hydrated type; ASTM C 206, Type S.

MISCELLANEOUS MATERIALS
A.

Water: Potable, clear, and free of substances harmful to plaster.

B.

Bonding Compound: Non-oxidizing, non-crystallizing type, unaffected by reapplication
of moisture; ASTM C 631.

ACCESSORIES
A.

It is not anticipated that trim replacement will be necessary if care is taken during the
window removal and replacement process. If the wall surfaces are damaged during the
course of the work, provide replacement trim as follows.

B.

Corner Beads: Metal bead, with expanded metal flanges (each) not less than 2-1/2” wide.
1.
26 gage galvanized steel.
2.
Standard small-nose bead.

C.

Casing Beads: Metal bead with expanded metal flange not less than 3” wide.
1.
24 gage galvanized steel.
2.
Modified or semi-square edge where plaster abuts dissimilar material.
3.
Square edge at perimeter of openings.
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2.04

2.05

D.

Expanded Metal Reinforcement: Diamond mesh expanded metal lath fabricated from
copper-bearing steel sheet, not less than 2.5 lbs. per sq. yd., black asphaltum paint finish.
1.
Internal Corner Reinforcing: 6” wide, bent to form 3” legs.
2.
Strip Reinforcing: Self-furring type, 6” wide.

E.

Fasteners: Corrosion resistant fasteners of the type recommended by the accessory
manufacturer.

GYPSUM PLASTER MIX COMPOSITION
A.

Ready-Mixed Basecoat and Finish Coat Materials: Use straight without addition of other
materials, unless otherwise recommended by the manufacturer.

B.

Brown Coat: 100 lbs. neat gypsum plaster to not more than 2-1/2 cu. ft. sand.

C.

Gypsum-Lime Trowel Finish Coat (Regular Strength): 1 part (by weight) gauging plaster
to 2 parts (by weight) lime.

MIXING
A.

General:
1.
Accurately proportion materials for each batch with measuring devices of known
value.
2.
Size batches for complete use within maximum of one hour after mixing.
3.
Do not retemper plaster.
4.
Do not use frozen, caked, or lumpy materials. Remove such materials from the
site.
5.
When sand is required in mix proportions, use moist loose sand.
6.
Withhold 10% of mixing water until mixing is almost complete. Add remainder
as needed to produce necessary consistency.

B.

Machine Mixing:
1.
Unless otherwise approved by the Director’s Representative, mix materials in a
power mixer.
2.
Clean mixer of set materials before loading each new batch.
3.
Maintain mixer in continuous operation while adding the components. After all
materials are in the machine, continue mixing for at least 2 minutes.

PART 3 EXECUTION
3.01

PREPARATION
A.

Prepare existing plaster surfaces to receive new finish coats per National Gypsum
Association standards. Remove dust, loose particles and other foreign matter which would
affect bond of plaster.

B.

Wet absorptive bases with a fine spray or fog of clean water to produce a uniform moist
condition.
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3.02

INSTALLING ACCESSORIES
A.

3.03

3.04

Provide accessories as required for a complete finished installation.
1.
Set accessories plumb or level, and true to line. Use shims where necessary.
Align joints with concealed splices and tie plates. Attach accessories to
substrate at not more than 9” centers. Beads and screeds shall be in one piece
where straight run does not exceed 10’.
2.
Replace corner beads that were damaged during the course of the work full
width/height of the plane change.
3.
Replace casing beads at window head and jambs that were damaged during the
course of the work in continuous lengths full width/height of opening.

PLASTER APPLICATION
A.

General:
1.
Provide plaster thicknesses as required to match existing conditions.
2.
Apply plaster by hand or machine at contractor option.
3.
Provide number of coats as necessary to complete the required repair work
necessitated by the extent of any construction/demolition damage.
4.
Finish coats shall form true, sharp lines at angles and against other items. Where
plaster abuts flush trim, make a small V-joint in the finish coat at the trim.
5.
Stop off plaster application only at junctions of plaster planes, at openings, or
control joints.
6.
Except for metal lath, apply base and finish coats to moist surfaces only.
7.
Ready-Mixed Materials: Follow the manufacturer’s application instructions.

B.

Brown Coat:
1.
Straighten and float gypsum plaster to an even plane to allow for finish coat of
uniform thickness. Let brown coat set hard. Make certain that brown coat is
moist when applying finish coat.

C.

Finish Coat:
1.
Gypsum-Lime Trowel Finish: Work part of the material thoroughly into the
basecoat. Lay additional material on well, double back, float and fill to an even
plane not less than 1/16” and not more than 1/8” thick. Trowel with water to a
smooth hard finish, free of cat faces, streaks, waves, and other blemishes.

CLEAN-UP
A.

Clean adjacent surfaces that have been soiled or defaced due to performing the work of
this Section. Restore marred or damaged surfaces.
END OF SECTION
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SECTION 099101
CONSTRUCTION PAINTING

PART 1 GENERAL
1.01

1.02

DEFINITIONS
A.

The word “paint” in this Section refers to substrate cleaners, fillers, sealers,
primers, undercoats, enamels and other first, intermediate, last or finish coatings.

B.

The word “primer” in this Section refers to substrate cleaners, fillers, sealers,
undercoats, and other first or intermediate coats beneath the last or finish coating.

C.

The words “finish paint” in this Section refers to the last or final coat and previous
coats of the same material or product directly beneath the last or final coat.

D.

Finish Paint Systems: Finish paint and primers applied over the same substrate
shall be considered a paint system of products manufactured or recommended by
the finish coat manufacturer.
1.
Finish paint products shall meet or exceed specified minimum physical
properties.

SUBMITTALS
A.

Painting Schedule: Cross-referenced Painting Schedule listing all exterior and
interior substrates to be painted and specified finish paint type designation; product
name and manufacturer, recommended primers and product numbers, and finish
paint color designation for each substrate to be painted.
1.
Designate exterior substrates by building name and number, substrate to be
painted and surface location.
2.
Designate interior substrates by building name and number, floor, room
name and number, and surface to be painted.

B.

Product Data Sheets: Manufacturer’s published product data sheets describing the
following for each finish paint product to be applied:
1.
Percent solids by weight and volume, solvent, vehicle, weight per gallon,
ASTM D 523 gloss/reflectance angle, recommended wet and dry film
thickness, volatile organic compound (VOC) content in lbs/gallon, product
use limitations and environmental restrictions, substrate surface
preparation methods, directions and precautions for mixing and thinning,
recommended application methods, square foot area coverage per gallon,
storage instructions, and shelf-life expiration date.
2.
Manufacturer’s recommended primer for each finish paint product and
substrate to be painted.
3.
Manufacturer’s complete range of available colors for each finish paint
product to be applied.
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1.03

C.

Finish Paint Type Samples: Two finish paint samples applied over recommended
primers for each substrate to be painted.
1.
Samples shall be in the designated color and specified ASTM D 523
reflectance.
2.
Label each sample with the following information:
a.
Project number and Painting Schedule designation describing
substrates and locations represented by the sample.
b.
Finish paint and primer manufacturer, product names and
numbers, finish paint color and reflectance.
3.
Leave a 1-inch-wide exposed strip of unpainted substrate and each coat of
primer and finish paint.
4.
Sample Sizes:
a.
Wall, Ceiling, and Floor Substrates: 12-inch square panels.
b.
Concrete and Concrete Masonry Unit Substrates: 4-inch square
blocks.
c.
Sheet Metals: 4-inch by 8-inch flat sheets.
d.
Bar and Tubular Metals: 8-inch-long bars or tubular stock.

D.

Quality Control Submittals:
1.
Test Reports: Furnish certified test results from an independent testing
laboratory, showing that products submitted comply with the
specifications, when requested by the Director’s Representative
2.
Certificates: Furnish certificates of compliance required under QUALITY
ASSURANCE Article.

QUALITY ASSURANCE
A.

Volatile Organic Compounds (VOCs) Regulatory Requirements: Chapter III of
Title 6 of the official compilation of Codes, Rules and Regulations of the State of
New York (Title 6 NYCRR), Part 205 Architectural Surface Coatings.
1.
Certificate of Compliance: List of each paint product to be delivered and
installed. List shall include written certification stating that each paint
product listed complies with the VOC regulatory requirements in effect at
the time of job site delivery and installation.

B.

Container Labels: Label each product container with paint manufacturer’s name,
product name and number, color name and number, thinning and application
instructions, date of manufacture, shelf-life expiration date, required surface
preparations, recommended coverage per gallon, wet and dry film thickness, drying
time, and clean up procedures.

C.

Field Examples:
1.
Prior to on-site painting, at locations designated by the Director’s
Representative, apply field examples of each paint type to be applied.
2.
Field examples to be applied on actual substrates to be painted and shall
duplicate earlier approved paint samples.
a.
Interior field examples to be applied in rooms and spaces to be
painted with the same products.
b.
Field Example Minimum Wet and Dry Film Thickness: As
indicated on approved product data sheet.
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c.

3.

4.

5.

D.

1.04

1.05

Application: Apply each coat in a smooth uniform wet mil
thickness without brush marks, laps, holidays, runs, stains,
cloudiness, discolorations, nail holes and other surface
imperfections.
1)
Leave a specified exposed width of each previous coat
beneath each subsequent coat of finish paint and primer.
d.
Use of Field Examples: Field examples shall serve as a quality
control standard for acceptance or rejection of painting Work to be
done under this Section.
Field Example Sizes:
a.
Floor, Wall, and Ceiling Examples: 200 square feet with 2-footwide strips.
b.
Door and Frame Examples: One door and frame with 12-inchwide horizontal strips.
c.
Linear Substrate Examples: 20 lineal feet with 12-inch-long
strips.
Do not begin applying paints represented by field examples until examples
have been reviewed and approved by the Director’s Representative.
a.
Protect and maintain approved field examples until all painting
work represented by the example has been completed and
approved.
Existing Exterior Paint Stripping and Removal Field Examples: Apply
necessary number of examples required to determine least aggressive
method for stripping and removing existing paint films without damaging
the original substrate.
a.
Example Sizes: 5 feet by 5 feet at locations designated by the
Director’s Representative.

Compatibility of Paint Materials: Primers and intermediate paints shall be products
manufactured or recommended by the finish paint manufacturer.

DELIVERY, STORAGE, AND HANDLING
A.

Delivery: Deliver materials to the Site in original, unopened containers and cartons
bearing manufacturer’s printed labels. Do not deliver products which have
exceeded their shelf life, are in open or damaged containers or cartons, or are not
properly labeled as specified.

B.

Storage and Handling: Store products in a dry, well-ventilated area in accordance
with manufacturer’s published product data sheets. Storage location shall have an
ambient air temperature between 45 degrees F and 90 degrees F.

PROJECT CONDITIONS
A.

Environmental Requirements:
1.
Ambient Air Temperature, Relative Humidity, Ventilation, and Surface
Temperature: Comply with paint manufacturer’s published product data
sheet or other printed product instructions.
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2.

3.
B.

If paint manufacturer does not provide environmental requirements, use the
following:
a.
Ambient Air Temperature: Between 45 degrees F and .75 degrees
F.
b.
Relative Humidity: Below 75 percent.
c.
Ventilation: Maintain the painting environment free from fumes
and odors throughout the Work of this Section.
d.
Surface Temperature: At least 5 degrees F above the surface
dewpoint temperature.
Maintain environmental requirements throughout the drying period.

Do not paint factory prefinished items.

PART 2 PRODUCTS
2.01

PAINT MANUFACTURERS
A.

2.02

Where noted, the following finish paint manufacturers produce the paint types
specified.
1.
Benjamin Moore and Co., 51 Chestnut Ridge Rd., Montvale, NJ 07645,
(201) 573-9600.
2.
ICI Dulux Paints, 4000 Dupont Cr., Louisville, KY 40207, (800) 984-5444.
3.
Inorganic Coatings, Inc., 500 Lapp Rd., Malvern, PA 19355 (800) 3450531.
4.
PPG Architectural Finishes, One PPG Plaza, Pittsburgh, PA 15272, (800)
441-9695.
5.
Sherwin-Williams Co., Cleveland, OH 44101, (800) 321-8194.
6.
Valspar Corp., 1401 Severn St., Baltimore, MD 21230, (800) 638-7756.
7.
Wm. Zinsser & Co., 39 Belmont Dr., Somerset, NJ 08875-1285, (908) 4698100.

MISCELLANEOUS PRODUCTS
A.

Bedding Compound: Water based pre-mixed gypsum wallboard joint compound.

B.

Cleaning Solvents: Low toxicity with flash point in excess of 100 degrees F.

C.

Color Pigments: Pure, nonfading, finely ground pigments with at least 99 percent
passing a 325 mesh sieve.

D.

Masking Tape: Removable paper or fiber tape, self-adhesive and non-staining.

E.

Mineral Spirits: Low odor type recommended by finish paint manufacturer.

F.

Paint Stripper: As recommended by finish paint manufacturer.

G.

Spackling Compound:
finishing compound.

H.

Stain Blocker, Primer-Sealer: As recommended by finish paint manufacturer.

Water based pre-mixed plaster and gypsum wallboard
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2.03

FINISH PAINT TYPES
A.

Physical Properties:
1.
Specified percent solids by weight and volume, pigment by weight, wet
and dry film thickness per coat, and weight per gallon are minimum
physical properties of acceptable materials.
a.
Opaque Pigmented Paints: Physical properties specified are for
white titanium dioxide base before color pigments are added.
b.
Specified minimum wet and dry film thickness per coat are for
determining acceptable finish paint products. Minimum wet and
dry film thickness per coat to be applied shall comply with
approved finish paint manufacturer’s product data sheets.
2.
Gloss or Reflectance: The following ASTM D 523 specified light levels
and angles of reflectance:
a.
Flat: Below 15 at 85 degrees.
b.
Eggshell: Between 5 and 20 at 60 degrees.
c.
Satin: Between 15 and 35 at 60 degrees.
d.
Semigloss: Between 30 and 65 at 60 degrees.
e.
Gloss: Over 65 at 60 degrees.

B.

Interior Finish Paint Types: (Verify sheen to match existing conditions.)
1.
Paint Type IAL-2: Interior Acrylic Latex, Eggshell.
a.
Solids by Weight: 51.0 percent.
b.
Solids by Volume: 35.0 percent.
c.
Solvent: Water.
d.
Vehicle: Vinyl acrylic resin.
e.
Weight Per Gallon: 11.0 lbs.
f.
Wet Film Thickness: 3.8 mils.
g.
Dry Film Thickness: 1.3 mils.
h.
Manufacturers: Benjamin Moore, ICI Dulux, Sherwin-Williams.
2.
Paint Type IAL-3: Interior Acrylic Latex, Semigloss Enamel.
a.
Solids by Weight: 49.0 percent.
b.
Solids by Volume: 35.0 percent.
c.
Solvent: Water.
d.
Vehicle: Vinyl acrylic resin.
e.
Weight Per Gallon: 10.0 lbs.
f.
Wet Film Thickness: 3.8 mils.
g.
Dry Film Thickness: 1.2 mils.
h.
Manufacturers: Benjamin Moore, ICI Dulux, Sherwin-Williams.

C.

Colors: Provide paint colors either shown on contract drawings or to be selected
by the Director from finish paint manufacturers available color selections.
1.
Approved finish paint manufacturers to match designated colors of other
manufacturers where colors are shown on contract documents.
2.
Safety Colors: Industry Standard ANSI Safety Colors.
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PART 3 EXECUTION
3.01

EXAMINATION
A.

3.02

Examine surfaces to be prepared, primed, or painted for compliance with contract
documents, required environmental conditions, manufacturer’s product data sheets,
product label instructions and other written requirements.
1.
Do not begin any phase of the work without first checking and verifying
that surfaces and environmental conditions are acceptable for such work
and that any earlier phase deficiencies and discrepancies have been
properly corrected.
a.
The commencement of new work shall be interpreted to mean
acceptance of surfaces to be affected.

PREPARATION
A.

Protection: Cover and protect surfaces to be painted, adjacent surfaces not to be
painted, and removed furnishings and equipment from existing paint removals,
airborne sanding particles, cleaning fluids and paint spills using suitable drop
cloths, barriers and other protective devices.
1.
Adjacent interior protections include floors, walls, furniture, furnishings
and electronic equipment.
2.
Remove and replace removable hardware, lighting fixtures, telephone
equipment, other devices and cover plates over concealed openings in
substrates to be painted.
a.
Cover and neatly mask permanently installed hardware, lighting
fixtures, cover plates and other devices which cannot be removed
and are not scheduled for painting.
3.
Schedule and coordinate surface preparations so as not to interfere with
work of other trades or allow airborne sanding dust particle to fall on
freshly painted surfaces.
4.
Provide adequate natural or mechanical ventilation to allow surfaces to be
prepared and painted in accordance with product manufacturer’s
instructions and applicable regulations.
5.
Provide and maintain “Wet Paint” signs, temporary barriers and other
protective devices necessary to protect prepared and freshly painted
surfaces from damages until Work has been accepted.

B.

Clean and prepare surfaces to be painted in accordance with specifications, paint
manufacturer’s approved product data sheets and printed label instructions. In the
event of conflicting instructions or directions, the more stringent requirements shall
apply.
1.
Cleaners: Use only approved products manufactured or recommended by
finish paint manufacturer. Unless otherwise recommended by cleaner
manufacturer, thoroughly rinse with clean water to remove surface
contaminants and cleaner residue.
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C.

3.03

2.

Plaster, Cement Plaster and Gypsum Wallboard:
a.
Fill cracks, holes and other indentations smooth to adjacent
surfaces using specified bedding, spackling or finishing
compounds.
b.
Plaster: Scrape and sand smooth ridges, spills, nibs and other
surface projections.
c.
Gypsum Wallboard: Fill and sand smooth minor bedding and
finishing compound defects.
d.
Vacuum and wipe surfaces free of all sanding residue and dust

3.

Other Substrates: See finish paint manufacturer’s recommendations.

Painting Material Preparations:
1.
Prepare painting materials in accordance with manufacturer’s approved
product data sheets and printed label instructions.
a.
Stir materials before and during application for a consistent
mixture of density. Remove container surface paint films before
stirring and mixing.
b.
Slightly tint first opaque finish coat where primer and finish coats
are the same color.
c.
Do not thin paints unless allowed and directed to do so in writing
within limits stated on approved product data sheets.

APPLICATION
A.

Environmental Conditions:
1.
Water-based Paints: Apply when surface temperatures will be 50 degrees
Fahrenheit to 90 degrees Fahrenheit throughout the drying period.
2.
Other Paints: Apply when surface temperatures will be 45 degrees
Fahrenheit to 95 degrees Fahrenheit throughout the drying period.

B.

Install approved paints where specified, or shown on the drawings, and to match
approved field examples.
1.
Paint Applicators: Brushes, rollers or spray equipment recommended by
the paint manufacturer and appropriate for the location and surface area to
be painted.
a.
Approved minimum wet and dry film thicknesses shall be the
same for different application methods and substrates.

C.

Paint Type Coats to be Applied: Unless specified otherwise by finish paint
manufacturer’s product data sheet, the number of coats to be applied for each paint
type are as follows:
1.
Paint Types IAL:
a.
New Unpainted Surfaces: Apply 1 coat of primer and 2 coats of
finish paint.
b.
Existing Painted Surfaces:
1)
Apply 2 coats of finish paint when existing paint has a
lower gloss.
2)
Apply one coat of primer and 2 finish coats when existing
paint has a higher gloss.
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D.

3.04

Surfaces: Unless otherwise shown on the drawings, paint surfaces with finish coats
to match existing substrate finish.

ADJUSTING AND CLEANING
A.

Reinstall removed items after painting has been completed.
1.
Restore damaged items to a condition equal to or better than when
removed. Replace damaged items that cannot be restored.

B.

Touch up and restore damaged finish paints. Touch up and restoration paint coats
are in addition to the number of specified finish paint coats.

C.

Remove spilled, splashed, or spattered paint without marring, staining or damaging
the surface. Restore damaged surfaces to the satisfaction of the Director’s
representative.

D.

Remove temporary barriers, masking tape, and other protective coverings upon
completion of painting, cleaning and restoration work.
END OF SECTION
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SECTION 220529
PIPE HANGERS AND SUPPORTS

PART 1 GENERAL
1.01

RELATED WORK SPECIFIED ELSEWHERE
A.
B.

1.02

SUBMITTALS
A.

1.03

Piping Insulation: Section 220700.
Plumbing Piping: Section 221100.

Product Data: Catalog sheets, specifications and installation instructions for each
item specified except fasteners.

QUALITY ASSURANCE
A.

Regulatory Requirements:
1.
Comply with the applicable requirements of the ASME B31 Piping
Codes.
2.
Unless otherwise shown or specified, comply with the requirements of
the Manufacturer’s Standardization Society of the Valve and Fittings
Industry (MSS) Standards SP-58, and SP-69.

PART 2 PRODUCTS
2.01

PIPE HANGERS AND SUPPORTS
A.

Combination clevis hanger, pipe insulation shield and vapor barrier jacketed high
density insulating saddle with companion high density filler piece.
1.
Insulating saddles and filler pieces shall be of the same thickness and
materials as the adjoining pipe insulation. Saddles shall cover the lower
180 degrees of the pipe or tubing, and companion filler pieces shall cover
the upper 180 degrees of the pipe or tubing. Physical sizes, gages, etc. of
the components of insulated hangers shall be in accordance with the
following schedule:

PIPE OR
TUBING SIZE
(Inches)
3 to 6
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LENGTH
(Inches)
4

SHIELD
GAGE
14
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SADDLE
LENGTH
(Inches)
6

VAPOR BARRIER
JACKET LENGTH
(Inches)
10
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B.

Pipe Insulation Shields: Fabricated of steel, with a minimum arc of 180 degrees,
unless otherwise indicated. Shields for use with hangers and supports, with the
exception of combination clevis type hangers, shall be in accordance with the
following schedule:

PIPE OR TUBING SIZE
(Inches)
3 to 8

2.02

2.03

10

SHIELD GAGE
16

C.

Pipe Hangers: Height adjustable standard duty clevis type, with cross bolt and
nut.

D.

Hanger Rods: Mild, low carbon steel, fully threaded or threaded at each end,
with two nuts at each end for positioning rod and hanger and locking each in
place.

E.

Riser Clamps: Malleable iron or steel.

ANCHORS AND ATTACHMENTS
A.

Sleeve Anchors (Group II, Type 3, Class 3): Molly’s Div./USM Corp.
Parasleeve Series, Ramset’s Dynabolt Series, or Red Head/Phillips AN, HN, or
FS Series.

B.

Wedge Anchors (Zinc Plated, Group II, Type 4, Class 1): Hilti’s Kwik Bolt
Series, Molly’s Div./USM Corp. Parabolt PB Series, Ramset’s Trubolt T Series,
or Red Head/Phillips WS Series.

C.

Self-Drilling Anchors (Group III, Type 1):
Head/Phillips S Series.

D.

Non-Drilling Anchors (Group VIII, Type 1): Ramset’s Dynaset DS Series,
Hilti’s HDI Series, or Red Head/Phillips J Series.

E.

Stud Anchors (Group VIII, Type 2): Red Head/Phillips JS Series.

F.

Beam Clamps: Forged steel beam clamp, with weldless eye nut (right hand
thread), steel tie rod, nuts, and washers, Grinnell’s Fig No. 292 (size for load,
beam flange width, and rod size required).

Ramset’s RD Series, or Red

FASTENERS
A.

2.04

SHIELD LENGTH (Inches)

Bolts, Nuts, Washers, Lags and Screws: Medium carbon steel; size and type to
suit application; galvanized finish. Furnish type, size and grade required for
proper installation of the Work.

SHOP PAINTING AND PLATING
A.
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PART 3 EXECUTION
3.01

INSTALLATION
A.

Do not hang or support one pipe from another or from ductwork or the underside
of wood roof deck.
1.
Do not bend threaded rod.

B.

Support all insulated horizontal piping conveying fluids below ambient
temperature, by means of hangers or supports with insulation shields installed
outside of the insulation.

C.

Space hangers or supports for horizontal piping on maximum center distances as
listed in the following hanger schedules, except as otherwise specified, or noted
on the Drawings.
1.
Cast Iron Drainage Pipe:
a.
General: Where piping is suspended on centers in excess of 18
inches by means of non-rigid hangers, provide sway bracing to
prevent horizontal pipe movement
b.
For Bell & Spigot Cast Iron Soil Pipe: Space hangers or support
pipe at each joint or on maximum centers of 5 feet. Place
hangers or supports as close as possible to joints and when
hangers or supports do not come within 1 foot of a branch line
fitting, install an additional hanger or support at the fitting.
c.
For Hubless Cast Iron Soil Pipe: Space hangers or support pipe
at each joint or on maximum centers of 5 feet. Place hanger or
supports as close as possible to joints and when hangers or
supports do not come within 1 foot of a branch line fitting, install
an additional hanger or support at the fitting.
2.
For Directional Changes: Install a hanger or support close to the point of
change of direction of all pipe runs.

D.

Size hanger rods in accordance with the following:

PIPE OR
TUBING SIZE
(Inches)
2-1/2 and 3

1.
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SINGLE ROD HANGER
SIZE (Inches)
PIPE
1/2

TUBING
3/8

DOUBLE ROD HANGER
SIZE (Inches)
PIPE
3/8

TUBING
1/4

Secure hanger rods as follows: Install one nut under clevis, angle or steel
member; one nut on top of clevis, angle or steel member; one nut inside
insert or on top of upper hanger attachment and one nut and washer
against insert or on lower side of upper hanger attachment. A total of
four nuts are required for each rod, two at upper hanger attachment and
two at hanger.
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E.

3.02

Vertical Piping:
1.
Support cast iron risers, by means of heavy-duty hangers installed close
to the base of the pipe risers, and 1/4-inch-thick malleable iron or steel
riser clamps with extension arms at each floor level, with the distance
between clamps not to exceed 25 feet. Support cast iron risers in vertical
shafts equivalent to the aforementioned.
2.
Support hubless cast iron risers, by means of heavy-duty hangers
installed close to the base of the pipe risers, and by malleable iron or
steel riser clamps with the extension arms at each floor level, with the
distance between clamps or intermediate supports not to exceed 12 feet.
Support risers in vertical shafts equivalent to the aforementioned.

UPPER HANGER ATTACHMENTS
A.

General:
1.
Secure upper hanger attachments to overhead cast-in-place concrete slab,
structural steel, steel bar joists, or other suitable structural members.
2.
Do not attach hangers to the underside of wood decks.
3.
Do not use flat bars or bent rods as upper hanger attachments.

B.

Attachment to Steel Frame Construction: Provide intermediate structural steel
members where required by pipe support spacing. Select steel members for use
as intermediate supports based on a minimum safety factor of five.
1.
Do not use drive-on beam clamps.
2.
Do not drill holes in main structural steel members.
3.
Beam clamps, with tie rods as specified, may be used as upper hanger
attachments for the support of piping, subject to clamp manufacturer’s
recommended limits.

C.

Attachment to Existing Cast-In-Place Concrete:
1.
For piping up to a maximum of 4 inches in size, secure hangers to
overhead construction with self-drilling type expansion shields and
machine bolts.
2.
Secure hangers to wall or floor construction with single unit expansion
shields or self-drilling type expansion shields and machine bolts.

D.

Attachment to Wood Construction: Secure hangers to the sides (only) of wood
members, by means of malleable iron side beam connectors, or malleable iron or
steel side beam brackets. Do not secure hanger attachments to nailing strips
resting on top of steel beams.
1.
Secure side beam connectors to wood members with two No. 18 x 1-1/2inch-long wood screws, or two No. 16 x 1-1/2-inch-long drive screws.
Do not support piping over 1-1/2 inches in size from side beam
connectors. Do not hammer in wood screws.
2.
Secure side beam brackets to wood members with steel bolts or lag
screws. Do not use lag screws in wooden members having a nominal
thickness (beam face) under 2 inches in size. Install bolts or lag screws,
in the sides of joist, at the mid-point or above, not less than 3 inches from
the lower edge. Install heavy gage steel washers under all nuts.
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3.

Secure side beam brackets to wooden beams or joists, with lag screws or
bolts of size as follows:

PIPE SIZE (Inches)
2-1/2 and 3

a.

b.

LAG SCREW SIZE (Inches)
1/2 diameter x 2

BOLT DIAMETER (Inches)
1/2

Do not support piping larger than 3 inches with lag screws. Predrill holes for lag screws 1/8 inch in diameter less than the root
diameter of the lag screw thread.
The minimum width of the lower face of wood beams or joints in
which lag screws of size as specified may be used is as follows:

LAG SCREW DIAMETER NOMINAL WIDTH OF BEAM FACE (Inches)
(Inches)
3/8
2
1/2
3

4.

3.03

ANCHORS, RESTRAINTS, RIGID SUPPORTS, STAYS AND SWAY BRACES
A.

3.04

Cast Iron Drainage Piping Systems:
1.
Where piping is suspended on centers in excess of 18 inches by means of
non-rigid hangers, provide sway braces, of design, number and location
in accordance with the Cast Iron Soil Pipe Institute’s Cast Iron Soil Pipe
and Fittings Handbook to prevent horizontal pipe movement.

COMBINATION CLEVIS HANGER, PIPE INSULATION SHIELD AND VAPOR
BARRIER JACKETED HIGH DENSITY INSULATING SADDLES
A.

3.05

Do not secure hanger attachment to the diagonals or vertical members of
the trusses.

Install a combination clevis hanger, pipe insulation shield and vapor barrier
jacketed high density insulating saddles, at all points of support for piping or
tubing to be insulated for cold service. Furnish companion high density vapor
barrier jacketed saddle pieces, of the same material, thickness and length, for
installation over the top 180-degree surface of pipe or tubing, at each point of
support where an insulated clevis hanger is utilized.

PIPE INSULATION SHIELDS
A.

Unless otherwise specified, install a pipe insulation shield, at all points of
support. Center shields on all hangers and supports outside of high-density
insulation insert and install in such a manner so as not to cut, or puncture jacket.

END OF SECTION
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SECTION 220576
DRAINAGE ACCESSORIES

PART 1 GENERAL
1.01

REFERENCES
A.

1.02

SUBMITTALS
A.

1.03

Comply with the applicable requirements of ASME A112.36.2M - Cleanouts, and ASME A112.1.2 Drainage Funnels and Air Gaps.

Product Data: Catalog sheets, specifications, and installation instructions for each item specified
except fasteners.

MAINTENANCE
A.

Special Tools: Deliver the following to the Director’s Representative:
1.
Tools for Vandal Resistant Fasteners: One for each type and size.
2.
T-Handle Wrench for Cleanout Plugs: One for each type and size.

PART 2 PRODUCTS
2.01

DOWNSPOUT NOZZLE (COWS TONGUE)
A.

2.02

Cast bronze body, with no-hub inlet, wall flange with (3) fastener locations and lipped outlet discharge
nozzle.
1.
Provide removable stainless-steel screen.
2.
Size to fit roof leader without reducers.

FASTENERS
A.

Corrosion Resistant: Brass, bronze, or Type 302 or 304 stainless steel fasteners.

B.

Vandal Resistant Fasteners: Torx head with center pin.

PART 3 EXECUTION
3.01

INSTALLATION
A.

Install the Work of this section in accordance with the manufacturer’s printed installation instructions.

B.

Secure external components in place with vandal resistant fasteners or devices which cannot be
removed without special tools.
END OF SECTION
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SECTION 220700
PIPING INSULATION

PART 1 GENERAL
1.01

RELATED WORK SPECIFIED ELSEWHERE
A.

1.02

1.03

1.04

Pipe Hangers and Supports: Section 220529.

ABBREVIATIONS
A.

FS: Federal Specification.

B.

K: Thermal Conductivity, i.e., maximum Btu per inch thickness per hour per square
foot.

C.

pcf: Pounds per cubic foot.

D.

PVC: Polyvinylchloride.

SUBMITTALS
A.

Product Data:
Manufacturer’s catalog sheets, specifications and installation
instructions for the following:
1.
Insulation Materials.
2.
Jacket Materials.

B.

Quality Control Submittals:
1.
Installers Qualification Data:
a.
Name of each person who will be performing the Work, and their
employer’s name, business address and telephone number.
b.
Furnish names and addresses of the required number of similar
projects that each person has worked on which meet the
qualifications.

QUALITY ASSURANCE
A.

Qualifications: The persons installing the Work of this Section and their Supervisor
shall be personally experienced in mechanical insulation work and shall have been
regularly employed by a company installing mechanical insulation for a minimum of 5
years.

B.

Regulatory Requirements:
1.
Insulation installed inside buildings, including laminated jackets, mastics,
sealants and adhesives shall have a Fire Spread/Smoke Developed Rating of
25/50 or less based on ASTM E 84.
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PART 2 PRODUCTS
2.01

2.02

PIPING INSULATION
A.

Fibrous Glass (Mineral Fiber) Insulation:
Composed principally of fibers
manufactured from rock, slag or glass, with or without binders, and asbestos free.
1.
Preformed Pipe Insulation: Minimum density 3 pcf; ASTM C 547:
a.
Class 1 (Suitable for Temperatures Up to 450 degrees F): K of 0.26
at 75 degrees F.
2.
Pre-molded Fitting Insulation: Minimum density 4.0 pcf, K of 0.26 at 75
degrees F; ASTM C 547, Class 1.
3.
Insulation Inserts for PVC Fitting Jackets: Minimum density 1.5 pcf, K of
0.28 at 75 degrees F; ASTM C 553, Type III.
a.
Suitable for temperatures up to 450 degrees F.

B.

High Density Jacketed Insulation Inserts for Hangers and Supports:
1.
For Use with Fibrous Glass Insulation:
a.
Cold Service Piping:
1)
Polyurethane Foam: Minimum density 4 pcf, K of 0.13 at 75
degrees F, minimum compressive strength of 125 psi.

C.

Cements:
1.
Fibrous Glass Thermal Insulating Cement: Asbestos free; ASTM C 195.
2.
Fibrous Glass Hydraulic Setting Thermal Insulating and Finishing Cement:
ASTM C 449/C 449M.

INSULATION JACKETS
A.

2.03

2.04

Laminated Vapor Barrier Jackets for Piping: Factory applied by insulation
manufacturer, conforming to ASTM C 1136, Type I.
1.
Type I: Reinforced white kraft and aluminum foil laminate with kraft facing
out.
a.
Pipe Jackets: Furnished with integral 1-1/2-inch self-sealing
longitudinal lap, and separate 3-inch-wide adhesive backed butt
strips.

ADHESIVES, MASTICS, AND SEALERS
A.

Vapor Lap Seal Adhesive (Fibrous Glass Insulation): Childers’ CP-82, Epolux’s
Cadoprene 400, Foster’s 85-60 or 85-20.

B.

Vapor Barrier Mastic (Fibrous Glass Insulation): Permeance shall be .03 perms or less
at 45 mils dry per ASTM E 96. Childers’ CP-34, Epolux’s Cadalar 670, Foster’s 3065.

MISCELLANEOUS MATERIALS
A.

Pressure Sensitive Tape for Sealing Laminated Jackets:
1.
Acceptable Manufacturers: Alpha Associates, Ideal Tape, Morgan Adhesive.
2.
Type: Same construction as jacket.
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PART 3 EXECUTION
3.01

PREPARATION
A.

3.02

3.03

3.04

Perform the following before starting insulation Work:
1.
Install hangers, supports and appurtenances in their permanent locations.
2.
Complete testing of piping.
3.
Clean and dry surfaces to be insulated.

INSTALLATION, GENERAL
A.

Install the Work of this Section in accordance with the manufacturer’s printed
installation instructions unless otherwise specified.

B.

Provide continuous piping insulation and jacketing from underside of roof drain body
full length of horizontal pipe runs.

C.

Do not intermix different insulation materials on individual runs of piping.

INSTALLATION AT HANGERS AND SUPPORTS
A.

Reset and realign hangers and supports if they are displaced while installing insulation.

B.

Install high density jacketed insulation inserts at hangers and supports for insulated
piping.

C.

Insulation Inserts for Use with Fibrous Glass Insulation:
1.
Where clevis hangers are used, install insulation shields and high-density
jacketed insulation inserts between shield and pipe.
a.
Where insulation is subject to compression at points over 180 degrees
apart, e.g. riser clamps, U-bolts, etc.; fully encircle pipe with 2
protection shields and 2 high density jacketed fibrous glass insulation
inserts within supporting members.

INSTALLATION OF FIBROUS GLASS COLD SERVICE INSULATION
A.

Install insulation materials with a field or factory applied ASTM C 1136 Type I
laminated vapor barrier jacket, unless otherwise specified.

B.

Piping:
1.
Butt insulation joints together, continuously seal minimum 1-1/2-inch-wide
self-sealing longitudinal jacket laps and 3-inch-wide butt adhesive backed
strips.
a.
Substitution: 3-inch-wide pressure sensitive sealing tape of same
material as jacket, may be used in lieu of butt strips.
2.
Bed insulation in a 2-inch-wide band of vapor barrier mastic, and vapor seal
exposed ends of insulation with vapor barrier mastic at each butt joint
between pipe insulation and equipment, fittings or flanges at the following
intervals:
a.
Horizontal Pipe Runs: 21 ft.
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C.

3.05

Fittings, Flanges and Irregular Surfaces:
1.
Insulate with mitre cut or premolded fitting insulation of same material and
thickness as pipe insulation.
2.
Secure insulation in place with 16-gage wire, with ends twisted and turned
down into insulation.
3.
Butt insulation against pipe insulation and bond with joint sealer.
4.
Apply leveling coat of insulating cement to smooth out insulation and cover
wiring.
5.
When insulating cement has dried, seal fitting and flange insulation, by
imbedding a layer of reinforcing membrane or 4 oz. canvas jacket between 2
flood coats of vapor barrier mastic, each 1/8 inch thick wet.
6.
Lap reinforcing membrane or canvas on itself and adjoining pipe insulation at
least 2 inches.
7.
Trowel, brush or rubber glove outside coat over entire insulated surface.

PIPING INSULATION SCHEDULE
A.

TYPE

D

Insulate all storm water drainage piping and appurtenances.

SERVICE AND
TEMPERATURES

INSULATION
MATERIAL

PIPE
SIZES
(INCHES)

Domestic cold water, and Flex. Elastomeric
as specified.
Foam or
All Sizes
33 F to 80 F.
Fibrous Glass

MINIMUM
(NOMINAL)
INSULATION
THICKNESS
(INCHES)
1/2

NOTES: Roof Drain Bodies Below Roof, Horizontal Conductor Piping Including Drops, and
First Fitting on Vertical conductor: Insulate with same materials and thicknesses specified for
domestic cold water
END OF SECTION
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SECTION 221100
PLUMBING PIPING
PART 1 GENERAL
1.01

SUMMARY
A.

1.02

Storm pipe and accessories.

SUBMITTALS
A.

Product Data:
1.
Catalog sheets and specifications indicating manufacturer name, type,
applicable reference standard, schedule, or class for specified pipe and
fittings.
2.
Material Schedule: Itemize pipe and fitting materials for each specified
application in Pipe and Fittings Schedule in Part 3 of this Section. Where
optional materials are specified indicate option selected.

PART 2 PRODUCTS
2.01

2.02

CAST IRON PIPE AND FITTINGS
A.

Bell and Spigot Soil Pipe: Service Weight, Bitumin coated; ASTM A 74.

B.

Bell and Spigot Soil Pipe Fittings: Service Weight, Bitumin coated; ASTM A 74.

C.

Hubless Pipe: Bitumin coated; Cast Iron Soil Pipe Institute Standard No. 301.

D.

Hubless Pipe Fittings: Drainage Pattern, Bitumin coated; Cast Iron Soil Pipe Institute
Standard No. 301.

E.

Hubless Joint Couplings: Stainless steel shield and clamp assembly, and elastomer
sealing sleeve; CISPI-310.

JOINING AND SEALANT MATERIALS
A.

Lead for Calking Joints in Cast Iron Soil Pipe: ASTM B 29 for pig lead.

B.

Joint Packing:
1.
Oiled Oakum: Manufactured by Nupak of New Orleans, Inc., 931 Daniel St.,
Kenner, LA 70062, (504) 466-1484.
2.
Acid Resistant Joint Packing: Sealite Inc.’s Red Stripe, Asbestos-Free AcidResistant White Oakum, No. 312.

C.

Gaskets For Use with Cast Iron Drainage Pipe: Synthetic rubber rings (molded or
tubular): Clow Corp.’s Belltite, Tyler Pipe Industries Inc.’s Ty-Seal, or U.S. Pipe and
Foundry Co.’s Tyton.
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2.04

PACKING MATERIALS FOR BUILDING CONSTRUCTION PENETRATIONS
A.

2.05

Oiled Oakum: Manufactured by Nupak of New Orleans, Inc., 931 Daniel St., Kenner,
LA 70062, (504)466-1484.

PIPE SLEEVES
A.

Type A: Schedule 40 steel pipe.

PART 3 EXECUTION
3.01

3.02

INSTALLATION
A.

Install piping at approximate locations indicated, and at maximum height.

B.

Install piping clear of door swings, and above sash heads.

C.

Make allowances for expansion and contraction.

D.

Allow for a minimum of one-inch free air space around pipe or pipe covering, unless
otherwise specified.

E.

Install horizontal piping with a constant pitch, and without sags or humps.
1.
Drainage Piping: Pitch 1/4 inch per foot downward, in direction of flow,
unless otherwise noted.

F.

Install vertical piping plumb.

G.

Use fittings for offsets and direction changes.

H.

Cut pipe ends square; ream before joining.

DRAINAGE SYSTEMS
A.

3.03

Fittings:
1.
Use long turn drainage pattern fittings, unless space conditions prohibit their
use; in such cases, short turn pattern fittings may be used.
2.
Coordinate fitting selection as necessary to maintain vertical riser tight to face
of exterior wall.

PIPE JOINT MAKE-UP
A.

Caulked Joint: Pack hub with joint packing specified, and calk. Run 12 ounces molten
lead for each inch of pipe diameter. Calk cooled lead ring and face off smoothly.

B.

Rubber Ring Push-on Joint: Clean hub, bevel spigot, and make up joint with
lubricated gasket in conformance with the manufacturer’s printed installation
instructions.
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C.

3.04

Hubless CI Pipe Joint: Make up joint with hubless fitting and couplings, in
conformance with the manufacturer’s printed installation instructions.

PIPING PENETRATIONS
A.

Sleeve Schedule: Unless otherwise shown, comply with the following schedule for the
type of sleeve to be used where piping penetrates wall construction:
1.
2.
3.

3.05

CONSTRUCTION
Masonry walls.
Concrete walls.
Non-metal roof decks.

SLEEVE TYPE
A
None Required
None Required

B.

Diameter of Sleeves and Core Drilled Holes:
1.
Size holes thru exterior walls above inside finished floors, and exterior grade
in accordance with the following:
a.
Uninsulated (Bare) Pipe: Inside diameter of sleeve or core drilled
hole 1/2 inch greater than outside diameter of pipe, unless otherwise
specified.

C.

Length of Sleeves:
1.
Walls: Equal in length to total finished thickness of wall or partition.

D.

Packing of Sleeves and Core Drilled Holes:
1.
Pack sleeves in exterior walls above finished floors with oakum to within 1/2
inch of each wall face, and finish both sides with Type 1C (one part) sealant.
See Section 079200.

PIPE AND FITTING SCHEDULE
A.

Where options are given, choose only one option for each piping service. No
deviations from the selected option will be allowed.

B.

Drainage (Storm) Above Ground:
1.
Option No. 3: Service weight, coated, cast iron bell and spigot pipe and
fittings, with calked joints.
2.
Option No. 4: Service weight, coated, cast iron bell and spigot pipe and
fittings, with rubber ring push-on joints.
3.
Option No. 5: Hubless, coated, cast iron pipe, fittings and joint couplings.
END OF SECTION
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SECTION 221426
ROOF DRAINS
PART 1 GENERAL
1.01

REFERENCES
A.

1.02

1.03

Unless otherwise specified, the Work of this Section shall meet the applicable
requirements of ASME A112.21.2 - Roof Drains.

SUBMITTALS
A.

Product Data: Catalog sheets, specifications and installation instructions.

B.

Contract Closeout Submittals:
1.
Operation and Maintenance Data: Deliver 2 copies, covering the installed
products, to the Director’s Representative.

MAINTENANCE
A.

Special Tools: Deliver to the Director’s Representative.
1.
Tools for Vandal Resistant Fasteners: One for each type and size.

PART 2 PRODUCTS
2.01

ROOF DRAINS
A.

Drain Body: Coated cast iron, large size sump, minimum 15 inch dia, with integral
bosses or lugs drilled and tapped for fastening flashing clamp and underdeck clamp,
corrosion resistant bolts, bottom outlet, and connection to match piping option selected.

B.

Flashing Clamp: Coated cast iron, non-puncturing type compression ring with integral,
notched gravel stop and dome locking receiver.

C.

Dome Strainer: Coated cast-iron, low-profile type, with narrow vertical slotted
openings, bayonet locking flange, secured with stainless steel vandal resistant fasteners.
1.
Minimum Dome Strainer Opening Area:

CONNECTING PIPE SIZES
(Inches Nominal)
3
D.

DOME STRAINER FREE AREA
(Square inches)
25

Sump Receiver: Galvanized steel plate, 22 gage minimum thickness, with opening
sized to accept drain body flange, and flange recess of depth equal to drain sump flange
thickness.
1.
Minimum Size: 4 sq. ft.
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2.02

E.

Underdeck Clamp: Coated cast iron or cast aluminum, drilled to match size of bolts and
tap locations in drain body.

F.

Acceptable Drain Series: Josam 21500, Smith 1010, Wade W3000, and Zurn Z100.

FASTENERS
A.

Corrosion Resistant Fasteners: Brass, bronze, or Type 302 or 304 stainless steel bolts
acceptable.

B.

Vandal Resistant Fasteners: Torx head with center pin.

C.

Anti-Seize Lubricant: Never-Seez by Bostik Chemical Group, Broadview, IL;
Molycote 1000 by Dow Corning Corp, Midland, MI; Anti-Seize Lubricant by Loctite
Corp, Newington, CT.

PART 3 EXECUTION
3.01

INSTALLATION
A.

Install the Work of this Section in accordance with manufacturer’s printed installation
instructions, unless otherwise specified.

B.

Coordinate drain installation with deck and roofing Work.

D.

Locate drains at locations as indicated on Drawings.

E.

Drains in Existing Cast Concrete:
1.
Core drill or cut opening neatly.
2.
Set and securely brace drain body so that sump flange is level with surface of
concrete.

G.

Drains in Existing Wood Decks:
1.
Core drill or cut opening neatly. Coordinate necessity of any supplemental
wood framing for deck support with construction trade.
2.
Set sump receiver surface level with deck surface.
3.
Secure drain body with underdeck clamp.

I.

Fasteners:
1.
Coat bolt threads with anti-seize lubricant before final installation.
2.
Secure external components in place with vandal resistant fasteners or devices
which cannot be removed without special tools.
END OF SECTION

Updated 07/08/09
Printed 6/16/2022

221426 - 2

Project No. 47182-C

Design and Construction
AN ISO 9001:2008 CERTIFIED ORGANIZATION
Office of Minority and Women-Owned Business Enterprises, 29th Floor, Corning Tower
The Governor Nelson A. Rockefeller Empire State Plaza
Albany, New York 12242
Phone: (518) 486-9284

FAX: (518) 486-9285

CONTRACTOR’S MWBE UTILIZATION PLAN

Revised Plan
Contract No.:
REMINDER: Utilize the New York State Contract System located at https://ny.newnycontracts.com/Default.asp?TN=ny&XID=8353 to report MWBE payments on a monthly basis. Making false representations or including information evidencing
a lack of good faith as part of, or in conjunction with, the submission of a Utilization Plan is prohibited by law and may result in penalties including, but not limited to, termination of a contract for cause, loss of eligibility to submit future bids, and/or
withholding of payments. Firms that do not perform commercially useful functions may not be counted toward MWBE utilization.
Bid Date:
Contractor’s Name, Address and Federal ID No.:
Contract Description/Location:
MWBE GOALS
MBE%

WBE%

Contract Amount:
Federal ID No.:
Certified MBE/WBE Name, Address and Phone No.

MBE

WBE

Description of Subcontracting/Supplies

Anticipated
performance/purchase
date(s)

Dollar Value of
Subcontract/Supplies

FOR OGS USE ONLY

Federal ID No.:

SEE BDC
328.1

Federal ID No.:

Federal ID No.:

Federal ID No.:
Pursuant to Executive Law Article 15-A, my firm will engage in a good
faith effort to achieve the MWBE goals on this contract.
Contractor’s Signature:

Contractor’s Comments:

Enter Name:
FOR OGS USE ONLY
Title:

Accepted
MBE %

E-Mail Address:

BDC 328 (Rev04)

Date:

Accepted as Noted
MBE $

OGS Authorized Signature:

WBE %
Enter Name:

Notice of Deficiency Issued
WBE $
Date:

Design and Construction
AN ISO 9001:2008 CERTIFIED ORGANIZATION
Office of Minority and Women-Owned Business Enterprises, 29th Floor, Corning Tower
The Governor Nelson A. Rockefeller Empire State Plaza
Albany, New York 12242
Phone: (518) 486-9284

CONTRACTOR’S LIST OF SUBCONTRACTORS/SUPPLIERS
Contractor’s Name, Address and Federal ID No.:

FAX: (518) 486-9285

Contract No.

Project Description/Location:

Date Submitted:

Bid Date:

MWBE Goals
MBE

Submittal No.:

Construction Contracts Exceeding $100,000

WBE

Contract Amount:

Commodity or Service Contracts Exceeding $25,000

Federal ID No.

Subcontractor/Supplier
Name, Address, Phone No. and Federal ID No.
(Do not list information previously submitted.)

Sub/Supplier
(Check One)

Sub

MBE

WBE

General Description of Work

Supplier

Subcontractor/
Supplier
Dollar Value

Federal ID No.:

Federal ID No.:

Federal ID No.:

Federal ID No.:

Pursuant to Executive Law Article 15-A, my firm
proposes to use the certified firms listed above.

Proposed Goal Attainments:

OGS Use Only
MBE %

MBE $
Accepted

Contractor’s Signature

WBE %
Accepted as Noted

WBE $
Not Accepted

Reason:
Title

Date

BDC 329 (Rev03)

OGS Authorized Signature

Date

OGS Use Only

Limited Hazardous Materials Pre-Renovation Survey Report

Binghamton State Armory
85 West End Avenue
Binghamton, New York 13905
Window Replacement Project #47182

Arctic Project Number: 2022.057

Prepared by:

ARCTIC ENTERPRISES, INC.
222 Teall Ave, Suite 100A, Syracuse, New York 13210

April 9, 2022

Arctic Project No. 2022.057

April 9, 2022

Arctic Enterprises, Inc. - 222 Teall Avenue, Suite 100A, Syracuse, New York 13210 / (315) 476-1757 office / (315) 476-1764 fax

Limited Hazardous Materials Pre-Renovation Survey Report

Binghamton State Armory
85 West End Avenue
Binghamton, New York 13905
Window Replacement Project #47182

Prepared for:
Mr. Bruce Melick
Project Manager
QPK Design
450 S. Salina Street
Syracuse, New York 13201

Author:
Name:

Matthew Rodriguez

Signature:
Title:

Project Number:

2022.057

Report Status:

FINAL

Date:

April 9, 2022

Prepared by:

Arctic Enterprises, Inc.
222 Teall Avenue

Industrial Hygienist

Suite 100A
Name:

Reviewed by:
Janette Van Wie

Signature:

Syracuse, New York 13210
Telephone:

315.476.1757

Fax:

315.476.1764
www.arcticent.com

Title:

President/Owner

Arctic Project No. 2022.057

April 9, 2022

Arctic Enterprises, Inc. - 222 Teall Avenue, Suite 100A, Syracuse, New York 13210 / (315) 476-1757 office / (315) 476-1764 fax

Limited Hazardous Materials Pre-Renovation Survey Report
Binghamton State Armory-Window Replacement #47182
85 West End Avenue, Binghamton, New York

TABLE OF CONTENTS
Page
1.0

INTRODUCTION ................................................................................................................. 1

2.0

ASBESTOS BULK SAMPLING .............................................................................................. 1

3.0

PHOTOS ............................................................................................................................. 3

4.0

OSHA AND NEW YORK STATE COMPLIANCE .................................................................... 5

5.0

LEAD-BASED PAINT BULK SAMPLING................................................................................ 5

6.0

PCB BULK SAMPLING ........................................................................................................ 6

7.0

SITE OBSERVATIONS ......................................................................................................... 7

8.0

SUMMARY ......................................................................................................................... 7

ATTACHMENTS
Attachment A:

Arctic’s Company License and Personnel Certifications

Attachment B:

Asbestos Bulk Sample Laboratory Report

Attachment C:

Lead-Based Paint Bulk Sample Laboratory Report

Attachment D:

PCB Caulk Bulk Sample Laboratory Report

Attachment E:

Sample Location & Positive Material Location Drawings

Arctic Project No. 2022.057

April 9, 2022

Arctic Enterprises, Inc. - 222 Teall Avenue, Suite 100A, Syracuse, New York 13210 / (315) 476-1757 office / (315) 476-1764 fax

Limited Hazardous Materials Pre-Renovation Survey Report
Binghamton State Armory-Window Replacement #47182
85 West End Avenue, Binghamton, New York
1.0

INTRODUCTION

In accordance with your request, Arctic Enterprises, Inc. (Arctic) was retained by QPK Design to
collect bulk samples of suspect asbestos-containing materials (ACM), lead-based paint (LBP)
and polychlorinated biphenyls (PCBs) in caulks from the Binghamton State Armory, located at
85 West End Avenue, in Binghamton, New York. Sampling was conducted in preparation for the
upcoming window replacement project (47182) as identified on QPK progress drawings and
program report, dated February 7, 2022.
2.0

ASBESTOS BULK SAMPLING

The asbestos bulk samples were collected by Mr. Matthew Rodriguez, a New York State
Department of Labor (NYSDOL) certified Asbestos Building Inspector. A total of thirty-four (34)
samples were identified and collected. Post collection, the samples were labeled and sent to
AmeriSci New York, an approved environmental laboratory for analysis.
By regulatory definition, any building material containing greater than one percent (1%)
asbestos must be considered an asbestos-containing material (ACM). Several materials were
found to be asbestos-containing, as determined by laboratory analysis. The laboratory analysis
reports have been included in Attachment B. The table below (Table 2.1) summarizes the
results:
Table 2.1 – ASBESTOS BULK SAMPLE LABORATORY RESULTS
SAMPLE
NUMBER

SAMPLE
LOCATION

BL – 001 A,B

ROOF E FIELD CORE

VB – 002 A,B

ROOF E RIDGE CORE

FB – 003 A,B

ROOF E RIDGE CORE

CLK – 004 A,B

ROOF E EDGE FLASHING ROOF
C

FIBER BOARD ON TOP OF VAPOR
BARRIER
TAN CAULK ON TERM BAR
FLASHING

RR – 005 A,B

ROOF C FIELD CORE

BLACK ROLLED ROOF

NAD

SR – 006 A,B

ROOF C FIELD CORE

SHEET ROCK ABOVE ROLLED
ROOFING

NAD

CLK– 007 A,B

ROOF C FLASHING ON ROOF A

TAN TERM BAR FLASHING CAULK

NAD

WCLK – 008 A,B

ROOF C SOUTHEAST

TAN WINDOW CAULK

TRACE

WGLAZE – 009 A,B

ROOF C SOUTHEAST

WHITE WINDOW GLAZE

2.3%
CHRYSOTILE

Arctic Project No. 2022.057

MATERIAL
DESCRIPTION
BOTTOM LAYER BLACK VAPOR
BARRIER UNDER FOAM

ASBESTOS
CONTENT

BLACK VAPOR BARRIER ON METAL

NAD
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Table 2.1 – ASBESTOS BULK SAMPLE LABORATORY RESULTS
SAMPLE
NUMBER

SAMPLE
LOCATION

MATERIAL
DESCRIPTION

ASBESTOS
CONTENT

RR – 010 A,B

ROOF J FIELD CORE

ROLLED ROOF TOP LAYER

1.6%
CHRYSOTILE

HOTMOP – 011 A,B

ROOF J FIELD CORE

BLACK HOT MOP

1.5%
CHRYSOTILE

PF - 012 A,B

ROOF J PERIMETER FLASHING

BLACK PERIMETER FLASHING

2.9%
CHRYSOTILE

PLYS - 013 A,B

ROOF G FIELD CORE

BLACK PLYS

NAD

ROOF G PERIMETER LAP SEAL

BLACK LAP SEALANT

NAD

WHITE/YELLOW WINDOW GLAZE

NAD

TAN WINDOW GLAZE

TRACE

WHITE WINDOW GLAZE

TRACE

LS - 014 A,B
WGLAZE– 015 A,B
WCLK – 016 A,B
WGLAZE– 017 A,B

BASEMENT LOCKER ROOM
EAST
BUILDING G SOUTH
WINDOWS
BUILDING G SOUTH
WINDOWS

Table Notes:
NAD = No Asbestos Detected,

= Asbestos-Containing Material, TRACE = Less Than 1% Asbestos

The following ACMs and presumed asbestos-containing materials (PACMs) were identified
during this sampling event:
Table 2.2 – Approximate Quantity of ACMs & PACMs
BUILDING
MATERIAL
MATERIAL
LOCATION

WHITE WINDOW GLAZE

ROOFING SYSTEM

BUILDING C & G

ROOF J FIELD &
FLASHINGS

ESTIMATED
QUANTITY

MATERIAL
CONDITION

TYPE A-67 LF EACH=402 LF
TYPE B-54 LF EACH=162 LF
TYPE C-40 LF EACH=280 LF
TYPE D-85 LF EACH=340 LF
1184 LF=37 SF

NF, INTACT

1,100 SF

NF, INTACT

Table Notes:
NF= Non-Friable, F= Friable, SF = Square Feet, LF = Linear Feet
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3.0

PHOTOS

ROOF E CORE EPDM ON FOAM (NON-ACM)

ROOF E ELEVATED RIDGE CORE (NON-ACM)

ROOF E ELEVATED RIDGE CORE SIDE VIEW – EPDM, FOAM
WOOD, FIBERBOARD ON VAPOR BARRIER (NON-ACM)

ROOF C CORE EPDM FOAM SHEET ROCK OVER ROLLED ROOF
(NON-ACM)
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ROOF J CORE –AC, ROLLED ROOF OVER HOTMOP, CONCRETE
DECK

METAL DECKING BELOW ROOF E (NO SUSPECT MATERIALS)

BASEMENT WINDOW WELLS NO VISIBLE CAULK ON EXTERIOR
OF WINDOWS
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4.0

OSHA AND NEW YORK STATE COMPLIANCE

Trace Amounts of ACM – It should be noted that the Occupational Safety & Health
Administration (OSHA) Asbestos Standard (29 CFR 1926.1101) has a definition for both
"asbestos" and "asbestos-containing material." Under OSHA Asbestos Standard, the definition
of asbestos covers all materials containing any concentration of detected asbestos, including
those with concentrations less than or equal to one percent asbestos. Although work
operations conducted in areas where a material contains less than or equal to one percent
asbestos is an "unclassified" operation, the employer still must follow the requirements of 29
CFR 1926.1101(g) (1) [except (g)(1)(i)],(g)(2) and (g)(3) that describe engineering and work
practice controls operations to prevent unnecessary asbestos exposures to their employees
(worker protection regulations).
Transmittal of Building/Structure Asbestos Survey Information – As required by New York State
industrial code rule 56, copies of the building/structure asbestos survey shall be immediately
transmitted by the building/structure owner, as follows:
(1)

One (1) copy of the completed asbestos survey shall be sent by the owner or their agent
to the local entity charged with issuing a permit for such demolition, renovation,
remodeling or repair work under State or local laws.

(2)

One (1) copy of the completed asbestos survey for controlled demolition (as per Subpart
56-11.5) or pre-demolition asbestos projects shall also be submitted to the appropriate
Asbestos Control Bureau district office.

(3)

One (1) copy of the completed asbestos survey shall be kept on the construction site
with the asbestos notification and variance, if required, throughout the duration of the
asbestos project and any associated demolition, renovation, remodeling or repair
project.

5.0

LEAD-BASED PAINT BULK SAMPLING

The lead-based paint samples were collected by Arctic’s Industrial Hygiene Technician Mr.
Matthew Rodriguez. A total of two (2) lead samples were identified and collected. Post
collection, the samples were labeled and sent to Schneider Laboratories, an approved
environmental laboratory for analysis.
By regulatory definition, lead-based paint (LBP) is defined as any material containing a
minimum of 0.5% lead by weight. Both samples collected were identified as lead-based paint,
as defined by the USEPA. It should be noted that materials containing any amount of lead are
regulated by OSHA, additional handling and disposal considerations may apply. The laboratory
report has been included in Attachment C. The table below summarizes the sampling results:
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Table 5.1 – LEAD BULK SAMPLE LABORATORY RESULTS
SAMPLE
SAMPLE
NUMBER
LOCATION

LEAD
CONTENT*

PAINT-001

SOUTHEAST OF ROOF C

BROWN PAINT ON WINDOWS

8.59%

PAINT-002

EAST WINDOW TO
BASEMENT

BROWN WINDOW PAINT

0.783%

Table Notes:
* = Percentage of Lead by Weight,

6.0

MATERIAL
DESCRIPTION

= Lead-Based Paint

PCB BULK SAMPLING

The PCB caulk/sealant samples were collected by Arctic’s Industrial Hygiene Technician, Mr.
Matthew Rodriguez. Eight (8) samples were collected and submitted to Schneider Laboratories,
an approved environmental laboratory for analysis in accordance with EPA 8082a methodology.
By regulatory definition, a PCB-containing bulk material is defined as containing at least 50
parts per million (ppm) PCBs. The samples collected did not contain PCBs (above the regulatory
threshold), as determined by laboratory analysis. The laboratory report has been included in
Attachment D. The table below summarizes the results:
Table 6.1 – PCB BULK SAMPLE LABORATORY RESULTS
SAMPLE
SAMPLE LOCATION
NUMBER
ROOF E EDGE FLASHING ON
CLK – 004P
ROOF C

MATERIAL
DESCRIPTION

PCB
CONTENT

TAN CAULK ON TERM BAR

BRL

CLK – 007P

ROOF C FLASHING ON ROOF A

TAN TERM BAR CAULK ON
FLASHING

1.050 ppm

WGLAZE – 009P

BUILDING C SE WINDOW

WHITE WINDOW GLAZE

BRL

WCLK – 008P

BUILDING C SE WINDOW

TAN WINDOW CAULK

BRL

PF – 012P

ROOF J PERIMETER FLASHING

BLACK PERIMETER FLASHING

BRL

WGLAZE – 015P

BASEMENT EAST LOCKER ROOM
WINDOW

WHITE/YELLOW WINDOW
GLAZE

BRL

WCLK – 016P

BUILDING G SOUTH WINDOWS

WINDOW CAULK TAN

BRL

WGLAZE – 017 P

BUILDING G SOUTH WINDOWS

WINDOW GLAZE WHITE

BRL

Table Notes:
BRL = Below Reporting, ppm = Parts Per Million
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7.0

SITE OBSERVATIONS
− Roof C consisted of EPDM, 2 layers of foam, sheetrock and rolled roof on metal decking.
− Roof E consisted of EPDM and Foam with the Elevated ridge section consisting of EPDM
foam, wood, fiberboard, and a vapor barrier on the metal deck.
− Roof G consisted of EPDM, foam, plys and foam.
− Roof J consisted of ACM rolled roofing over hot mop on a concrete deck.
− All window systems on buildings C, E, and G appeared to be homogeneous.
− No exterior window caulk observed on basement windows

8.0

SUMMARY

During this sampling event, several asbestos‐containing materials and lead-based paints were
identified. No PCB-containing caulks (over 50 ppm) were identified. The asbestos-containing
materials scheduled to be impacted by the project will require abatement by a licensed
asbestos abatement contractor prior to renovation activities. In addition, the owner is required,
to contract with an independent third-party monitor to provide visual inspections and any air
sampling for the project, per NYSDOL Code Rule 56 (NYCRR Part 56). If you have any questions
pertaining to this report, please contact our office at (315) 476‐1757. We thank you for the
opportunity to work with you on this project.
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ATTACHMENT A
ARCTIC’S COMPANY LICENSE AND PERSONNEL CERTIFICATIONS

Arctic Enterprises, Inc. - 222 Teall Avenue, Suite 100A, Syracuse, New York 13210 / (315) 476-1757 office / (315) 476-1764 fax

New York State – Department of Labor
Division of Safety and Health
License and Certificate Unit
State Campus, Building 12
Albany, NY 12240

ASBESTOS HANDLING LICENSE
Arctic Enterprises, Inc.
Ste100A
222 Teall Ave
Syracuse, NY 13210

FILE NUMBER: 14-75469
LICENSE NUMBER: 75469
LICENSE CLASS: FULL
DATE OF ISSUE: 04/07/2021
EXPIRATION DATE: 04/30/2022

Duly Authorized Representative – Janette Van Wie:
This license has been issued in accordance with applicable provisions of Article 30 of the Labor Law of New York State and of
the New York State Codes, Rules and Regulations (12 NYCRR Part 56). It is subject to suspension or revocation for a (1)
serious violation of state, federal or local laws with regard to the conduct of an asbestos project, or (2) demonstrated lack of
responsibility in the conduct of any job involving asbestos or asbestos material.
This license is valid only for the contractor named above and this license or a photocopy must be prominently displayed at th e
asbestos project worksite. This license verifies that all persons employed by the licensee on an asbestos project in New York
State have been issued an Asbestos Certificate, appropriate for the type of work they perform, by the New York State
Department of Labor.

SH 432 (8/12)

Amy Phillips, Director
For the Commissioner of Labor

ASBESTOS CERTIFICATION

The following letter codes (as shown on the handling certificate) represent the
corresponding asbestos classifications.
A - Asbestos Handler
B - Allied Trades
C - Air Sampling Technician

D - Asbestos Inspector
E - Management Planner
F - Operations & Maintenance

G - Asbestos Supervisor
H - Asbestos Project Monitor
I - Asbestos Project Designer

Arctic Enterprises, Inc. - 222 Teall Avenue, Suite 100A, Syracuse, New York 13210 / (315) 476-1757 office / (315) 476-1764 fax
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Table I
Summary of Bulk Asbestos Analysis Results
2022.057; QPK (OGS) Binghamton Armory; 85 West End Ave., Binghamton, NY
Heat
Sensitive
Organic %

Acid
Soluble
Inorganic %

Insoluble
Non-Asbestos
Inorganic %

** Asbestos % by
PLM/DS

** Asbestos % by
TEM

14.9

4.2

NAD

NAD

6.8

5.7

NAD

NAD

69.8

14.3

15.9

NAD

NAD

73.8

13.0

13.2

NAD

NAD

05

----

----

----

NAD

NA

06

----

----

----

NAD

NA

07

17.3

15.0

NAD

NAD

08

27.3

6.2

NAD

NAD

AmeriSci
Sample #

Client Sample#

HG
Area

Sample
Weight
(gram)

01

BL-001A
001
0.176
80.9
Location: Roof E, Field Core - Bottom Layer, Black Vapor Barrier Under Foam

02

BL-001B

001

0.177

87.5

Location: Roof E, Field Core - Bottom Layer, Black Vapor Barrier Under Foam
03

VB-002A
002
0.215
Location: Roof E, Ridge Core - Black Vapor Barrier On Metal

04

VB-002B

002

0.224

Location: Roof E, Ridge Core - Black Vapor Barrier On Metal
FB-003A
003
---Location: Roof E, Ridge Core - Fiberboard On Top Of Vapor Barrier
FB-003B
003
---Roof
E,
Ridge
Core
Fiberboard
On
Top
Of
Vapor
Barrier
Location:

CLK-004A
004
0.165
67.7
Location: Roof E, Edge Flashing, Roof C - Tan Caulk On Term Bar Flashing
CLK-004B
004
0.146
66.5
Location: Roof E, Edge Flashing, Roof C - Tan Caulk On Term Bar Flashing

09

RR-005A
005
Location: Roof C, Field Core - Black Rolled Roof

0.125

97.9

0.5

1.6

NAD

NAD

10

0.135

98.1

1.1

0.8

NAD

NAD

11

----

----

----

NAD

NA

12

----

----

----

NAD

NA

13

48.1

44.4

7.5

NAD

NAD

14

43.2

49.4

7.4

NAD

NAD

0.190

16.7

76.4

6.7

Chrysotile <0.25

Chrysotile <1.0

0.314

6.7

84.7

8.6

NAD

NAD

RR-005B
005
Roof
C,
Field
Core
Black
Rolled
Roof
Location:

SR-006A
006
---Location: Roof C, Field Core - Sheetrock Above Rolled Roofing
SR-006B
006
---Location: Roof C, Field Core - Sheetrock Above Rolled Roofing
CLK-007A
007
0.211
Location: Roof C, Flashing On Roof A - Tan Term Bar Flashing Caulk
CLK-007B
007
0.178
Roof
C,
Flashing
On
Roof
A
Tan
Term
Bar
Flashing
Caulk
Location:

15

WCLK-008A
008
Location: Roof C (Southeast) - Window Caulk

16

WCLK-008B

008

Location: Roof C (Southeast) - Window Caulk
See Reporting notes on last page
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Table I
Summary of Bulk Asbestos Analysis Results
2022.057; QPK (OGS) Binghamton Armory; 85 West End Ave., Binghamton, NY
Sample
Weight
(gram)

Heat
Sensitive
Organic %

Acid
Soluble
Inorganic %

Insoluble
Non-Asbestos
Inorganic %

** Asbestos % by
PLM/DS

** Asbestos % by
TEM

0.256

47.7

7.1

42.9

Chrysotile 2.3

NA

0.298

5.4

89.1

5.5

NA/PS

NA

0.275

66.4

4.3

27.7

Chrysotile 1.6

NA

0.457

53.1

24.2

22.7

NA/PS

NA

21

0.250

73.4

16.0

10.6

Chrysotile <0.25

NA

22

0.252

66.4

3.6

28.5

Chrysotile 1.5

NA

23

PF-012A
012
0.215
Location: Roof J, Perimeter Flashing - Black Perimeter Flashing

54.3

4.5

38.3

Chrysotile 2.9

NA

24

65.4

7.2

27.4

NA/PS

NA

AmeriSci
Sample #

Client Sample#

HG
Area

17

WGLAZE-009A
009
Location: Roof C (Southeast) - White Window Glaze

18

WGLAZE-009B

009

Location: Roof C (Southeast) - White Window Glaze
19

RR-010A
010
Location: Roof J, Field Core - Rolled Roof (Top Layer)

20

RR-010B

010

Location: Roof J, Field Core - Rolled Roof (Top Layer)
HOTMOP-011A
011
Location: Roof J, Field Core - Black Hot Mop
HOTMOP-011B
011
Roof
J,
Field
Core
Black
Hot
Mop
Location:

PF-012B
012
0.236
Location: Roof J, Perimeter Flashing - Black Perimeter Flashing

25

PLYS-013A
Location: Roof G, Field Core - Black Plys

013

0.174

64.3

28.6

7.1

NAD

NAD

26

013

0.367

13.2

84.6

2.2

NAD

NAD

27

LS-014A
014
0.242
Location: Roof G, Perimeter Lap Seal - Black Lap Sealant

55.5

35.5

9.0

NAD

NAD

28

54.9

43.7

1.3

NAD

NAD

29

19.8

56.9

23.3

NAD

NAD

30

16.1

65.9

18.0

NAD

NAD

31

18.0

72.6

9.2

Chrysotile <0.25

Chrysotile <1.0

18.6

72.1

9.1

Chrysotile <0.25

Chrysotile <1.0

PLYS-013B
Roof
G,
Field
Core - Black Plys
Location:

LS-014B
014
0.181
Location: Roof G, Perimeter Lap Seal - Black Lap Sealant
WGLAZE-015A
015
0.219
Location: Basement Locker Room (East) - White / Yellow Window Glaze
WGLAZE-015B
015
0.184
Basement
Locker
Room
(East)
White
/
Yellow
Window
Glaze
Location:
WCLK-016A
016
0.214
Location: Building G, South Windows - Tan Window Glaze

32

WCLK-016B

016

Location: Building G, South Windows - Tan Window Glaze
See Reporting notes on last page

0.245
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Table I
Summary of Bulk Asbestos Analysis Results
2022.057; QPK (OGS) Binghamton Armory; 85 West End Ave., Binghamton, NY

AmeriSci
Sample #

Client Sample#

HG
Area

Sample
Weight
(gram)

33

WGLAZE-017A
017
0.243
Location: Building G, South Windows - White Window Glaze

34

WGLAZE-017B

017

0.267

Heat
Sensitive
Organic %

Acid
Soluble
Inorganic %

Insoluble
Non-Asbestos
Inorganic %

** Asbestos % by
PLM/DS

** Asbestos % by
TEM

3.6

86.7

9.5

Chrysotile <0.25

Chrysotile <1.0

4.4

90.2

5.2

Chrysotile <0.25

Chrysotile <1.0

Location: Building G, South Windows - White Window Glaze

Analyzed by: Khaalid W. Perine
Date: 3/22/2022

Reviewed by: Khaalid W. Perine

**Quantitative Analysis (Semi/Full); Bulk Asbestos Analysis - PLM by Appd E to Subpt E, 40 CFR 763 or NYSDOH ELAP 198.1 for New York friable samples or NYSDOH ELAP 198.6 for New York NOB samples;
TEM (Semi/Full) by EPA 600/R-93/116 (or NYSDOH ELAP 198.4; for New York samples). Analysis using Hitachi, Model H7000-Noran 7 System, Microscope, Serial #: 747-05-06. NAD = no asbestos detected
during a quantitative analysis; NA = not analyzed; Trace = <1%; (SOF-V) = Sprayed On Fireproofing containing Vermiculite; (SM-V) = Surfacing Material containing Vermiculite; Quantitation for beginning
weights of <0.1 grams should be considered as qualitative only; Qualitative Analysis: Asbestos analysis results of "Present" or "NVA = No Visible Asbestos" represents results for Qualitative PLM or TEM
Analysis only (no accreditation coverage available from any regulatory agency for qualitative analyses): NVLAP (PLM) 200546-0, NYSDOH ELAP Lab 11480, NJ Lab ID #NY031.
Warning Note: PLM limitation, only TEM will resolve fibers <0.25 micrometers in diameter. TEM bulk analysis is representative of the fine grained matrix material and may not be representative of nonuniformly dispersed debris for which PLM evaluation is recommended (i.e. soils and other heterogenous materials).

AmeriSci New York

117 EAST 30TH ST.
NEW YORK, NY 10016
TEL: (212) 679-8600 • FAX: (212) 679-3114

PLM Bulk Asbestos Report
Arctic Enterprises, Inc.
Attn: Janette Van Wie
222 Teall Avenue
Suite 201
Syracuse, NY 13210

Client No. / HGA
BL-001A
001

03/17/22
AmeriSci Job #
222032449
P.O. #
03/22/22
Page
ELAP #
11480
1 of
7
RE: 2022.057; QPK (OGS) Binghamton Armory; 85 West End Ave.,
Binghamton, NY
Date Received
Date Examined

Lab No.

Asbestos Present

222032449-01

No

Location: Roof E, Field Core - Bottom Layer, Black Vapor Barrier Under Foam

Total % Asbestos
NAD
(by NYS ELAP 198.6)
by Khaalid W. Perine
on 03/22/22

Analyst Description: Black, Homogeneous, Non-Fibrous, Bulk Material
Asbestos Types:
Other Material: Non-fibrous 4.2%

BL-001B
001

222032449-02

No

Location: Roof E, Field Core - Bottom Layer, Black Vapor Barrier Under Foam

NAD
(by NYS ELAP 198.6)
by Khaalid W. Perine
on 03/22/22

Analyst Description: Black, Homogeneous, Non-Fibrous, Bulk Material
Asbestos Types:
Other Material: Non-fibrous 5.7%

VB-002A
002

222032449-03

No

Location: Roof E, Ridge Core - Black Vapor Barrier On Metal

NAD
(by NYS ELAP 198.6)
by Khaalid W. Perine
on 03/22/22

Analyst Description: Black/Brown, Homogeneous, Non-Fibrous, Bulk Material
Asbestos Types:
Other Material: Non-fibrous 15.9%

VB-002B
002

222032449-04

No

Location: Roof E, Ridge Core - Black Vapor Barrier On Metal

NAD
(by NYS ELAP 198.6)
by Khaalid W. Perine
on 03/22/22

Analyst Description: Black/Brown, Homogeneous, Non-Fibrous, Bulk Material
Asbestos Types:
Other Material: Non-fibrous 13.2%

FB-003A
003

222032449-05

No

Location: Roof E, Ridge Core - Fiberboard On Top Of Vapor Barrier

Analyst Description: Brown, Homogeneous, Fibrous, Bulk Material
Asbestos Types:
Other Material: Cellulose 99%, Non-fibrous 1%
See Reporting notes on last page

NAD
(by NYS ELAP 198.1)
by Khaalid W. Perine
on 03/22/22
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PLM Bulk Asbestos Report
2022.057; QPK (OGS) Binghamton Armory; 85 West End Ave.,
Binghamton, NY

Client No. / HGA
FB-003B
003

Lab No.

Asbestos Present

222032449-06

No

Location: Roof E, Ridge Core - Fiberboard On Top Of Vapor Barrier

Total % Asbestos
NAD
(by NYS ELAP 198.1)
by Khaalid W. Perine
on 03/22/22

Analyst Description: Brown, Homogeneous, Fibrous, Bulk Material
Asbestos Types:
Other Material: Cellulose 100%, Non-fibrous Trace

CLK-004A
004

222032449-07

No

Location: Roof E, Edge Flashing, Roof C - Tan Caulk On Term Bar Flashing

NAD
(by NYS ELAP 198.6)
by Khaalid W. Perine
on 03/22/22

Analyst Description: Beige, Homogeneous, Non-Fibrous, Bulk Material
Asbestos Types:
Other Material: Non-fibrous 15%

CLK-004B
004

222032449-08

No

Location: Roof E, Edge Flashing, Roof C - Tan Caulk On Term Bar Flashing

NAD
(by NYS ELAP 198.6)
by Khaalid W. Perine
on 03/22/22

Analyst Description: Beige, Homogeneous, Non-Fibrous, Bulk Material
Asbestos Types:
Other Material: Non-fibrous 6.2%

RR-005A
005

222032449-09

No

Location: Roof C, Field Core - Black Rolled Roof

NAD
(by NYS ELAP 198.6)
by Khaalid W. Perine
on 03/22/22

Analyst Description: Black, Homogeneous, Non-Fibrous, Bulk Material
Asbestos Types:
Other Material: Non-fibrous 1.6%

RR-005B
005

222032449-10

No

Location: Roof C, Field Core - Black Rolled Roof

NAD
(by NYS ELAP 198.6)
by Khaalid W. Perine
on 03/22/22

Analyst Description: Black, Homogeneous, Non-Fibrous, Bulk Material
Asbestos Types:
Other Material: Non-fibrous 0.8%

SR-006A
006

222032449-11

No

Location: Roof C, Field Core - Sheetrock Above Rolled Roofing

Analyst Description: White, Homogeneous, Non-Fibrous, Bulk Material
Asbestos Types:
Other Material: Fibrous glass 20%, Non-fibrous 80%
See Reporting notes on last page

NAD
(by NYS ELAP 198.1)
by Khaalid W. Perine
on 03/22/22
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Client No. / HGA
SR-006B
006

Lab No.

Asbestos Present

222032449-12

No

Location: Roof C, Field Core - Sheetrock Above Rolled Roofing

Total % Asbestos
NAD
(by NYS ELAP 198.1)
by Khaalid W. Perine
on 03/22/22

Analyst Description: White, Homogeneous, Non-Fibrous, Bulk Material
Asbestos Types:
Other Material: Fibrous glass 20%, Non-fibrous 80%

CLK-007A
007

222032449-13

No

Location: Roof C, Flashing On Roof A - Tan Term Bar Flashing Caulk

NAD
(by NYS ELAP 198.6)
by Khaalid W. Perine
on 03/22/22

Analyst Description: Grey, Homogeneous, Non-Fibrous, Bulk Material
Asbestos Types:
Other Material: Non-fibrous 7.5%

CLK-007B
007

222032449-14

No

Location: Roof C, Flashing On Roof A - Tan Term Bar Flashing Caulk

NAD
(by NYS ELAP 198.6)
by Khaalid W. Perine
on 03/22/22

Analyst Description: Grey, Homogeneous, Non-Fibrous, Bulk Material
Asbestos Types:
Other Material: Non-fibrous 7.4%

WCLK-008A
008

222032449-15

Yes

Location: Roof C (Southeast) - Window Caulk

Trace (<0.25 % pc) 1
(ELAP 400 PC)
by Khaalid W. Perine
on 03/22/22

Analyst Description: Tan, Homogeneous, Non-Fibrous, Bulk Material
Asbestos Types: Chrysotile <0.25 % pc
Other Material: Non-fibrous 6.9%

WCLK-008B
008

222032449-16

No

Location: Roof C (Southeast) - Window Caulk

NAD
(by NYS ELAP 198.6)
by Khaalid W. Perine
on 03/22/22

Analyst Description: Grey, Homogeneous, Non-Fibrous, Bulk Material
Asbestos Types:
Other Material: Non-fibrous 8.6%

WGLAZE-009A
009

222032449-17
Location: Roof C (Southeast) - White Window Glaze

Analyst Description: Grey, Homogeneous, Non-Fibrous, Bulk Material
Asbestos Types: Chrysotile 2.3 %
Other Material: Non-fibrous 42.9%
See Reporting notes on last page

Yes

2.3% 1
(ELAP 400 PC)
by Khaalid W. Perine
on 03/22/22
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Binghamton, NY

Client No. / HGA
WGLAZE-009B
009

Lab No.

Asbestos Present

222032449-18

Total % Asbestos
NA/PS

Location: Roof C (Southeast) - White Window Glaze

Analyst Description: Bulk Material
Asbestos Types:
Other Material:

RR-010A
010

222032449-19

Yes

Location: Roof J, Field Core - Rolled Roof (Top Layer)

1.6% 1
(ELAP 400 PC)
by Khaalid W. Perine
on 03/22/22

Analyst Description: Black/Grey, Homogeneous, Non-Fibrous, Bulk Material
Asbestos Types: Chrysotile 1.6 %
Other Material: Fibrous glass 2%, Non-fibrous 25.7%

RR-010B
010

222032449-20

NA/PS

Location: Roof J, Field Core - Rolled Roof (Top Layer)

Analyst Description: Bulk Material
Asbestos Types:
Other Material:

HOTMOP-011A
011

222032449-21

Yes

Location: Roof J, Field Core - Black Hot Mop

Trace (<0.25 % pc) 1
(ELAP 400 PC)
by Khaalid W. Perine
on 03/22/22

Analyst Description: Black, Homogeneous, Non-Fibrous, Bulk Material
Asbestos Types: Chrysotile <0.25 % pc
Other Material: Non-fibrous 10.5%

HOTMOP-011B
011

222032449-22

Yes

Location: Roof J, Field Core - Black Hot Mop

1.5% 1
(ELAP 400 PC)
by Khaalid W. Perine
on 03/22/22

Analyst Description: Black, Homogeneous, Non-Fibrous, Bulk Material
Asbestos Types: Chrysotile 1.5 %
Other Material: Non-fibrous 28.5%

PF-012A
012

222032449-23

Yes

Location: Roof J, Perimeter Flashing - Black Perimeter Flashing

Analyst Description: Black, Homogeneous, Non-Fibrous, Bulk Material
Asbestos Types: Chrysotile 2.9 %
Other Material: Non-fibrous 38.3%
See Reporting notes on last page

2.9% 1
(ELAP 400 PC)
by Khaalid W. Perine
on 03/22/22

AmeriSci Job #: 222032449
Client Name: Arctic Enterprises, Inc.
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PLM Bulk Asbestos Report
2022.057; QPK (OGS) Binghamton Armory; 85 West End Ave.,
Binghamton, NY

Client No. / HGA
PF-012B
012

Lab No.

Asbestos Present

222032449-24

Total % Asbestos
NA/PS

Location: Roof J, Perimeter Flashing - Black Perimeter Flashing

Analyst Description: Bulk Material
Asbestos Types:
Other Material:

PLYS-013A
013

222032449-25

No

Location: Roof G, Field Core - Black Plys

NAD
(by NYS ELAP 198.6)
by Khaalid W. Perine
on 03/22/22

Analyst Description: Black, Homogeneous, Non-Fibrous, Bulk Material
Asbestos Types:
Other Material: Fibrous glass Trace, Non-fibrous 7.1%

PLYS-013B
013

222032449-26

No

Location: Roof G, Field Core - Black Plys

NAD
(by NYS ELAP 198.6)
by Khaalid W. Perine
on 03/22/22

Analyst Description: Black, Homogeneous, Non-Fibrous, Bulk Material
Asbestos Types:
Other Material: Fibrous glass Trace, Non-fibrous 2.2%

LS-014A
014

222032449-27

No

Location: Roof G, Perimeter Lap Seal - Black Lap Sealant

NAD
(by NYS ELAP 198.6)
by Khaalid W. Perine
on 03/22/22

Analyst Description: Black, Homogeneous, Non-Fibrous, Bulk Material
Asbestos Types:
Other Material: Non-fibrous 9%

LS-014B
014

222032449-28

No

Location: Roof G, Perimeter Lap Seal - Black Lap Sealant

NAD
(by NYS ELAP 198.6)
by Khaalid W. Perine
on 03/22/22

Analyst Description: Black, Homogeneous, Non-Fibrous, Bulk Material
Asbestos Types:
Other Material: Non-fibrous 1.3%

WGLAZE-015A
015

222032449-29

No

Location: Basement Locker Room (East) - White / Yellow Window Glaze

Analyst Description: White/Yellow, Homogeneous, Non-Fibrous, Bulk Material
Asbestos Types:
Other Material: Non-fibrous 23.3%
See Reporting notes on last page

NAD
(by NYS ELAP 198.6)
by Khaalid W. Perine
on 03/22/22

AmeriSci Job #: 222032449
Client Name: Arctic Enterprises, Inc.
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PLM Bulk Asbestos Report
2022.057; QPK (OGS) Binghamton Armory; 85 West End Ave.,
Binghamton, NY

Client No. / HGA
WGLAZE-015B
015

Lab No.

Asbestos Present

222032449-30

No

Location: Basement Locker Room (East) - White / Yellow Window Glaze

Total % Asbestos
NAD
(by NYS ELAP 198.6)
by Khaalid W. Perine
on 03/22/22

Analyst Description: White/Yellow, Homogeneous, Non-Fibrous, Bulk Material
Asbestos Types:
Other Material: Non-fibrous 18%

WCLK-016A
016

222032449-31

Yes

Location: Building G, South Windows - Tan Window Glaze

Trace (<0.25 % pc) 1
(ELAP 400 PC)
by Khaalid W. Perine
on 03/22/22

Analyst Description: Brown/Pink, Homogeneous, Non-Fibrous, Bulk Material
Asbestos Types: Chrysotile <0.25 % pc
Other Material: Non-fibrous 9.4%

WCLK-016B
016

222032449-32

Yes

Location: Building G, South Windows - Tan Window Glaze

Trace (<0.25 % pc) 1
(ELAP 400 PC)
by Khaalid W. Perine
on 03/22/22

Analyst Description: Brown/Pink, Homogeneous, Non-Fibrous, Bulk Material
Asbestos Types: Chrysotile <0.25 % pc
Other Material: Non-fibrous 9.3%

WGLAZE-017A
017

222032449-33

Yes

Location: Building G, South Windows - White Window Glaze

Trace (<0.25 % pc) 1
(ELAP 400 PC)
by Khaalid W. Perine
on 03/22/22

Analyst Description: Grey, Homogeneous, Non-Fibrous, Bulk Material
Asbestos Types: Chrysotile <0.25 % pc
Other Material: Non-fibrous 9.7%

WGLAZE-017B
017

222032449-34
Location: Building G, South Windows - White Window Glaze

Analyst Description: Grey, Homogeneous, Non-Fibrous, Bulk Material
Asbestos Types: Chrysotile <0.25 % pc
Other Material: Non-fibrous 5.4%

See Reporting notes on last page

Yes

Trace (<0.25 % pc) 1
(ELAP 400 PC)
by Khaalid W. Perine
on 03/22/22

AmeriSci Job #: 222032449
Client Name: Arctic Enterprises, Inc.
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PLM Bulk Asbestos Report
2022.057; QPK (OGS) Binghamton Armory; 85 West End Ave.,
Binghamton, NY

Reporting Notes:
(1) Sample prepared for analysis by ELAP 198.6 method
Analyzed by: Khaalid W. Perine

Reviewed by: Khaalid W. Perine

Date: 3/22/2022
*NAD/NSD =no asbestos detected; NA =not analyzed; NA/PS=not analyzed/positive stop, (SOF-V) = Sprayed On Fireproofing containing Vermiculite;
(SM-V) = Surfacing Material containing Vermiculite; PLM Bulk Asbestos Analysis using Leicia, Model DMEP Pol Scope, Microscope, Serial #: 13595, by
Appd E to Subpt E, 40 CFR 763 quantified by either CVES or 400 pt ct as noted for each analysis (NVLAP 200546-0), ELAP PLM Method 198.1 for NY
friable samples, which includes the identification and quantitation of vermiculite, or ELAP 198.6 for NOB samples, or EPA 400 pt ct by EPA 600M4-82-020 (NY ELAP Lab 11480); Note:PLM is not consistently reliable in detecting asbestos in floor coverings and similar non-friable organically bound
materials. NAD or Trace results by PLM are inconclusive, TEM is currently the only method that can be used to determine if this material can be
considered or treated as non asbestos-containing in NY State (also see EPA Advisory for floor tile, FR 59,146,38970,8/1/94) National Institute of Standards
and Technology Accreditation requirements mandate that this report must not be reproduced except in full without the approval of the lab.This PLM
report relates ONLY to the items tested. RI Cert AAL-094, CT Cert PH-0186, Mass Cert AA000054, NJ Lab ID #NY031.
____________END OF REPORT___________

ATTACHMENT C
LEAD BULK SAMPLE LABORATORY REPORTS

Arctic Enterprises, Inc. - 222 Teall Avenue, Suite 100A, Syracuse, New York 13210 / (315) 476-1757 office / (315) 476-1764 fax

Analysis Report

Schneider Laboratories Global, Inc
2512 W. Cary Street • Richmond, Virginia • 23220-5117
804-353-6778 • 800-785-LABS (5227) • Fax 804-359-1475

Customer:
Address:

Arctic Enterprises, Inc. (4677)
222 Teall Ave. Ste. 201
Syracuse, NY 13210

464241

Order #:
Matrix

Paint

Received

03/17/22

Attn:

Analyzed

03/18/22

Project:
Location:
Number:

Reported

03/18/22

Sample ID

85 West End Ave
Binghamton NY
2022.057
Cust. Sample ID

Parameter

464241-001

Sample Date

Method

Paint-001

Southeast Of Roof C

Lead
464241-002

PO Number:
Location

Total µg

03/16/22

EPA 7000B
Paint-002

East Window To Basement

Lead

Weight

EPA 7000B

Conc.

RL*

306 mg
26300 µg

03/16/22

% / Wt.

8.59 %

85900 mg/kg

2450 mg/kg

0.783 %

7830 mg/kg

250 mg/kg

200 mg
1570 µg

Analyst: SA
464241-03/18/22 03:32 PM
Reviewed By: Jennifer Lee

Federal Lead Paint Statute
Location
Lead in paint by weig

Lead in paint as PP

Level
0.50

5000

Manager
Unit
%

mg/kg

Minimum reporting limit: 10.0 µg. All internal QC parameters were met. Unusual sample conditions, if any, are described. Do not reproduce this
report except in full. Values are reported to three significant figures. PPM = mg/kg | PPB = µg/kg. The test results apply to the sample as received.
AIHA-LAP, LLC accredited for Lead (Lab ID 100527).
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ATTACHMENT D
PCB BULK SAMPLE LABORATORY REPORT

Arctic Enterprises, Inc. - 222 Teall Avenue, Suite 100A, Syracuse, New York 13210 / (315) 476-1757 office / (315) 476-1764 fax

Schneider Laboratories Global, Inc

Analysis Report

2512 W. Cary Street • Richmond, Virginia • 23220-5117
804-353-6778 • 800-785-LABS (5227) • Fax 804-359-1475
Customer:
Address:

Arctic Enterprises, Inc. (4677)
222 Teall Ave. Ste. 201
Syracuse, NY 13210

Attn:
Project:
Location:
Number:
Sample ID

85 West End Ave
Binghamton NY
2022.057
Cust. Sample ID

Parameter

464242-001

Matrix

Bulk

Received

03/17/22

Reported

03/22/22

PO Number:
Location
Method

CLK-004P

464242

Order #:

Result

RL*

Units

Analysis Date

Analyst

Roof E Edge Flashing

Semi-volatile Organic Compounds
Aroclor - 1016

SW846 8082A

<929

929

µg/kg

03/21/22

AE

Aroclor - 1221

SW846 8082A

<929

929

µg/kg

03/21/22

AE

Aroclor - 1232

SW846 8082A

<929

929

µg/kg

03/21/22

AE

Aroclor - 1242

SW846 8082A

<929

929

µg/kg

03/21/22

AE

Aroclor - 1248

SW846 8082A

<929

929

µg/kg

03/21/22

AE

Aroclor - 1254

SW846 8082A

<929

929

µg/kg

03/21/22

AE

Aroclor - 1260

SW846 8082A

<929

929

µg/kg

03/21/22

AE

Aroclor - 1262

SW846 8082A

<929

929

µg/kg

03/21/22

AE

Aroclor - 1268

SW846 8082A

<929

929

µg/kg

03/21/22

AE

464242-002

CLK-007P

Roof C Flashing On Roof A

Semi-volatile Organic Compounds
Aroclor - 1016

SW846 8082A

<483

482

µg/kg

03/21/22

AE

Aroclor - 1221

SW846 8082A

<483

482

µg/kg

03/21/22

AE

Aroclor - 1232

SW846 8082A

<483

482

µg/kg

03/21/22

AE

Aroclor - 1242

SW846 8082A

<483

482

µg/kg

03/21/22

AE

Aroclor - 1248

SW846 8082A

<483

482

µg/kg

03/21/22

AE

Aroclor - 1254

SW846 8082A

1050

482

µg/kg

03/21/22

AE

Aroclor - 1260

SW846 8082A

<483

482

µg/kg

03/21/22

AE

Aroclor - 1262

SW846 8082A

<483

482

µg/kg

03/21/22

AE

Aroclor - 1268

SW846 8082A

<483

482

µg/kg

03/21/22

AE

464242-003

WGLAZE-007P

Building C SE Window

Semi-volatile Organic Compounds
Aroclor - 1016

SW846 8082A

<491

490

µg/kg

03/21/22

AE

Aroclor - 1221

SW846 8082A

<491

490

µg/kg

03/21/22

AE

Aroclor - 1232

SW846 8082A

<491

490

µg/kg

03/21/22

AE

Aroclor - 1242

SW846 8082A

<491

490

µg/kg

03/21/22

AE

Aroclor - 1248

SW846 8082A

<491

490

µg/kg

03/21/22

AE

Aroclor - 1254

SW846 8082A

<491

490

µg/kg

03/21/22

AE

All internal QC parameters were met. Unusual sample conditions, if any, are described. Surrogate Spike results designated with "D" indicate that
the analyte was diluted out. "MI" indicates matrix interference. Concentration and *Reporting Limit (RL) based on areas provided by client. Values
are reported to three significant figures. Solid PPM = mg/kg | PPB = µg/kg and Water PPM = mg/L | PPB = µg/L. The test results apply to the
sample as received.
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Schneider Laboratories Global, Inc

Analysis Report

2512 W. Cary Street • Richmond, Virginia • 23220-5117
804-353-6778 • 800-785-LABS (5227) • Fax 804-359-1475
Customer:
Address:

Arctic Enterprises, Inc. (4677)
222 Teall Ave. Ste. 201
Syracuse, NY 13210

Attn:
Project:
Location:
Number:
Sample ID

85 West End Ave
Binghamton NY
2022.057
Cust. Sample ID

Parameter

464242-003
Aroclor - 1260

Matrix

Bulk

Received

03/17/22

Reported

03/22/22

PO Number:
Location
Method

WGLAZE-007P

464242

Order #:

Result

RL*

Units

Analysis Date

Analyst

Building C SE Window
<491

490

µg/kg

03/21/22

AE

Aroclor - 1262

SW846 8082A

<491

490

µg/kg

03/21/22

AE

Aroclor - 1268

SW846 8082A

<491

490

µg/kg

03/21/22

AE

464242-004

SW846 8082A

WCLK-008P

Building C SE Window

Semi-volatile Organic Compounds
Aroclor - 1016

SW846 8082A

<466

466

µg/kg

03/21/22

AE

Aroclor - 1221

SW846 8082A

<466

466

µg/kg

03/21/22

AE

Aroclor - 1232

SW846 8082A

<466

466

µg/kg

03/21/22

AE

Aroclor - 1242

SW846 8082A

<466

466

µg/kg

03/21/22

AE

Aroclor - 1248

SW846 8082A

<466

466

µg/kg

03/21/22

AE

Aroclor - 1254

SW846 8082A

<466

466

µg/kg

03/21/22

AE

Aroclor - 1260

SW846 8082A

<466

466

µg/kg

03/21/22

AE

Aroclor - 1262

SW846 8082A

<466

466

µg/kg

03/21/22

AE

Aroclor - 1268

SW846 8082A

<466

466

µg/kg

03/21/22

AE

464242-005

PF-012P

Roof J Perimeter Flushing

Semi-volatile Organic Compounds
Aroclor - 1016

SW846 8082A

<696

696

µg/kg

03/21/22

AE

Aroclor - 1221

SW846 8082A

<696

696

µg/kg

03/21/22

AE

Aroclor - 1232

SW846 8082A

<696

696

µg/kg

03/21/22

AE

Aroclor - 1242

SW846 8082A

<696

696

µg/kg

03/21/22

AE

Aroclor - 1248

SW846 8082A

<696

696

µg/kg

03/21/22

AE

Aroclor - 1254

SW846 8082A

<696

696

µg/kg

03/21/22

AE

Aroclor - 1260

SW846 8082A

<696

696

µg/kg

03/21/22

AE

Aroclor - 1262

SW846 8082A

<696

696

µg/kg

03/21/22

AE

SW846 8082A

<696

696

µg/kg

03/21/22

AE

Aroclor - 1268
464242-006

WGLAZE-015P

Basement East Locker Rm

Semi-volatile Organic Compounds
Aroclor - 1016

SW846 8082A

<3850

3850

µg/kg

03/21/22

AE

Aroclor - 1221

SW846 8082A

<3850

3850

µg/kg

03/21/22

AE

All internal QC parameters were met. Unusual sample conditions, if any, are described. Surrogate Spike results designated with "D" indicate that
the analyte was diluted out. "MI" indicates matrix interference. Concentration and *Reporting Limit (RL) based on areas provided by client. Values
are reported to three significant figures. Solid PPM = mg/kg | PPB = µg/kg and Water PPM = mg/L | PPB = µg/L. The test results apply to the
sample as received.
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Schneider Laboratories Global, Inc

Analysis Report

2512 W. Cary Street • Richmond, Virginia • 23220-5117
804-353-6778 • 800-785-LABS (5227) • Fax 804-359-1475
Customer:
Address:

Arctic Enterprises, Inc. (4677)
222 Teall Ave. Ste. 201
Syracuse, NY 13210

Attn:
Project:
Location:
Number:
Sample ID

85 West End Ave
Binghamton NY
2022.057
Cust. Sample ID

Parameter

464242-006
Aroclor - 1232

Matrix

Bulk

Received

03/17/22

Reported

03/22/22

PO Number:
Location
Method

WGLAZE-015P

464242

Order #:

Result

RL*

Units

Analysis Date

Analyst

Basement East Locker Rm
SW846 8082A

<3850

3850

µg/kg

03/21/22

AE

Aroclor - 1242

SW846 8082A

<3850

3850

µg/kg

03/21/22

AE

Aroclor - 1248

SW846 8082A

<3850

3850

µg/kg

03/21/22

AE

Aroclor - 1254

SW846 8082A

<3850

3850

µg/kg

03/21/22

AE

Aroclor - 1260

SW846 8082A

<3850

3850

µg/kg

03/21/22

AE

Aroclor - 1262

SW846 8082A

<3850

3850

µg/kg

03/21/22

AE

SW846 8082A

<3850

3850

µg/kg

03/21/22

AE

Aroclor - 1268

464242-007

WCLK-016P

Building G S Windows

Semi-volatile Organic Compounds
Aroclor - 1016

SW846 8082A

<477

477

µg/kg

03/21/22

AE

Aroclor - 1221

SW846 8082A

<477

477

µg/kg

03/21/22

AE

Aroclor - 1232

SW846 8082A

<477

477

µg/kg

03/21/22

AE

Aroclor - 1242

SW846 8082A

<477

477

µg/kg

03/21/22

AE

Aroclor - 1248

SW846 8082A

<477

477

µg/kg

03/21/22

AE

Aroclor - 1254

SW846 8082A

<477

477

µg/kg

03/21/22

AE

Aroclor - 1260

SW846 8082A

<477

477

µg/kg

03/21/22

AE

Aroclor - 1262

SW846 8082A

<477

477

µg/kg

03/21/22

AE

Aroclor - 1268

SW846 8082A

<477

477

µg/kg

03/21/22

AE

464242-008

WGLAZE-017P

Building G S Windows

Semi-volatile Organic Compounds
Aroclor - 1016

SW846 8082A

<464

464

µg/kg

03/21/22

AE

Aroclor - 1221

SW846 8082A

<464

464

µg/kg

03/21/22

AE

Aroclor - 1232

SW846 8082A

<464

464

µg/kg

03/21/22

AE

Aroclor - 1242

SW846 8082A

<464

464

µg/kg

03/21/22

AE

Aroclor - 1248

SW846 8082A

<464

464

µg/kg

03/21/22

AE

Aroclor - 1254

SW846 8082A

<464

464

µg/kg

03/21/22

AE

Aroclor - 1260

SW846 8082A

<464

464

µg/kg

03/21/22

AE

Aroclor - 1262

SW846 8082A

<464

464

µg/kg

03/21/22

AE

All internal QC parameters were met. Unusual sample conditions, if any, are described. Surrogate Spike results designated with "D" indicate that
the analyte was diluted out. "MI" indicates matrix interference. Concentration and *Reporting Limit (RL) based on areas provided by client. Values
are reported to three significant figures. Solid PPM = mg/kg | PPB = µg/kg and Water PPM = mg/L | PPB = µg/L. The test results apply to the
sample as received.
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Schneider Laboratories Global, Inc

Analysis Report

2512 W. Cary Street • Richmond, Virginia • 23220-5117
804-353-6778 • 800-785-LABS (5227) • Fax 804-359-1475
Customer:
Address:

Arctic Enterprises, Inc. (4677)
222 Teall Ave. Ste. 201
Syracuse, NY 13210

Attn:
Project:
Location:
Number:
Sample ID

85 West End Ave
Binghamton NY
2022.057

Matrix

Bulk

Received

03/17/22

Reported

03/22/22

PO Number:

Cust. Sample ID

Location

Parameter

464242-008
Aroclor - 1268

464242

Order #:

Method

WGLAZE-017P

Result

RL*

Units

Analysis Date

Analyst

<464

464

µg/kg

03/21/22

AE

Building G S Windows
SW846 8082A

464242-03/22/22 05:22 PM

Reviewed By: Kelly Muncy
Manager

Surrogate Recoveries
464242-001 - PCB
DCB

TCMX
464242-002 - PCB
DCB
TCMX
464242-003 - PCB
DCB

TCMX
464242-004 - PCB
DCB
TCMX
464242-005 - PCB
DCB

TCMX
464242-006 - PCB
DCB
TCMX
464242-007 - PCB
DCB

TCMX
464242-008 - PCB
DCB
TCMX

106%

MI
MI
MI
91%

MI
87%
MI
85%

MI
92%
MI
88%

MI
89%
MI

All internal QC parameters were met. Unusual sample conditions, if any, are described. Surrogate Spike results designated with "D" indicate that
the analyte was diluted out. "MI" indicates matrix interference. Concentration and *Reporting Limit (RL) based on areas provided by client. Values
are reported to three significant figures. Solid PPM = mg/kg | PPB = µg/kg and Water PPM = mg/L | PPB = µg/L. The test results apply to the
sample as received.
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Schneider Laboratories Global, Inc

Analysis Report

2512 W. Cary Street • Richmond, Virginia • 23220-5117
804-353-6778 • 800-785-LABS (5227) • Fax 804-359-1475
Customer:
Address:

Arctic Enterprises, Inc. (4677)
222 Teall Ave. Ste. 201
Syracuse, NY 13210

Attn:
Project:
Location:
Number:
Sample ID

85 West End Ave
Binghamton NY
2022.057
Cust. Sample ID

Parameter

464242

Order #:
Matrix

Bulk

Received

03/17/22

Reported

03/22/22

PO Number:
Location
Method

Result

RL*

Units

Analysis Date

Analyst

State Certifications
Method

Parameter

New York

Virginia

SW846 8082A

Aroclor - 1016

ELAP Certified

VELAP Certified

SW846 8082A

Aroclor - 1221

ELAP Certified

VELAP Certified

SW846 8082A

Aroclor - 1232

ELAP Certified

VELAP Certified

SW846 8082A

Aroclor - 1242

ELAP Certified

VELAP Certified

SW846 8082A

Aroclor - 1248

ELAP Certified

VELAP Certified

SW846 8082A

Aroclor - 1254

ELAP Certified

VELAP Certified

SW846 8082A

Aroclor - 1260

ELAP Certified

VELAP Certified

SW846 8082A

Aroclor - 1262

ELAP Certified

VELAP Certified

SW846 8082A

Aroclor - 1268

ELAP Certified

VELAP Certified

State

Certificate Number

New York

ELAP 63558

Virginia

VELAP 11733

Virginia

VELAP 11737

All internal QC parameters were met. Unusual sample conditions, if any, are described. Surrogate Spike results designated with "D" indicate that
the analyte was diluted out. "MI" indicates matrix interference. Concentration and *Reporting Limit (RL) based on areas provided by client. Values
are reported to three significant figures. Solid PPM = mg/kg | PPB = µg/kg and Water PPM = mg/L | PPB = µg/L. The test results apply to the
sample as received.
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ATTACHMENT E
SAMPLE LOCATION & POSITIVE MATERIAL LOCATION DRAWINGS

Arctic Enterprises, Inc. - 222 Teall Avenue, Suite 100A, Syracuse, New York 13210 / (315) 476-1757 office / (315) 476-1764 fax

ROOF ‘G’ & ‘J’:

RR-010A,B (+)
HOTMOP-011A,B (+)
PF-012A,B (+)

Roof Plan: Areas J & G highlighted

RR-005A,B (-)
SR-006A,B (-)
CLK-004A,B (-)
WCLK-008A,B (TRACE)
WGLAZE-009A,B (+)
VB-002A,B (-)
FB-003A,B (-)
CLK-007A,B (-)

WGLAZE-015A,B (-)
BL-001A,B (-)

WCLK-016A,B (TRACE)
WGLAZE-017A,B (TRACE)
LS-014A,B (-)

PLYS-013A,B (-)

LEGEND
ASBESTOS-CONTAINING ROOFING SYSTEM

Arctic Project No.: 2022.057
Date: March 2021
Arctic Enterprises, Inc.
222 Teall Ave, Suite 100A
Syracuse, New York 13210

By: JVW
Scale: None

SAMPLE LOCATION AND POSITIVE
MATERIAL LOCATION DRAWING
Binghamton State Armory
85 West End Avenue
Binghamton, New York 13905
ROOF/EXTERIOR WINDOWS
Limited Hazardous Materials Pre-Renovation Survey

Figure

1

LEGEND
ASBESTOS-CONTAINING WINDOW GLAZE

Arctic Project No.: 2022.057
Date: March 2021
Arctic Enterprises, Inc.
222 Teall Ave, Suite 100A
Syracuse, New York 13210

By: JVW
Scale: None

SAMPLE LOCATION AND POSITIVE
MATERIAL LOCATION DRAWING
Binghamton State Armory
85 West End Avenue
Binghamton, New York 13905
BASEMENT
Limited Hazardous Materials Pre-Renovation Survey

Figure

2

Kathy Hochul, Governor

Roberta Reardon, Commissioner

Design & Construction

Schedule Year
Date Requested
PRC#

Teresa Schillinger, Program Aide
Contract Management - 35th Fl.
Corning Tower
Empire State Plaza
Albany NY 12242

Location
Project ID#
Project Type

2021 through 2022
05/18/2022
2022005621

State Armory
47182
Replace Windows & Roofs G, J, C & E

PREVAILING WAGE SCHEDULE FOR ARTICLE 8 PUBLIC WORK PROJECT
Attached is the current schedule(s) of the prevailing wage rates and prevailing hourly
supplements for the project referenced above. A unique Prevailing Wage Case Number
(PRC#) has been assigned to the schedule(s) for your project.
The schedule is effective from July 2021 through June 2022. All updates, corrections, posted
on the 1st business day of each month, and future copies of the annual determination are
available on the Department's website www.labor.ny.gov. Updated PDF copies of your
schedule can be accessed by entering your assigned PRC# at the proper location on the
website.
It is the responsibility of the contracting agency or its agent to annex and make part, the
attached schedule, to the specifications for this project, when it is advertised for bids and /or
to forward said schedules to the successful bidder(s), immediately upon receipt, in order to
insure the proper payment of wages.
Please refer to the "General Provisions of Laws Covering Workers on Public Work
Contracts" provided with this schedule, for the specific details relating to other
responsibilities of the Department of Jurisdiction.
Upon completion or cancellation of this project, enter the required information and mail OR
fax this form to the office shown at the bottom of this notice, OR fill out the electronic
version via the NYSDOL website.
NOTICE OF COMPLETION / CANCELLATION OF PROJECT
Date Completed:

Date Cancelled:

Name & Title of Representative:

Phone: (518) 457-5589 Fax: (518) 485-1870
W. Averell Harriman State Office Campus, Bldg. 12, Room 130, Albany, NY 12240

www.labor.ny.gov.

PW 200

Ask.PWAsk@labor.ny.gov

General Provisions of Laws Covering Workers on Article 8 Public Work Contracts
Introduction
The Labor Law requires public work contractors and subcontractors to pay laborers, workers, or mechanics employed in
the performance of a public work contract not less than the prevailing rate of wage and supplements (fringe benefits) in the
locality where the work is performed.

Responsibilities of the Department of Jurisdiction
A Department of Jurisdiction (Contracting Agency) includes a state department, agency, board or commission: a county,
city, town or village; a school district, board of education or board of cooperative educational services; a sewer, water, fire,
improvement and other district corporation; a public benefit corporation; and a public authority awarding a public work
contract.
The Department of Jurisdiction (Contracting Agency) awarding a public work contract MUST obtain a Prevailing Rate
Schedule listing the hourly rates of wages and supplements due the workers to be employed on a public work project.
This schedule may be obtained by completing and forwarding a "Request for wage and Supplement Information" form (PW
39) to the Bureau of Public Work. The Prevailing Rate Schedule MUST be included in the specifications for the contract to
be awarded and is deemed part of the public work contract.
Upon the awarding of the contract, the law requires that the Department of Jurisdiction (Contracting Agency) furnish the
following information to the Bureau: the name and address of the contractor, the date the contract was let and the
approximate dollar value of the contract. To facilitate compliance with this provision of the Labor Law, a copy of the
Department's "Notice of Contract Award" form (PW 16) is provided with the original Prevailing Rate Schedule.
The Department of Jurisdiction (Contracting Agency) is required to notify the Bureau of the completion or cancellation of
any public work project. The Department's PW 200 form is provided for that purpose.
Both the PW 16 and PW 200 forms are available for completion online.

Hours
No laborer, worker, or mechanic in the employ of a contractor or subcontractor engaged in the performance of any public
work project shall be permitted to work more than eight hours in any day or more than five days in any week, except in
cases of extraordinary emergency. The contractor and the Department of Jurisdiction (Contracting Agency) may apply to
the Bureau of Public Work for a dispensation permitting workers to work additional hours or days per week on a particular
public work project.
There are very few exceptions to this rule. Complete information regarding these exceptions is available on the "Request
for a dispensation to work overtime" form (PW30) and "4 Day / 10 Hour Work Schedule" form (PW 30.1).

Wages and Supplements
The wages and supplements to be paid and/or provided to laborers, workers, and mechanics employed on a public work
project shall be not less than those listed in the current Prevailing Rate Schedule for the locality where the work is
performed. If a prime contractor on a public work project has not been provided with a Prevailing Rate Schedule, the
contractor must notify the Department of Jurisdiction (Contracting Agency) who in turn must request an original Prevailing
Rate Schedule form the Bureau of Public Work. Requests may be submitted by: mail to NYSDOL, Bureau of Public Work,
State Office Bldg. Campus, Bldg. 12, Rm. 130, Albany, NY 12240; Fax to Bureau of Public Work (518) 485-1870; or
electronically at the NYSDOL website www.labor.ny.gov.
Upon receiving the original schedule, the Department of Jurisdiction (Contracting Agency) is REQUIRED to provide
complete copies to all prime contractors who in turn MUST, by law, provide copies of all applicable county schedules to
each subcontractor and obtain from each subcontractor, an affidavit certifying such schedules were received. If the original
schedule expired, the contractor may obtain a copy of the new annual determination from the NYSDOL website
www.labor.ny.gov.
The Commissioner of Labor makes an annual determination of the prevailing rates. This determination is in effect from
July 1st through June 30th of the following year. The annual determination is available on the NYSDOL website
www.labor.ny.gov.

Payrolls and Payroll Records
Every contractor and subcontractor MUST keep original payrolls or transcripts subscribed and affirmed as true under
penalty of perjury. As per Article 6 of the Labor law, contractors and subcontractors are required to establish, maintain,
and preserve for not less than six (6) years, contemperaneous, true, and accurate payroll records. At a minimum, payrolls
must show the following information for each person employed on a public work project: Name, Address, Last 4 Digits of
Social Security Number, Classification(s) in which the worker was employed, Hourly wage rate(s) paid, Supplements paid

or provided, and Daily and weekly number of hours worked in each classification.
The filing of payrolls to the Department of Jurisdiction is a condition of payment.Every contractor and subcontractor shall
submit to the Department of Jurisdiction (Contracting Agency), within thirty (30) days after issuance of its first payroll and
every thirty (30) days thereafter, a transcript of the original payrolls, subscribed and affirmed as true under penalty of
perjury. The Department of Jurisdiction (Contracting Agency) shall collect, review for facial validity, and maintain such
payrolls.
In addition, the Commissioner of Labor may require contractors to furnish, with ten (10) days of a request, payroll records
sworn to as their validity and accuracy for public work and private work. Payroll records include, but are not limited to time
cards, work description sheets, proof that supplements were provided, cancelled payroll checks and payrolls. Failure to
provide the requested information within the allotted ten (10) days will result in the withholding of up to 25% of the
contract, not to exceed $100,000.00. If the contractor or subcontractor does not maintain a place of business in New York
State and the amount of the contract exceeds $25,000.00, payroll records and certifications must be kept on the project
worksite.
The prime contractor is responsible for any underpayments of prevailing wages or supplements by any subcontractor.
All contractors or their subcontractors shall provide to their subcontractors a copy of the Prevailing Rate Schedule
specified in the public work contract as well as any subsequently issued schedules. A failure to provide these schedules
by a contractor or subcontractor is a violation of Article 8, Section 220-a of the Labor Law.
All subcontractors engaged by a public work project contractor or its subcontractor, upon receipt of the original schedule
and any subsequently issued schedules, shall provide to such contractor a verified statement attesting that the
subcontractor has received the Prevailing Rate Schedule and will pay or provide the applicable rates of wages and
supplements specified therein. (See NYS Labor Laws, Article 8 . Section 220-a).

Determination of Prevailing Wage and Supplement Rate Updates Applicable to All Counties
The wages and supplements contained in the annual determination become effective July 1st whether or not the new
determination has been received by a given contractor. Care should be taken to review the rates for obvious errors. Any
corrections should be brought to the Department's attention immediately. It is the responsibility of the public work
contractor to use the proper rates. If there is a question on the proper classification to be used, please call the district
office located nearest the project. Any errors in the annual determination will be corrected and posted to the NYSDOL
website on the first business day of each month. Contractors are responsible for paying these updated rates as well,
retroactive to July 1st.
When you review the schedule for a particular occupation, your attention should be directed to the dates above the
column of rates. These are the dates for which a given set of rates is effective. To the extent possible, the Department
posts rates in its possession that cover periods of time beyond the July 1st to June 30th time frame covered by a
particular annual determination. Rates that extend beyond that instant time period are informational ONLY and may be
updated in future annual determinations that actually cover the then appropriate July 1st to June 30th time period.

Withholding of Payments
When a complaint is filed with the Commissioner of Labor alleging the failure of a contractor or subcontractor to pay or
provide the prevailing wages or supplements, or when the Commissioner of Labor believes that unpaid wages or
supplements may be due, payments on the public work contract shall be withheld from the prime contractor in a sufficient
amount to satisfy the alleged unpaid wages and supplements, including interest and civil penalty, pending a final
determination.
When the Bureau of Public Work finds that a contractor or subcontractor on a public work project failed to pay or provide
the requisite prevailing wages or supplements, the Bureau is authorized by Sections 220-b and 235.2 of the Labor Law to
so notify the financial officer of the Department of Jurisdiction (Contracting Agency) that awarded the public work contract.
Such officer MUST then withhold or cause to be withheld from any payment due the prime contractor on account of such
contract the amount indicated by the Bureau as sufficient to satisfy the unpaid wages and supplements, including interest
and any civil penalty that may be assessed by the Commissioner of Labor. The withholding continues until there is a final
determination of the underpayment by the Commissioner of Labor or by the court in the event a legal proceeding is
instituted for review of the determination of the Commissioner of Labor.
The Department of Jurisdiction (Contracting Agency) shall comply with this order of the Commissioner of Labor or of the
court with respect to the release of the funds so withheld.

Summary of Notice Posting Requirements
The current Prevailing Rate Schedule must be posted in a prominent and accessible place on the site of the public work
project. The prevailing wage schedule must be encased in, or constructed of, materials capable of withstanding adverse
weather conditions and be titled "PREVAILING RATE OF WAGES" in letters no smaller than two (2) inches by two (2)
inches.

The "Public Work Project" notice must be posted at the beginning of the performance of every public work contract, on
each job site.
Every employer providing workers. compensation insurance and disability benefits must post notices of such coverage in
the format prescribed by the Workers. Compensation Board in a conspicuous place on the jobsite.
Every employer subject to the NYS Human Rights Law must conspicuously post at its offices, places of employment, or
employment training centers, notices furnished by the State Division of Human Rights.
Employers liable for contributions under the Unemployment Insurance Law must conspicuously post on the jobsite notices
furnished by the NYS Department of Labor.

Apprentices
Employees cannot be paid apprentice rates unless they are individually registered in a program registered with the NYS
Commissioner of Labor. The allowable ratio of apprentices to journeyworkers in any craft classification can be no greater
than the statewide building trade ratios promulgated by the Department of Labor and included with the Prevailing Rate
Schedule. An employee listed on a payroll as an apprentice who is not registered as above or is performing work outside
the classification of work for which the apprentice is indentured, must be paid the prevailing journeyworker's wage rate for
the classification of work the employee is actually performing.
NYSDOL Labor Law, Article 8, Section 220-3, require that only apprentices individually registered with the NYS
Department of Labor may be paid apprenticeship rates on a public work project. No other Federal or State Agency of
office registers apprentices in New York State.
Persons wishing to verify the apprentice registration of any person must do so in writing by mail, to the NYSDOL Office of
Employability Development / Apprenticeship Training, State Office Bldg. Campus, Bldg. 12, Albany, NY 12240 or by Fax
to NYSDOL Apprenticeship Training (518) 457-7154. All requests for verification must include the name and social
security number of the person for whom the information is requested.
The only conclusive proof of individual apprentice registration is written verification from the NYSDOL Apprenticeship
Training Albany Central office. Neither Federal nor State Apprenticeship Training offices outside of Albany can provide
conclusive registration information.
It should be noted that the existence of a registered apprenticeship program is not conclusive proof that any person is
registered in that program. Furthermore, the existence or possession of wallet cards, identification cards, or copies of
state forms is not conclusive proof of the registration of any person as an apprentice.

Interest and Penalties
In the event that an underpayment of wages and/or supplements is found:

- Interest shall be assessed at the rate then in effect as prescribed by the Superintendent of Banks pursuant to
section 14-a of the Banking Law, per annum from the date of underpayment to the date restitution is made.

- A Civil Penalty may also be assessed, not to exceed 25% of the total of wages, supplements, and interest due.
Debarment
Any contractor or subcontractor and/or its successor shall be ineligible to submit a bid on or be awarded any public work
contract or subcontract with any state, municipal corporation or public body for a period of five (5) years when:

- Two (2) willful determinations have been rendered against that contractor or subcontractor and/or its successor
within any consecutive six (6) year period.

- There is any willful determination that involves the falsification of payroll records or the kickback of wages or
supplements.

Criminal Sanctions
Willful violations of the Prevailing Wage Law (Article 8 of the Labor Law) may be a felony punishable by fine or
imprisonment of up to 15 years, or both.

Discrimination
No employee or applicant for employment may be discriminated against on account of age, race, creed, color, national
origin, sex, disability or marital status.
No contractor, subcontractor nor any person acting on its behalf, shall by reason of race, creed, color, disability, sex or
national origin discriminate against any citizen of the State of New York who is qualified and available to perform the work
to which the employment relates (NYS Labor Law, Article 8, Section 220-e(a)).

No contractor, subcontractor, nor any person acting on its behalf, shall in any manner, discriminate against or intimidate
any employee on account of race, creed, color, disability, sex, or national origin (NYS Labor Law, Article 8, Section 220e(b) ).
The Human Rights Law also prohibits discrimination in employment because of age, marital status, or religion.
There may be deducted from the amount payable to the contractor under the contract a penalty of $50.00 for each
calendar day during which such person was discriminated against or intimidated in violation of the provision of the contract
(NYS Labor Law, Article 8, Section 220-e(c) ).
The contract may be cancelled or terminated by the State or municipality. All monies due or to become due thereunder
may be forfeited for a second or any subsequent violation of the terms or conditions of the anti-discrimination sections of
the contract (NYS Labor Law, Article 8, Section 220-e(d) ).
Every employer subject to the New York State Human Rights Law must conspicuously post at its offices, places of
employment, or employment training centers notices furnished by the State Division of Human Rights.

Workers' Compensation
In accordance with Section 142 of the State Finance Law, the contractor shall maintain coverage during the life of the
contract for the benefit of such employees as required by the provisions of the New York State Workers' Compensation
Law.
A contractor who is awarded a public work contract must provide proof of workers' compensation coverage prior to being
allowed to begin work.
The insurance policy must be issued by a company authorized to provide workers' compensation coverage in New York
State. Proof of coverage must be on form C-105.2 (Certificate of Workers' Compensation Insurance) and must name this
agency as a certificate holder.
If New York State coverage is added to an existing out-of-state policy, it can only be added to a policy from a company
authorized to write workers' compensation coverage in this state. The coverage must be listed under item 3A of the
information page.
The contractor must maintain proof that subcontractors doing work covered under this contract secured and maintained a
workers' compensation policy for all employees working in New York State.
Every employer providing worker's compensation insurance and disability benefits must post notices of such coverage in
the format prescribed by the Workers' Compensation Board in a conspicuous place on the jobsite.

Unemployment Insurance
Employers liable for contributions under the Unemployment Insurance Law must conspicuously post on the jobsite notices
furnished by the New York State Department of Labor.

Kathy Hochul, Governor

Roberta Reardon, Commissioner

Design & Construction

Schedule Year
Date Requested
PRC#

Teresa Schillinger, Program Aide
Contract Management - 35th Fl.
Corning Tower
Empire State Plaza
Albany NY 12242

Location
Project ID#
Project Type

2021 through 2022
05/18/2022
2022005621

State Armory
47182
Replace Windows & Roofs G, J, C & E

Notice of Contract Award
New York State Labor Law, Article 8, Section 220.3a requires that certain information
regarding the awarding of public work contracts, be furnished to the Commissioner of Labor.
One "Notice of Contract Award" (PW 16, which may be photocopied), MUST be completed
for EACH prime contractor on the above referenced project.
Upon notifying the successful bidder(s) of this contract, enter the required information and
mail OR fax this form to the office shown at the bottom of this notice, OR fill out the
electronic version via the NYSDOL website.
Contractor Information
All information must be supplied
Federal Employer Identification Number:
Name:
Address:
aaa
City:

State:

Amount of Contract:

$

Approximate Starting Date:

- - - - /- - - - /

Approximate Completion Date:

- - - - /- - - - /

Zip:
Contract Type:
[ ] (01) General Construction
[ ] (02) Heating/Ventilation
[ ] (03) Electrical
[ ] (04) Plumbing
[ ] (05) Other :

Phone: (518) 457-5589 Fax: (518) 485-1870
W. Averell Harriman State Office Campus, Bldg. 12, Room 130, Albany, NY 12240

www.labor.ny.gov.

PW 16

Ask.PWAsk@labor.ny.gov

Social Security Numbers on Certified Payrolls:
The Department of Labor is cognizant of the concerns of the potential for misuse or inadvertent
disclosure of social security numbers. Identity theft is a growing problem and we are
sympathetic to contractors' concern regarding inclusion of this information on payrolls if another
identifier will suffice.
For these reasons, the substitution of the use of the last four digits of the social security number
on certified payrolls submitted to contracting agencies on public work projects is now acceptable
to the Department of Labor. This change does not affect the Department's ability to request and
receive the entire social security number from employers during its public work/ prevailing wage
investigations.

Construction Industry Fair Play Act: Required Posting for Labor Law Article 25-B § 861-d
Construction industry employers must post the "Construction Industry Fair Play Act" notice in a
prominent and accessible place on the job site. Failure to post the notice can result in penalties
of up to $1,500 for a first offense and up to $5,000 for a second offense. The posting is included
as part of this wage schedule. Additional copies may be obtained from the NYS DOL website,
www.labor.ny.gov. https://labor.ny.gov/formsdocs/ui/IA999.pdf
If you have any questions concerning the Fair Play Act, please call the State Labor Department
toll-free at 1-866-435-1499 or email us at: dol.misclassified@labor.ny.gov .

Worker Notification: (Labor Law §220, paragraph a of subdivision 3-a)
Effective June 23, 2020
This provision is an addition to the existing wage rate law, Labor Law §220, paragraph a of
subdivision 3-a. It requires contractors and subcontractors to provide written notice to all
laborers, workers or mechanics of the prevailing wage and supplement rate for their particular
job classification on each pay stub*. It also requires contractors and subcontractors to post a
notice at the beginning of the performance of every public work contract on each job site that
includes the telephone number and address for the Department of Labor and a statement
informing laborers, workers or mechanics of their right to contact the Department of Labor if
he/she is not receiving the proper prevailing rate of wages and/or supplements for his/her job
classification. The required notification will be provided with each wage schedule, may be
downloaded from our website www.labor.ny.gov or be made available upon request by
contacting the Bureau of Public Work at 518-457-5589. *In the event the required information
will not fit on the pay stub, an accompanying sheet or attachment of the information will suffice.
(12.20)

To all State Departments, Agency Heads and Public Benefit Corporations
IMPORTANT NOTICE REGARDING PUBLIC WORK ENFORCEMENT FUND

Budget Policy & Reporting Manual

B-610
Public Work Enforcement Fund
effective date December 7, 2005

1. Purpose and Scope:
This Item describes the Public Work Enforcement Fund (the Fund, PWEF) and its
relevance to State agencies and public benefit corporations engaged in construction or
reconstruction contracts, maintenance and repair, and announces the recently-enacted
increase to the percentage of the dollar value of such contracts that must be deposited into
the Fund. This item also describes the roles of the following entities with respect to the
Fund:
-

New York State Department of Labor (DOL),
The Office of the State of Comptroller (OSC), and
State agencies and public benefit corporations.

2. Background and Statutory References:
DOL uses the Fund to enforce the State's Labor Law as it relates to contracts for
construction or reconstruction, maintenance and repair, as defined in subdivision two of
Section 220 of the Labor Law. State agencies and public benefit corporations participating
in such contracts are required to make payments to the Fund.
Chapter 511 of the Laws of 1995 (as amended by Chapter 513 of the Laws of 1997,
Chapter 655 of the Laws of 1999, Chapter 376 of the Laws of 2003 and Chapter 407 of the
Laws of 2005) established the Fund.

3. Procedures and Agency Responsibilities:
The Fund is supported by transfers and deposits based on the value of contracts for
construction and reconstruction, maintenance and repair, as defined in subdivision two of
Section 220 of the Labor Law, into which all State agencies and public benefit corporations
enter.
Chapter 407 of the Laws of 2005 increased the amount required to be provided to this fund
to .10 of one-percent of the total cost of each such contract, to be calculated at the time
agencies or public benefit corporations enter into a new contract or if a contract is amended.
The provisions of this bill became effective August 2, 2005.

To all State Departments, Agency Heads and Public Benefit Corporations
IMPORTANT NOTICE REGARDING PUBLIC WORK ENFORCEMENT FUND
OSC will report to DOL on all construction-related ("D") contracts approved during the
month, including contract amendments, and then DOL will bill agencies the appropriate
assessment monthly. An agency may then make a determination if any of the billed
contracts are exempt and so note on the bill submitted back to DOL. For any instance
where an agency is unsure if a contract is or is not exempt, they can call the Bureau of
Public Work at the number noted below for a determination. Payment by check or journal
voucher is due to DOL within thirty days from the date of the billing. DOL will verify the
amounts and forward them to OSC for processing.
For those contracts which are not approved or administered by the Comptroller, monthly
reports and payments for deposit into the Public Work Enforcement Fund must be provided
to the Administrative Finance Bureau at the DOL within 30 days of the end of each month
or on a payment schedule mutually agreed upon with DOL.
Reports should contain the following information:
-

-

Name and billing address of State agency or public
benefit corporation;
State agency or public benefit corporation contact and
phone number;
Name and address of contractor receiving the award;
Contract number and effective dates;
Contract amount and PWEF assessment charge (if
contract amount has been amended, reflect increase or
decrease to original contract and the adjustment in the
PWEF charge); and
Brief description of the work to be performed under each
contract.

Checks and Journal Vouchers, payable to the "New York State Department of Labor"
should be sent to:
Department of Labor
Administrative Finance Bureau-PWEF Unit
Building 12, Room 464
State Office Campus
Albany, NY 12240
Any questions regarding billing should be directed to NYSDOL's Administrative Finance
Bureau-PWEF Unit at (518) 457-3624 and any questions regarding Public Work Contracts
should be directed to the Bureau of Public Work at (518) 457-5589.

Required Notice under Article 25-B of the Labor Law

Attention All Employees, Contractors and Subcontractors:
You are Covered by the Construction Industry Fair Play Act
The law says that you are an employee unless:
• You are free from direction and control in performing your job, and
• You perform work that is not part of the usual work done by the business that hired you, and
• You have an independently established business.
Your employer cannot consider you to be an independent contractor unless all three of these facts
apply to your work.
It is against the law for an employer to misclassify employees as independent
contractors or pay employees off the books.
Employee Rights: If you are an employee, you are entitled to state and federal worker protections.
These include:
• Unemployment Insurance benefits, if you are unemployed through no fault of your own, able to
work, and otherwise qualified,
• Workers’ compensation benefits for on-the-job injuries,
• Payment for wages earned, minimum wage, and overtime (under certain conditions),
• Prevailing wages on public work projects,
• The provisions of the National Labor Relations Act, and
• A safe work environment.
It is a violation of this law for employers to retaliate against anyone who asserts their rights under
the law. Retaliation subjects an employer to civil penalties, a private lawsuit or both.
Independent Contractors: If you are an independent contractor, you must pay all taxes and
Unemployment Insurance contributions required by New York State and Federal Law.
Penalties for paying workers off the books or improperly treating employees as independent
contractors:
•

Civil Penalty

First offense: Up to $2,500 per employee
Subsequent offense(s): Up to $5,000 per employee

•

Criminal Penalty

First offense: Misdemeanor - up to 30 days in jail, up to a $25,000 fine
and debarment from performing public work for up to one year.
Subsequent offense(s): Misdemeanor - up to 60 days in jail or up to a
$50,000 fine and debarment from performing public work for up to 5
years.

If you have questions about your employment status or believe that your employer may have
violated your rights and you want to file a complaint, call the Department of Labor at
(866) 435-1499 or send an email to dol.misclassified@labor.ny.gov. All complaints of fraud and
violations are taken seriously. You can remain anonymous.
Employer Name:
IA 999 (09/16)

New York State Department of Labor
Bureau of Public Work

Attention Employees
THIS IS A:

PUBLIC WORK
PROJECT

If you are employed on this project as a
worker, laborer, or mechanic you are entitled to
receive the prevailing wage and supplements rate
for the classification at which you are working.
Chapter 629 of
the Labor Laws
of 2007:

These wages are set by law and must be posted
at the work site. They can also be found at:
www.labor.ny.gov
If you feel that you have not received proper wages or benefits,
please call our nearest office.*
Albany
Binghamton
Buffalo
Garden City
New York City
Newburgh

(518) 457-2744
(607) 721-8005
(716) 847-7159
(516) 228-3915
(212) 932-2419
(845) 568-5156

Patchogue
Rochester
Syracuse
Utica
White Plains

(631) 687-4882
(585) 258-4505
(315) 428-4056
(315) 793-2314
(914) 997-9507

* For New York City government agency construction projects, please
contact the Office of the NYC Comptroller at (212) 669-4443, or
www.comptroller.nyc.gov – click on Bureau of Labor Law.
Contractor Name:
Project Location:
PW 101 (4.15)

Requirements for OSHA 10 Compliance
Article 8 §220-h requires that when the advertised specifications, for every contract for public work, is $250,000.00 or more the
contract must contain a provision requiring that every worker employed in the performance of a public work contract shall be
certified as having completed an OSHA 10 safety training course. The clear intent of this provision is to require that all
employees of public work contractors, required to be paid prevailing rates, receive such training “prior to the performing any
work on the project.”

The Bureau will enforce the statute as follows:
All contractors and sub contractors must attach a copy of proof of completion of the OSHA 10 course to the first certified payroll
submitted to the contracting agency and on each succeeding payroll where any new or additional employee is first listed.

Proof of completion may include but is not limited to:
•

Copies of bona fide course completion card (Note: Completion cards do not have an expiration date.)

•

Training roster, attendance record of other documentation from the certified trainer pending the issuance of the card.

•

Other valid proof

**A certification by the employer attesting that all employees have completed such a course is not sufficient proof that the course
has been completed.
Any questions regarding this statute may be directed to the New York State Department of Labor, Bureau of Public Work at 518457-5589.

WICKS
Public work projects are subject to the Wicks Law requiring separate specifications and bidding for the plumbing, heating and
electrical work, when the total project's threshold is $3 million in Bronx, Kings, New York, Queens and, Richmond counties; $1.5
million in Nassau, Suffolk and Westchester counties; and $500,000 in all other counties.
For projects below the monetary threshold, bidders must submit a sealed list naming each subcontractor for the plumbing, HVAC
and electrical and the amount to be paid to each. The list may not be changed unless the public owner finds a legitimate
construction need, including a change in specifications or costs or the use of a Project Labor Agreement (PLA), and must be open to
public inspection.
Allows the state and local agencies and authorities to waive the Wicks Law and use a PLA if it will provide the best work at the
lowest possible price. If a PLA is used, all contractors shall participate in apprentice training programs in the trades of work it
employs that have been approved by the Department of Labor (DOL) for not less than three years. They shall also have at least one
graduate in the last three years and use affirmative efforts to retain minority apprentices. PLA's would be exempt from Wicks, but
deemed to be public work subject to prevailing wage enforcement.
The Commissioner of Labor shall have the power to enforce separate specification requirement s on projects, and may issue stopbid orders against public owners for non-compliance.
Other new monetary thresholds, and similar sealed bidding for non-Wicks projects, would apply to certain public authorities including
municipal housing authorities, NYC Construction Fund, Yonkers Educational Construction Fund, NYC Municipal Water Finance
Authority, Buffalo Municipal Water Finance Authority, Westchester County Health Care Association, Nassau County Health Care
Corp., Clifton-Fine Health Care Corp., Erie County Medical Center Corp., NYC Solid Waste Management Facilities, and the
Dormitory Authority.
Contractors must pay subcontractors within a 7 days period.
(07.19)
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Introduction to the Prevailing Rate Schedule
Information About Prevailing Rate Schedule
This information is provided to assist you in the interpretation of particular requirements for each classification of worker contained in the
attached Schedule of Prevailing Rates.

Classification
It is the duty of the Commissioner of Labor to make the proper classification of workers taking into account whether the work is heavy and
highway, building, sewer and water, tunnel work, or residential, and to make a determination of wages and supplements to be paid or
provided. It is the responsibility of the public work contractor to use the proper rate. If there is a question on the proper classification to be
used, please call the district office located nearest the project. District office locations and phone numbers are listed below.
Prevailing Wage Schedules are issued separately for "General Construction Projects" and "Residential Construction Projects" on a countyby-county basis.
General Construction Rates apply to projects such as: Buildings, Heavy & Highway, and Tunnel and Water & Sewer rates.
Residential Construction Rates generally apply to construction, reconstruction, repair, alteration, or demolition of one family, two family, row
housing, or rental type units intended for residential use.
Some rates listed in the Residential Construction Rate Schedule have a very limited applicability listed along with the rate. Rates for
occupations or locations not shown on the residential schedule must be obtained from the General Construction Rate Schedule. Please
contact the local Bureau of Public Work office before using Residential Rate Schedules, to ensure that the project meets the required criteria.
Payrolls and Payroll Records
Contractors and subcontractors are required to establish, maintain, and preserve for not less that six (6) years, contemporaneous, true, and
accurate payroll records.
Every contractor and subcontractor shall submit to the Department of Jurisdiction (Contracting Agency), within thirty (30) days after issuance
of its first payroll and every thirty (30) days thereafter, a transcript of the original payrolls, subscribed and affirmed as true under penalty of
perjury.

Paid Holidays
Paid Holidays are days for which an eligible employee receives a regular day's pay, but is not required to perform work. If an employee
works on a day listed as a paid holiday, this remuneration is in addition to payment of the required prevailing rate for the work actually
performed.

Overtime
At a minimum, all work performed on a public work project in excess of eight hours in any one day or more than five days in any workweek is
overtime. However, the specific overtime requirements for each trade or occupation on a public work project may differ. Specific overtime
requirements for each trade or occupation are contained in the prevailing rate schedules.
Overtime holiday pay is the premium pay that is required for work performed on specified holidays. It is only required where the employee
actually performs work on such holidays.
The applicable holidays are listed under HOLIDAYS: OVERTIME. The required rate of pay for these covered holidays can be found in the
OVERTIME PAY section listings for each classification.

Supplemental Benefits
Particular attention should be given to the supplemental benefit requirements. Although in most cases the payment or provision of
supplements is straight time for all hours worked, some classifications require the payment or provision of supplements, or a portion of the
supplements, to be paid or provided at a premium rate for premium hours worked. Supplements may also be required to be paid or provided
on paid holidays, regardless of whether the day is worked. The Overtime Codes and Notes listed on the particular wage classification will
indicate these conditions as required.

Effective Dates
When you review the schedule for a particular occupation, your attention should be directed to the dates above the column of rates. These
are the dates for which a given set of rates is effective. The rate listed is valid until the next effective rate change or until the new annual
determination which takes effect on July 1 of each year. All contractors and subcontractors are required to pay the current prevailing rates
of wages and supplements. If you have any questions please contact the Bureau of Public Work or visit the New York State Department of
Labor website (www.labor.ny.gov) for current wage rate information.

Apprentice Training Ratios
The following are the allowable ratios of registered Apprentices to Journey-workers.
For example, the ratio 1:1,1:3 indicates the allowable initial ratio is one Apprentice to one Journeyworker. The Journeyworker must be in
place on the project before an Apprentice is allowed. Then three additional Journeyworkers are needed before a second Apprentice is
allowed. The last ratio repeats indefinitely. Therefore, three more Journeyworkers must be present before a third Apprentice can be hired,
and so on.
Please call Apprentice Training Central Office at (518) 457-6820 if you have any questions.
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Title (Trade)

Ratio

Boilermaker (Construction)

1:1,1:4

Boilermaker (Shop)

1:1,1:3

Carpenter (Bldg.,H&H, Pile Driver/Dockbuilder)

1:1,1:4

Carpenter (Residential)

1:1,1:3

Electrical (Outside) Lineman

1:1,1:2

Electrician (Inside)

1:1,1:3

Elevator/Escalator Construction & Modernizer

1:1,1:2

Glazier

1:1,1:3

Insulation & Asbestos Worker

1:1,1:3

Iron Worker

1:1,1:4

Laborer

1:1,1:3

Mason

1:1,1:4

Millwright

1:1,1:4

Op Engineer

1:1,1:5

Painter

1:1,1:3

Plumber & Steamfitter

1:1,1:3

Roofer

1:1,1:2

Sheet Metal Worker

1:1,1:3

Sprinkler Fitter

1:1,1:2

If you have any questions concerning the attached schedule or would like additional information, please contact the nearest BUREAU of
PUBLIC WORK District Office or write to:
New York State Department of Labor
Bureau of Public Work
State Office Campus, Bldg. 12
Albany, NY 12240

District Office Locations:

Telephone #

FAX #

Bureau of Public Work - Albany

518-457-2744

518-485-0240

Bureau of Public Work - Binghamton

607-721-8005

607-721-8004

Bureau of Public Work - Buffalo

716-847-7159

716-847-7650

Bureau of Public Work - Garden City

516-228-3915

516-794-3518

Bureau of Public Work - Newburgh

845-568-5287

845-568-5332

Bureau of Public Work - New York City

212-932-2419

212-775-3579

Bureau of Public Work - Patchogue

631-687-4882

631-687-4902

Bureau of Public Work - Rochester

585-258-4505

585-258-4708

Bureau of Public Work - Syracuse

315-428-4056

315-428-4671

Bureau of Public Work - Utica

315-793-2314

315-793-2514

Bureau of Public Work - White Plains

914-997-9507

914-997-9523

Bureau of Public Work - Central Office

518-457-5589

518-485-1870
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Broome County General Construction
Boilermaker

05/01/2022

JOB DESCRIPTION Boilermaker

DISTRICT 1

ENTIRE COUNTIES
Albany, Broome, Chenango, Columbia, Delaware, Essex, Fulton, Greene, Hamilton, Herkimer, Montgomery, Otsego, Rensselaer, Saratoga,
Schenectady, Schoharie, Tioga, Warren, Washington

WAGES
Per hour
07/01/2021
Boilermaker

$ 38.59

SUPPLEMENTAL BENEFITS
Per hour
07/01/2021
Journeyperson

$ 25.10
+ 1.24*

* This portion of the benefit is NOT subject to the SAME PREMIUM as shown for overtime.

OVERTIME PAY
See (B, E, Q, V) on OVERTIME PAGE

HOLIDAY
Paid:
See (1) on HOLIDAY PAGE
Overtime:
See (5, 6, 15, 25) on HOLIDAY PAGE
Note: When a holiday falls on Sunday, the day observed by the State or Nation shall be observed, and when Christmas Day and New Year's
fall on Saturday, Friday will be observed as the holiday.

REGISTERED APPRENTICES
Wages per hour
( 1/2 ) year terms at the following percentage of Journeyman's wage.
1st
65%

2nd
65%

3rd
70%

4th
75%

5th
80%

6th
85%

7th
90%

8th
95%

Supplemental Benefits per hour
07/01/2021
1st
18.79
+1.24*

2nd
18.79
+1.24*

3rd
19.71
+1.24*

4th
20.61
+1.24*

5th
21.50
+1.24*

6th
22.40
+1.24*

7th
23.31
+1.24*

8th
24.20
+1.24*

* This portion of the benefit is NOT subject to the SAME PREMIUM as shown for overtime.
1-197

Carpenter - Building

05/01/2022

JOB DESCRIPTION Carpenter - Building

DISTRICT 2

ENTIRE COUNTIES
Broome, Tioga

WAGES
Per hour:
Carpenter
Floor Coverer
Carpet Layer
Dry-Wall
Diver-Wet Day
Diver -Dry Day
Diver Tender

07/01/2021
$ 28.05
28.05
28.05
28.05
36.25
29.05
29.05

07/01/2022
Additional
$ 1.45
1.45
1.45
1.45
0.00
1.45
1.45

07/01/2023
Additional
$ 1.30
1.30
1.30
1.30
0.00
1.30
1.30

NOTE ADDITIONAL AMOUNTS PAID FOR THE FOLLOWING WORK LISTED BELOW (per hour worked):
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- Pile Drivers/Dock Builders shall receive $0.25 per hour over the journeyman's rate of pay when performing piledriving/dock building work.
- Certified welders shall receive $1.00 per hour over the journeyman's rate of pay when the employee is required to be certified and
performs DOT or ABS specified welding work
- When an employee performs work within a contaminated area on a State and/or Federally designated hazardous waste site, and where
relevant State and/or Federal regulations require employees to be furnished and use or wear required forms of personal protection, then the
employee shall receive his regular hourly rate plus $1.50 per hour.
- Depth pay for Divers based upon deepest depth on the day of the dive (per diem payment):
0' to 80' no additional fee
81'to 100' additional $.50 per foot
101'to 150' additional $0.75 per foot
151'and deeper additional $1.25 per foot
- Penetration pay for Divers based upon deepest penetration on the day of the dive (per diem payment):
0' to 50' no additional fee
51' to 100' additional $.75 per foot
101' and deeper additional $1.00 per foot
- Diver rates applies to all hours worked on dive day.
Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday. Friday may be used as a make-up day.
NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour:
Journeyman

$ 20.36

OVERTIME PAY
See (B, E, *E2, Q) on OVERTIME PAGE
* Note - Saturday is also payable at straight time if the employee misses work, except where a doctor's or hospital verification of illness is
produced Monday through Friday when work was available to the employee.

HOLIDAY
Paid:
See (1) on HOLIDAY PAGE
Overtime:
See (5, 6) on HOLIDAY PAGE
Note: Any holiday which occurs on Sunday shall be observed the following Monday. If Christmas falls on a Saturday, it shall be observed on
the prior Friday.

REGISTERED APPRENTICES
ALL APPRENTICES indentured prior to 01/01/2016
Wages per hour (One year terms at the following percentage of journeyman's base wage):
1st
2nd
3rd
4th
55%
60%
70%
80%
Supplemental Benefits per hour:
$ 12.15
$ 12.15
$ 14.80
$ 14.80
CARPENTER APPRENTICES indentured after 01/01/2016
Wages per hour (1300 hour terms at the following percentage of journeyman's base wage):
1st
2nd
3rd
4th
5th
55%
60%
65%
70%
80%
Supplemental Benefits per hour:
$ 12.15
$ 12.15
$ 14.80
$ 14.80
$ 14.80
PILEDRIVER/DOCK BUILDER APPRENTICES indentured after 01/01/2016
Wages per hour (1300 hour terms at the following percentage of journeyman's base wage):
1st
2nd
3rd
4th
55%*
60%*
70%*
80%*
*Pile Driver/Dock Builder apprentices shall receive an additional $0.25 per hour worked when performing piledriving/dock building work.
Supplemental Benefits per hour:
$ 12.15
$ 12.15
$ 14.80
$ 14.80
LINOLEUM, RESILIENT TILE, AND CARPET LAYER APPRENTICES indentured after 01/01/2016
Wages per hour (1300 hour terms at the following percentage of journeyman's base wage):
1st
2nd
3rd
4th
55%
60%
70%
80%
Supplemental Benefits per hour:
$ 12.15
$ 12.15
$ 14.80
$ 14.80
ADDITIONAL AMOUNTS PAID PER HOUR WORKED TO APPRENTICES FOR SPECIFIC TYPES OF WORK PERFORMED:
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- Certified welders shall receive $1.00 per hour over the apprentices rate of pay when the apprentice is required to be certified and performs
DOT or ABS specified welding work
- When an apprentice performs work within a contaminated area on a State and/or Federally designated hazardous waste site, and where
relevant State and/or Federal regulations require the apprentice to be furnished and use or wear required forms of personal protection, then
the apprentice shall receive his regular hourly rate plus $1.50 per hour.
2-277B-Bro

Carpenter - Building / Heavy&Highway

05/01/2022

JOB DESCRIPTION Carpenter - Building / Heavy&Highway

DISTRICT 2

ENTIRE COUNTIES
Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Erie, Essex,
Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara, Oneida,
Onondaga, Ontario, Orleans, Oswego, Otsego, Rensselaer, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben,
Sullivan, Tioga, Tompkins, Ulster, Warren, Washington, Wayne, Wyoming, Yates

PARTIAL COUNTIES
Orange: The area lying on Northern side of Orange County demarcated by a line drawn from the Bear Mountain Bridge continuing west to
the Bear Mountain Circle, continue North on 9W to the town of Cornwall where County Road 107 (also known as Quaker Rd) crosses under
9W, then east on County Road 107 to Route 32, then north on Route 32 to Orrs Mills Rd, then west on Orrs Mills Rd to Route 94, continue
west and south on Route 94 to the Town of Chester, to the intersection of Kings Highway, continue south on Kings Highway to Bellvale Rd,
west on Bellvale Rd to Bellvale Lakes Rd, then south on Bellvale Lakes Rd to Kain Rd, southeast on Kain Rd to Route 17A, then north and
southeast along Route 17A to Route 210, then follow Route 210 to NJ Border.

WAGES
Wages per hour:
Carpenter - ONLY for
Artificial Turf/Synthetic
Sport Surface

07/01/2021

$ 32.08

Note - Does not include the operation of equipment. Please see Operating Engineers rates.

SUPPLEMENTAL BENEFITS
Per hour:
Journeyman

$ 24.20

OVERTIME PAY
See (B, E, Q, X) on OVERTIME PAGE

HOLIDAY
Paid:
See (5) on HOLIDAY PAGE
Overtime:
See (5, 6, 16) on HOLIDAY PAGE
Notes:
When a holiday falls upon a Saturday, it shall be observed on the preceding Friday. Whan a holiday falls upon a Sunday, it shall be
observed on the following Monday.
An employee taking an unexcused day off the regularly scheduled day before or after a paid Holiday shall not receive Holiday pay.

REGISTERED APPRENTICES
Wages per hour:
One year terms at the following percentage of Journeyman's wage:
1st
2nd
3rd
4th
55%
60%
70%
80%
Supplemental Benefits per hour:
1st year term
2nd year term
3rd year term
4th year term

$ 12.15
12.15
14.80
14.80
2-42AtSS

Carpenter - Heavy&Highway

05/01/2022

JOB DESCRIPTION Carpenter - Heavy&Highway

DISTRICT 2

ENTIRE COUNTIES
Broome, Cayuga, Chemung, Chenango, Cortland, Delaware, Herkimer, Jefferson, Lewis, Madison, Oneida, Onondaga, Oswego, Otsego,
Schuyler, Seneca, St. Lawrence, Steuben, Tioga, Tompkins, Yates

WAGES
Per hour
Carpenter

07/01/2021
$ 33.13
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33.13
58.13
34.13
34.13

NOTE ADDITIONAL AMOUNTS PAID FOR THE FOLLOWING WORK LISTED BELOW (per hour worked):
- When project owner mandates a single irregular work shift, the employee will receive an additional $2.00 per hour. A single irregular work
shift can start any time from 5:00 p.m. to 1:00 a.m.
- State or Federal designated hazardous site, requiring protective gear shall be an additional $2.00 per hour.
- Certified welders when required to perform welding work will receive an additional $1.50 per hour.
ADDITIONAL NOTES PERTAINING TO DIVERS/TENDERS:
- Divers and Tenders shall receive one and one half (1 1/2) times their regular diver and tender rate of pay for Effluent and Slurry diving.
- Divers and tenders being paid at the specified rate for Effluent and Slurry diving shall have all overtime rates based on the specified rate
plus the appropriate overtime rates (one and one half or two times the specified rate for Slurry and Effluent divers and tenders).
- The pilot of an ADS or submersible will receive one and one-half (1 1/2) times the Diver-Wet Day Rate for time submerged.
- All crew members aboard a submersible shall receive the Diver-Wet Day rate.
- Depth pay for Divers based upon deepest depth on the day of the dive (per diem payment):
0' to 50' no additional fee
51'to 100' additional $.50 per foot
101'to 150' additional $0.75 per foot
151'and deeper additional $1.25 per foot
- Penetration pay for Divers based upon deepest penetration on the day of the dive (per diem payment):
0' to 50' no additional fee
51' to 100' additional $.75 per foot
101' and deeper additional $1.00 per foot
- Diver rates applies to all hours worked on dive day.
Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Friday, provided the project duration is more than
forty (40) hours.
NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour:
Journeyman

$ 24.20

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid:
See (5, 6) on HOLIDAY PAGE
Overtime:
See (5, 6) on HOLIDAY PAGE
In the event a Holiday falls on a Saturday, the Friday before will be observed as a Holiday. If a Holiday falls on a Sunday, then Monday will
be observed as a Holiday. Employee must work scheduled work day before and after the Holiday.

REGISTERED APPRENTICES
ALL APPRENTICES indentured prior to 01/01/2016
Wages per hour (One year terms at the following percentage of journeyman's base wage):
1st
2nd
3rd
4th
55%
60%
70%
80%
Supplemental Benefits per hour:
$ 12.15
$ 12.15
$ 14.80
$ 14.80
CAPRENTER APPRENTICES indentured after 01/01/2016
Wages per hour (1300 hour terms at the following percentage of journeyman's base wage):
1st
2nd
3rd
4th
5th
55%
60%
65%
70%
80%
Supplemental Benefits per hour:
$ 12.15
$ 12.15
$ 14.80
$ 14.80
$ 14.80
PILEDRIVER/DOCKBUILDER APPRENTICES indentured after 01/01/2016
Wages per hour (1300 hour terms at the following percentage of journeyman's base wage):
1st
2nd
3rd
4th
55%
60%
70%
80%
Supplemental Benefits per hour:
$ 12.15
$ 12.15
$ 14.80
$ 14.80
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NOTE ADDITIONAL AMOUNTS PAID PER HOUR WORKED TO APPRENTICES FOR SPECIFIC TYPES OF WORK PERFORMED:
- When project owner mandates a single irregular work shift, the employee will receive an additional $2.00 per hour. A single irregular work
shift can start any time from 5:00 p.m. to 1:00 a.m.
- State or Federal designated hazardous site, requiring protective gear shall be an additional $2.00 per hour.
- Certified welders when required to perform welding work will receive an additional $1.50 per hour.
2-277HH-Bro

Electrician

05/01/2022

JOB DESCRIPTION Electrician

DISTRICT 2

ENTIRE COUNTIES
Broome

PARTIAL COUNTIES
Chenango: Entire County except the Townships of Columbus, New Berlin and Sherburne.
Delaware: Only the Townships of Davenport, Delhi, Deposit, Franklin, Hamden, Masonville, Meredith, Sidney, Tompkins and Walton
Townships,and that portion of Colchester and Hancock Townships north of the east branch of the Delaware River.
Otsego: Only the Townships of Butternuts, Hartwick, Laurens, Maryland, Milford, Morris, Oneonta, Otego, Unadilla and Westford.
Tioga: Only the Townships of Berkshire, Newark Valley, Owego, Richford and Tioga.

WAGES
Per hour:

07/01/2021

Electrician (base wage)
Cable Splicer

06/01/2022
Additional
$ 1.86
1.86

$ 35.43
41.68

ADDITIONAL AMOUNTS FOR SPECIFIC TYPES OF JOBSITE CONDITIONS (amount subject to any overtime premiums):
Additional $ 0.50 per hour when required to work underground, such as in tunnels for roads, railroads, or water.
Additional $ 0.50 per hour when required to work at a height of 40 feet above the ground or roof level.
SHIFT WORK / SINGLE IRREGULAR WORK SHIFT:
When shift work or a single irregular work shift is mandated in the job specifications or by the contracting agency, the following journeyman
hourly rates apply. The starting hours of a shift may be adjusted up to two (2) hours in order to meet the needs of the contracting agency.
Between the hours
of 8:00AM and 4:30PM
$ 35.43
Between the hours
of 4:30PM and 1:00AM
41.56
Between the hours
of 12:30AM and 9:00AM
46.56
TEMPORARY HEAT:
On any job requiring temporary heat outside the regular working hours, where electrical power is used pertaining to this heat, it shall be
manned on a shift work basis by an electrician at the base wage plus 25%.

SUPPLEMENTAL BENEFITS
Per hour:
Journeyman

$ 28.78 plus
3% of wage

OVERTIME PAY
See (B, *E, Q) on OVERTIME PAGE
*Double time after 8 hours on Saturday.
NOTE: WAGE CAP...Double the straight time hourly base wage shall be the maximum hourly wage compensation for any hour worked.
Contractor is still responsible to pay the hourly benefit amount for each hour worked.

HOLIDAY
Paid:
See (1) on HOLIDAY PAGE
Overtime:
See (5, 6, *8, 16) on HOLIDAY PAGE
When a dated holiday falls on a Saturday it shall be celebrated on Friday. When a dated holiday falls on a Sunday, it shall be celebrated on
Monday.
*Good Friday may be celebrated the following Monday by mutual agreement of Employer and Employees.

REGISTERED APPRENTICES
WAGES: Terms at the following percentages of Journeyman's wage.
1st
0-2000 Hrs
42%

2nd
2000-3500 Hrs
48%

3rd
3500-5000 Hrs
55%

4th
5000-6500 Hrs
65%

5th
6500-8000 Hrs
75%

ADDITIONAL AMOUNTS FOR SPECIFIC TYPES OF JOBSITE CONDITIONS (amount subject to any overtime premiums):
Additional $ 0.50 per hour when required to work underground, such as in tunnels for roads, railroads, or water.
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Additional $ 0.50 per hour when required to work at a height of 40 feet above the ground or roof level.
SUPPLEMENTAL BENEFITS per hour:
07/01/2021
1st term
$9.00 plus 3% of hourly wage
2nd term
$24.12 plus 3% of hourly wage
3rd term
$24.83 plus 3% of hourly wage
4th term
$24.83 plus 3% of hourly wage
5th term
$24.83 plus 3% of hourly wage
2-325

Elevator Constructor

05/01/2022

JOB DESCRIPTION Elevator Constructor

DISTRICT 6

ENTIRE COUNTIES
Broome, Cayuga, Chenango, Cortland, Franklin, Jefferson, Lewis, Onondaga, Oswego, St. Lawrence, Tioga, Tompkins

PARTIAL COUNTIES
Delaware: Only the towns of: Tompkins, Walton, Masonville, Sidney, Franklin and Deposit.
Madison: Only the towns of: Cazenovia, DeRuyter, Eaton, Fenner, Georgetown, Lebanon, Lenox, Nelson and Sullivan.
Oneida: Only the towns of: Camden, Florence and Vienna.

WAGES
Per hour:
Elevator Constructor
Helper

07/01/2021

01/01/2022

$ 49.73
34.81

$ 51.43
36.00

Four (4), ten (10) hour days may be worked for New Construction and Modernization Work at straight time during a week, Monday thru
Thursday, or Tuesday thru Friday
*** Four(4), ten (10) hour days are not permitted for Contract Work/Repair Work
NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour:
Journeyman

$ 35.825*

$ 37.485*

*NOTE - add 6% of regular hourly rate for all hours worked. Add 8% of regular hourly rate if more than 5 years of service.

OVERTIME PAY
See (D, O) on OVERTIME PAGE

HOLIDAY
Paid:
See (5, 6, 15, 16) on HOLIDAY PAGE
Overtime:
See (5, 6, 15, 16) on HOLIDAY PAGE
NOTE: When a paid holiday falls on a Saturday, it shall be observed on Friday. When a paid holiday falls on Sunday, it shall be observed on
Monday.

REGISTERED APPRENTICES
WAGES per hour: 1 year terms at the following percentage of the Elevator Constructor wage.
0-6 months
50%

6-12 months
55%

2nd
65%

3rd
70%

4th
80%

SUPPLEMENTAL BENEFITS per hour:
0-6 months: 6% of the hourly apprentice rate paid, no additional supplemental benefits.
All other terms: Same as Journeyman.
6-62.1

Glazier

05/01/2022

JOB DESCRIPTION Glazier

DISTRICT 5

ENTIRE COUNTIES
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Broome, Chemung, Chenango, Delaware, Otsego, Schuyler, Steuben, Tioga, Tompkins

WAGES
Per hour:

07/01/2021

Glazier

$ 26.00

** IMPORTANT NOTICE **
Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday. Friday may be used as a make-up day.
NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour:
Journeyman

$ 25.60

OVERTIME PAY
See (B, E*, E2, Q**) on OVERTIME PAGE.

HOLIDAY
Paid:
Overtime:

See (1) on HOLIDAY PAGE
See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
1000 hour terms at the following percentage of journeyman's wage.
1st.
55%

2nd.
55%

3rd.
60%

4th.
65%

5th.
70%

6th.
75%

7th.
80%

8th.
90%

Supplemental Benefits per hour:
1st term
2nd term
3rd term
4th term
5th term
6th term
7th term
8th term

$ 12.14
12.69
13.36
13.91
14.65
15.20
15.93
17.03
5-677z3

Insulator - Heat & Frost

05/01/2022

JOB DESCRIPTION Insulator - Heat & Frost

DISTRICT 6

ENTIRE COUNTIES
Broome, Cayuga, Chemung, Chenango, Cortland, Herkimer, Jefferson, Lewis, Madison, Oneida, Onondaga, Oswego, Otsego, Schuyler,
Seneca, St. Lawrence, Tioga, Tompkins

WAGES
Per hour:
Asbestos Installer
Insulation Installer
(On mechanical systems only)

07/01/2021

05/01/2022

$ 35.00

$ 37.00

NOTE: THE FOLLOWING RATES WILL APPLY ON ALL CONTRACTING AGENCY MANDATED SHIFTS WORKED.
1ST SHIFT
2ND SHIFT
3RD SHIFT

$ 35.00
40.25
43.75

$ 37.00
42.55
46.25

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday. Friday may be used as a make-up day.
NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.
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SUPPLEMENTAL BENEFITS
Per hour:
Journeyman

$ 24.34

$ 24.34

OVERTIME PAY
See (*B1, Q) on OVERTIME PAGE
*NOTE: First 10 hours on Saturday

HOLIDAY
Paid:
Overtime:

See (1) on HOLIDAY PAGE
See (4,6) on HOLIDAY PAGE.
Triple time for Labor Day if worked.

NOTE: When a holiday falls on Sunday, the following Monday shall be observed as a holiday.

REGISTERED APPRENTICES
WAGES per hour: One year terms at the following percentage of Journeyman's wage

07/01/2021
05/01/2022

1st
50%
$ 17.50
18.50

2nd
60%
$ 21.00
22.20

3rd
70%
$ 24.50
25.90

4th
80%
$ 28.00
29.60

$ 21.84

$ 24.34

$ 24.34

SUPPLEMENTAL BENEFITS per hour:
$ 21.84

6-30-Syracuse

Ironworker

05/01/2022

JOB DESCRIPTION Ironworker

DISTRICT 6

ENTIRE COUNTIES
Broome, Cayuga, Cortland, Onondaga, Oswego, Seneca, Tioga, Tompkins

PARTIAL COUNTIES
Chenango: Only the Townships of Lincklaen, Otselic, Pitcher, Pharsalia, German, McDonough, Preston, Norwich, Smithville, Oxford,
Guilford, Greene, Coventry, Bainbridge and Afton.
Jefferson: Only the Townships of Alexandria, Theresa, Clayton, Orleans, Cape Vincent, Lyme, Brownville, Pamelia, LeRay, Hounsfield,
Watertown, Rutland, Adams, Henderson, Rodman, Ellisburg, Lorraine and Worth.
Madison: Only the Townships of Sullivan, Lenox, Lincoln, Fenner, Smithfield, Cazenovia, Nelson, DeRuyter and Georgetown.
Schuyler: Only the Townships of Cayuta, Catharine, Hector and Montour.
Wayne: Only the Townships of Galen, Savannah, Rose, Butler, Huron and Wolcott

WAGES
Structural, Reinforcing, Re-bar, Machinery Mover & Rigger, Ornamental & Curtain Wall, Window Wall, Pre-Glazed Metal Framed Windows
Attached to Steel or Masonry Including Caulking, Fence Erector (Chain Link/Security), Sheeter/Bridge Rail, Pre-Cast Erector, Stone
Derrickman, Pre-Engineered Building Erector, Welder
Per hour:

07/01/2021
$ 31.25

07/01/2022
Additional
$ 1.50

07/01/2023
Additional
$ 1.50

NOTE: Shift work mandated by the project owner. All shifts will be (8) hours.
1st Shift
2nd Shift
3rd Shift

$ 31.25
34.38
35.94

WHEN A SINGLE IRREGULAR SHIFT IS WORKED, WITH START TIMES BASED ON SECOND AND THIRD SHIFTS, ADD 10 % TO THE
WAGE RATE POSTED ABOVE.

SUPPLEMENTAL BENEFITS
Per hour:
Journeyman

$ 29.58

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid:
See (1) on HOLIDAY PAGE
Overtime:
See (5, 6) on HOLIDAY PAGE
NOTE: Any holiday which occurs on Sunday shall be observed the following Monday.
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REGISTERED APPRENTICES
WAGES per hour: One year terms at the following rates.
1st
$ 19.50

2nd
$ 21.50

3rd
$ 23.50

4th
$ 25.50

SUPPLEMENTAL BENEFITS per hour:
1st year
2nd year
3rd year
4th year

$ 11.53
19.58
20.73
21.88
6-60

Laborer - Building

05/01/2022

JOB DESCRIPTION Laborer - Building

DISTRICT 2

ENTIRE COUNTIES
Broome, Chemung, Steuben

PARTIAL COUNTIES
Chenango: Entire County except the Townships of Sherburne, Columbus and New Berlin.
Delaware: Only the Townships of Sidney, Masonville, Walton, Tompkins, Deposit, Hancock and Colchester.
Schuyler: Entire County except the Township of Catherine and the Village of Odessa.
Tioga: Entire County except the Townships of Candor and Spencer.

WAGES
Per hour:
GROUP #1: Basic Laborer - excavation, concrete vibrator, power-driven buggie, demolition (including acetylene torch work) that is
customarily done by a laborer
GROUP #2: Air Tool Operators, Mason Tenders
GROUP #3: Blaster, Rock Drill (compressor driven)
GROUP #4: Asbestos, Hazardous, Toxic Waste, Lead and Mold Remediation
07/01/2021
GROUP #1
GROUP #2
GROUP #3
GROUP #4

$ 24.75
25.25
26.25
26.25

IMPORTANT NOTE: Wage and supplement rates for the operation of forklift and skid steer may be found under the classification "Operating
Engineer".
Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Friday, provided the project duration is more than
forty (40) hours.
NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour:
Journeyman:

$ 20.10

OVERTIME PAY
See (B, E, *E2, Q) on OVERTIME PAGE
*If working four (4) ten (10) hour days the make up day will be on Friday.

HOLIDAY
Paid:
See (1) on HOLIDAY PAGE
Overtime:
See (5, 6) on HOLIDAY PAGE
When a Holiday falls on Sunday it shall be observed on the following Monday.

REGISTERED APPRENTICES
WAGES: 1000 hour terms at the following percent of Journeyman's wage
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3rd
80%
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4th
90%

SUPPLEMENTAL BENEFITS per hour:
1st Term
2nd Term
3rd Term
4th Term

$ 12.35
13.60
14.85
16.10
2-785 (7)

Laborer - Heavy&Highway

05/01/2022

JOB DESCRIPTION Laborer - Heavy&Highway

DISTRICT 2

ENTIRE COUNTIES
Broome, Chemung, Cortland, Schuyler, Steuben, Tioga, Tompkins

PARTIAL COUNTIES
Chenango: Entire County except the Townships of Sherburne, Columbus and New Berlin.
Delaware: Only the Townships of Sidney, Masonville, Walton, Tompkins, Deposit, Hancock and Colchester.

WAGES
Per hour:
GROUP A: Drill Helper, Flagman, Outboard and Hand Boats.
GROUP B: Basic Rate, Bull Float (where used for strike off only), Chain Saw, Concrete Aggregate Bin, Concrete Bootmen, Gin Buggy,
Hand or Machine Vibrator, Jack Hammer, Mason Tender, Mortar Mixer, Pavement Breaker, Handlers of Steel Mesh, Small Generators for
Laborers Tools, Installation of Bridge Drainage Pipe, Pipe Layers, Vibrator Type Rollers, Tamper, Drill Doctor, Water Pump Operators (1-1/2"
& Single Diaphragm), Nozzle (Asphalt, Gunite, Seeding, and Sand Blasting), Laborers on Chain Link Fence Erection, Rock Splitter and
Power Unit, Pusher Type Concrete Saw and all other Gas, Electric, and Air Tool Operators, Wrecking Laborer.
GROUP C: Drilling equipment - only where a separate air compressor unit supplies power, Acetylene Torch Operators, Asphalt Raker,
Powder Man, Tail or Screw Operator on Asphalt Paver.
GROUP D: Blasters, Form Setters (slab steel forms on highways, roads, streets & airport runways), Stone or Granite Curb Setters.
GROUP E: Hazardous Waste defined as when an employee performs hazardous waste removal, lead abatement and removal, asbestos
abatement and removal work on State and/or Federally designated waste site, and were relevant State and/or Federal regulations require
employees to use or wear required forms of personal protection.

GROUP
GROUP
GROUP
GROUP
GROUP

A
B
C
D
E

07/01/2021
$ 31.30
31.50
31.70
31.90
34.00

NOTE ADDITIONAL AMOUNTS FOR THE FOLLOWING CONDITIONS:
- A single irregular work shift starting any time between 5:00 PM and 1:00 AM on governmental mandated night work shall be paid an
additional $2.50 per hour.
- When an employee is required by the employer and/or by the material data safety sheets of a product, during its application, to wear a half
or full face replaceable cartridge respirator for more then (2) hours, then in such case said employee(s) will be paid the Group E rate for the
shift.
IMPORTANT NOTE: Wage and supplement rates for the operation of forklift and skid steer may be found under the classification "Operating
Engineer".
Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Friday, provided the project duration is more than
forty (40) hours.
NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour:
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$ 22.61

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid:
See (5, 6) on HOLIDAY PAGE
Overtime:
See (5, 6) on HOLIDAY PAGE
If Holiday falls on Sunday, it will be celebrated on Monday. If the Holiday falls on Saturday, it will be celebrated on Saturday.

REGISTERED APPRENTICES
WAGES: 1000 hour terms at the following percentage of Journeyman's GROUP wage:
1st
60%

2nd
70%

3rd
80%

4th
90%

SUPPLEMENTAL BENEFITS per hour:
SUPPLEMENTAL BENEFITS per hour:
1st term
$ 19.61
2nd term
20.36
3rd term
21.11
4th term
21.86
2-785h

Laborer - Tunnel

05/01/2022

JOB DESCRIPTION Laborer - Tunnel

DISTRICT 2

ENTIRE COUNTIES
Broome, Chemung, Cortland, Schuyler, Steuben, Tioga, Tompkins

PARTIAL COUNTIES
Chenango: Entire County except the Townships of Sherburne, Columbus, and New Berlin.
Delaware: Only the Townships of Sidney, Masonville, Walton, Tompkins, Deposit, Hancock and Colchester.

WAGES
Per hour:
GROUP A: Change House Man
GROUP B: Miners and all Machine Men, Safety Miner, All Shaft work, Caisson work, Drilling, Blow Pipe, all Air Tools, Tugger, Scaling,
Nipper, Guniting pot to nozzle, Bit Grinder, Signal Man (top and bottom), Concrete Man, Shield Driven Tunnels, mixed face and soft ground,
liner plate tunnels in free air.
GROUP C: Blaster
GROUP D: Hazardous waste removal work on a State and/or Federally designated waste site where relevant State and/or Federal
regulations require employees to use or wear required forms of personal protection.
07/01/2021
Group A
Group B
Group C
Group D

$ 34.48
34.68
36.98
37.18

NOTE ADDITIONAL AMOUNTS FOR THE FOLLOWING CONDITIONS:
- A single irregular work shift starting any time between 5:00 PM and 1:00 AM on governmental mandated night work shall be paid an
additional $2.50 per hour.
- When an employee is required by the employer and/or by the material data safety sheets of a product, during its application, to wear a half
or full face replaceable cartridge respirator for more then (2) hours, then in such case said employee(s) will be paid the Group D rate for the
shift.
IMPORTANT NOTE: Wage and supplement rates for the operation of forklift and skid steer may be found under the classification "Operating
Engineer".

SUPPLEMENTAL BENEFITS
Per hour:
Journeyman

$ 22.61
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OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid:
See (5, 6) on HOLIDAY PAGE
Overtime:
See (5, 6) on HOLIDAY PAGE
If the holiday falls on Saturday, it will be celebrated on Friday. If the holiday falls on Sunday, it will be celebrated on Monday

REGISTERED APPRENTICES
WAGES: 1000 hour terms at the following percentage of Group B wage
1st
60%

2nd
70%

3rd
80%

4th
90%

SUPPLEMENTAL BENEFITS per hour:
1st Term
2nd Term
3rd Term
4th Term

$ 7.25
7.25
15.01
22.61
2-785T

Lineman Electrician

05/01/2022

JOB DESCRIPTION Lineman Electrician

DISTRICT 6

ENTIRE COUNTIES
Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Dutchess,
Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara,
Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Rensselaer, Rockland, Saratoga, Schenectady, Schoharie,
Schuyler, Seneca, St. Lawrence, Steuben, Sullivan, Tioga, Tompkins, Ulster, Warren, Washington, Wayne, Wyoming, Yates

WAGES
Per hour:
NOTE: Includes Teledata Work within ten (10) feet of High Voltage Transmission Lines
Below rates applicable on all overhead and underground distribution and maintenance work, and all overhead and underground transmission
line work and the installation of fiber optic cable where no other construction trades are or have been involved. (Ref #14.01.01)
07/01/2021
Lineman, Technician
Crane, Crawler Backhoe
Welder, Cable Splicer
Digging Mach. Operator
Tractor Trailer Driver
Groundman, Truck Driver
Equipment Mechanic
Flagman

05/02/2022

$ 54.70
54.70
54.70
49.23
46.50
43.76
43.76
32.82

$ 56.00
56.00
56.00
50.40
47.60
44.80
44.80
33.60

05/01/2023
$ 57.40
57.40
57.40
51.66
48.79
45.92
45.92
34.44

05/06/2024
$ 58.90
58.90
58.90
53.01
50.07
47.12
47.12
35.34

Additional $1.00 per hour for entire crew when a helicopter is used.
Below rates applicable on all electrical sub-stations, switching structures, fiber optic cable and all other work not defined as "Utility outside
electrical work". (Ref #14.02.01-A)
Lineman, Technician
Crane, Crawler Backhoe
Cable Splicer
Certified Welder Pipe Type Cable
Digging Mach. Operator
Tractor Trailer Driver
Groundman, Truck Driver
Equipment Mechanic
Flagman

$ 54.70
54.70
60.17

$ 56.00
56.00
61.60

$ 57.40
57.40
63.14

$ 58.90
58.90
64.79

57.44
49.23
46.50
43.76
43.76
32.82

58.80
50.40
47.60
44.80
44.80
33.60

60.27
51.66
48.79
45.92
45.92
34.44

61.85
53.01
50.07
47.12
47.12
35.34

Additional $1.00 per hour for entire crew when a helicopter is used.
Below rates apply on switching structures, maintenance projects, railroad catenary install/maintenance third rail installation, bonding of rails
and pipe type cable and installation of fiber optic cable. (Ref #14.02.01-B)
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$ 56.02
56.02
61.62

$ 57.32
57.32
63.05

$ 58.72
58.72
64.59

$ 60.22
60.22
66.24

58.82
50.42
47.62
44.82
44.82
33.61

60.19
51.59
48.72
45.86
45.86
34.39

61.66
52.85
49.91
46.98
46.98
35.23

63.23
54.20
51.19
48.18
48.18
36.13

Additional $1.00 per hour for entire crew when a helicopter is used.
Below rates applicable on all overhead and underground transmission line work & fiber optic cable where other construction trades are or
have been involved. This applies to transmission line work only, not other construction. (Ref #14.03.01)
Lineman, Tech, Welder
Crane, Crawler Backhoe
Cable Splicer
Digging Mach. Operator
Tractor Trailer Driver
Groundman, Truck Driver
Equipment Mechanic
Flagman

$ 57.21
57.21
57.21
51.49
48.63
45.77
45.77
34.33

$ 58.51
58.51
58.51
52.66
49.73
46.81
46.81
35.11

$ 59.91
59.91
59.91
53.92
50.92
47.93
47.93
35.95

$ 61.41
61.41
61.41
55.27
52.20
49.13
49.13
36.85

Additional $1.00 per hour for entire crew when a helicopter is used.
NOTE: THE FOLLOWING RATES WILL APPLY ON ALL CONTRACTING AGENCY MANDATED MULTIPLE SHIFTS OF AT LEAST FIVE
(5) DAYS DURATION WORKED BETWEEN THE HOURS LISTED BELOW:
1ST SHIFT
2ND SHIFT
3RD SHIFT

8:00 AM to 4:30 PM REGULAR RATE
4:30 PM to 1:00 AM REGULAR RATE PLUS 17.3 %
12:30 AM to 9:00 AM REGULAR RATE PLUS 31.4 %

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday. Friday may be used as a make-up day.
Tuesday thru Friday may be worked with no make-up day.
NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour worked (but also required on non-worked holidays):

Journeyman Lineman or
Equipment Operators
with Crane License

$25.40
*plus 7% of
hourly Wage

$ 25.90
*plus 7% of
hourly wage

$ 26.40
*plus 7% of
hourly wage

$ 26.90
*plus 7% of
hourly wage

$ 26.40
*plus 7% of
hourly wage

$ 27.90
*plus 7% of
hourly wage

$ 29.40
*plus 7% of
hourly wage

$ 30.90
*plus 7% of
hourly wage

*The 7% is based on the hourly wage paid, straight time or premium time.

OVERTIME PAY
See (B, E, Q,) on OVERTIME PAGE. *Note* Double time for all emergency work designated by the Dept. of Jurisdiction.
NOTE: WAGE CAP - Double the straight time hourly base wage shall be the maximum hourly wage compensation for any hour worked.
Contractor is still responsible to pay the hourly benefit amount for each hour worked.

HOLIDAY
Paid
Overtime

See ( 5, 6, 8, 13, 25 ) on HOLIDAY PAGE plus Governor of NYS Election Day.
See ( 5, 6, 8, 13, 25 ) on HOLIDAY PAGE plus Governor of NYS Election Day.

NOTE: All paid holidays falling on Saturday shall be observed on the preceding Friday. All paid holidays falling on Sunday shall be observed
on the following Monday. Supplements for holidays paid at straight time.

REGISTERED APPRENTICES
WAGES per hour: 1000 hour terms at the following percentage of the applicable Journeyman Lineman wage.
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2nd
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3rd
70%

4th
75%
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5th
80%

6th
85%

7th
90%

SUPPLEMENTAL BENEFITS per hour:
07/01/2021

05/02/2022

05/01/2023

05/06/2024

$25.40
*plus 7% of
hourly Wage

$ 25.90
*plus 7% of
hourly wage

$ 26.40
*plus 7% of
hourly wage

$ 26.90
*plus 7% of
hourly wage

*The 7% is based on the hourly wage paid, straight time or premium time.
6-1249a

Lineman Electrician - Teledata

05/01/2022

JOB DESCRIPTION Lineman Electrician - Teledata

DISTRICT 6

ENTIRE COUNTIES
Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Dutchess,
Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara,
Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Rensselaer, Rockland, Saratoga, Schenectady, Schoharie,
Schuyler, Seneca, St. Lawrence, Steuben, Sullivan, Tioga, Tompkins, Ulster, Warren, Washington, Wayne, Westchester, Wyoming, Yates

WAGES
Per hour:
For outside work, stopping at first point of attachment (demarcation).
07/01/2021
Cable Splicer
Installer, Repairman
Teledata Lineman
Tech., Equip. Operator
Groundman

$ 34.78
$ 33.01
$ 33.01
$ 33.01
$ 17.50

NOTE: EXCLUDES Teledata work within ten (10) feet of High Voltage (600 volts and over) transmission lines. For this work please see
LINEMAN.
NOTE: THE FOLLOWING RATES WILL APPLY ON ALL CONTRACTING AGENCY MANDATED MULTIPLE SHIFTS OF AT LEAST FIVE
(5) DAYS DURATION WORKED:
1ST SHIFT
2ND SHIFT
3RD SHIFT

REGULAR RATE
REGULAR RATE PLUS 10%
REGULAR RATE PLUS 15%

SUPPLEMENTAL BENEFITS
Per hour:
Journeyman

$ 5.14
*plus 3% of
wage paid

*The 3% is based on the hourly wage paid, straight time rate or premium rate.

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE
NOTE: WAGE CAP - Double the straight time hourly base wage shall be the maximum hourly wage compensation for any hour worked.
Contractor is still responsible to pay the hourly benefit amount for each hour worked.

HOLIDAY
Paid:
Overtime:

See (1) on HOLIDAY PAGE
See (5, 6, 16) on HOLIDAY PAGE
6-1249LT - Teledata

Lineman Electrician - Traffic Signal, Lighting

05/01/2022

JOB DESCRIPTION Lineman Electrician - Traffic Signal, Lighting

DISTRICT 6

ENTIRE COUNTIES
Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Cortland, Delaware, Erie, Essex, Franklin,
Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara, Oneida, Onondaga,
Ontario, Orleans, Oswego, Otsego, Rensselaer, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Sullivan,
Tioga, Tompkins, Warren, Washington, Wayne, Wyoming, Yates
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WAGES
Lineman/Technician shall perform all overhead aerial work. A Lineman/Technician on the ground will install all electrical panels, connect all
grounds, install and connect all electrical conductors which includes, but is not limited to road loop wires; conduit and plastic or other type
pipes that carry conductors, flex cables and connectors, and to oversee the encasement or burial of such conduits or pipes.
A Groundman/Groundman Truck Driver shall: Build and set concrete forms, handle steel mesh, set footer cages, transport concrete in a
wheelbarrow, hand or machine concrete vibrator, finish concrete footers, mix mortar, grout pole bases, cover and maintain footers while
curing in cold weather, operate jack hammer, operate hand pavement breaker, tamper, concrete and other motorized saws, as a drill helper,
operate and maintain generators, water pumps, chainsaws, sand blasting, operate mulching and seeding machine, air tools, electric tools,
gas tools, load and unload materials, hand shovel and/or broom, prepare and pour mastic and other fillers, assist digger operator equipment
operator in ground excavation and restoration, landscape work and painting. Only when assisting a lineman technician, a
groundman/groundman truck driver may assist in installing conduit, pipe, cables and equipment.
A flagger's duties shall consist of traffic control only.
(Ref #14.01.01)
Per hour:

07/01/2021

Lineman, Technician
Crane, Crawler Backhoe
Certified Welder
Digging Machine
Tractor Trailer Driver
Groundman, Truck Driver
Equipment Mechanic
Flagman

$ 47.15
47.15
49.51
42.44
40.08
37.72
37.72
28.29

05/02/2022
$ 48.19
48.19
50.60
43.37
40.96
38.55
38.55
28.91

05/01/2023
$ 49.32
49.32
51.79
44.39
41.92
39.46
39.46
29.59

05/06/2024
$ 50.54
50.54
53.07
45.49
42.96
40.43
40.43
30.32

Above rates are applicable for installation, testing, operation, maintenance and repair on all Traffic Control (Signal) and Illumination (Lighting)
projects, Traffic Monitoring Systems, and Road Weather Information Systems. Includes digging of holes for poles, anchors, footer
foundations for electrical equipment; assembly of all electrical materials or raceway; placing of fish wire; pulling of cables, wires or fiber optic
cable through such raceways; splicing of conductors; dismantling of such structures, lines or equipment.
NOTE: THE FOLLOWING RATES WILL APPLY ON ALL CONTRACTING AGENCY MANDATED MULTIPLE SHIFTS OF AT LEAST FIVE
(5) DAYS DURATION WORKED BETWEEN THE HOURS LISTED BELOW:
1ST SHIFT
2ND SHIFT
3RD SHIFT

8:00 AM TO 4:30 PM REGULAR RATE
4:30 PM TO 1:00 AM REGULAR RATE PLUS 17.3%
12:30 AM TO 9:00 AM REGULAR RATE PLUS 31.4%

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday. Friday may be used as a make-up day.
Tuesday thru Friday may be worked with no make-up day.
NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour worked (but also required on non-worked holidays):

Journeyman Lineman or
Equipment Operators
with Crane License

$25.40
*plus 7% of
hourly Wage

$ 25.90
*plus 7% of
hourly wage

$ 26.40
*plus 7% of
hourly wage

$ 26.90
*plus 7% of
hourly wage

$ 26.40
*plus 7% of
hourly wage

$ 27.90
*plus 7% of
hourly wage

$ 29.40
*plus 7% of
hourly wage

$ 30.90
*plus 7% of
hourly wage

*The 7% is based on the hourly wage paid, straight time or premium time.

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE. *Note* Double time for all emergency work designated by the Dept. of Jurisdiction.
NOTE: WAGE CAP - Double the straight time hourly base wage shall be the maximum hourly wage compensation for any hour worked.
Contractor is still responsible to pay the hourly benefit amount for each hour worked.

HOLIDAY
Paid:
See ( 5, 6, 8, 13, 25 ) on HOLIDAY PAGE plus Governor of NYS Election Day.
Overtime: See ( 5, 6, 8, 13, 25 ) on HOLIDAY PAGE plus Governor of NYS Election Day.
NOTE: All paid holidays falling on Saturday shall be observed on the preceding Friday. All paid holidays falling on Sunday shall be observed
on the following Monday. Supplements for holidays paid at straight time.
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REGISTERED APPRENTICES
WAGES per hour: 1000 hour terms at the following percentage of the applicable Journeyman Lineman wage.
1st
60%

2nd
65%

3rd
70%

4th
75%

5th
80%

6th
85%

7th
90%

SUPPLEMENTAL BENEFITS per hour:
07/01/2021

05/02/2022

05/01/2023

05/06/2024

$25.40
*plus 7% of
hourly Wage

$ 25.90
*plus 7% of
hourly wage

$ 26.40
*plus 7% of
hourly wage

$ 26.90
*plus 7% of
hourly wage

*The 7% is based on the hourly wage paid, straight time or premium time.
6-1249a-LT

Lineman Electrician - Tree Trimmer

05/01/2022

JOB DESCRIPTION Lineman Electrician - Tree Trimmer

DISTRICT 6

ENTIRE COUNTIES
Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Dutchess,
Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara,
Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Rensselaer, Rockland, Saratoga, Schenectady, Schoharie,
Schuyler, Seneca, St. Lawrence, Steuben, Sullivan, Tioga, Tompkins, Ulster, Warren, Washington, Wayne, Wyoming, Yates

WAGES
Applies to line clearance, tree work and right-of-way preparation on all new or existing energized overhead or underground electrical,
telephone and CATV lines. This also would include stump removal near underground energized electrical lines, including telephone and
CATV lines.
Per hour:
Tree Trimmer
Equipment Operator
Equipment Mechanic
Truck Driver
Groundman
Flag person

07/01/2021

01/02/2022

12/31/2023

$ 27.36
24.19
24.19
20.15
16.59
12.50*

$ 28.25
24.98
24.98
20.80
17.13
12.50*

$ 29.80
26.35
26.35
21.94
18.07
13.03*

*NOTE: Subject to change due to any minimum wage increases. Rate effective 12/31/2021: $13.20

SUPPLEMENTAL BENEFITS
Per hour worked (but also required on non-worked holidays):
Journeyman

$ 9.98
*plus 3% of
hourly wage

$ 10.23
*plus 3% of
hourly wage

$ 10.48
*plus 3% of
hourly wage

* The 3% is based on the hourly wage paid, straight time rate or premium rate.

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE
NOTE: WAGE CAP - Double the straight time hourly base wage shall be the maximum hourly wage compensation for any hour worked.
Contractor is still responsible to pay the hourly benefit amount for each hour worked.

HOLIDAY
Paid:
See (5, 6, 8, 15) on HOLIDAY PAGE
Overtime:
See (5, 6, 8, 15, 16, 25) on HOLIDAY PAGE
NOTE: All paid holidays falling on a Saturday shall be observed on the preceding Friday.
All paid holidays falling on a Sunday shall be observed on the following Monday.
6-1249TT

Mason - Building

05/01/2022

JOB DESCRIPTION Mason - Building

DISTRICT 5

ENTIRE COUNTIES
Broome, Chenango, Delaware, Otsego, Tioga

WAGES
Per hour:

07/01/2021
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$ 31.29

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday. Friday may be used as a make-up day.
NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour:
Journeyman

$ 23.56

OVERTIME PAY
See (B,E,E2*,Q) on OVERTIME PAGE
*Note - Or other conditions beyond the employer's control such as fire or natural disaster.

HOLIDAY
Paid:
Overtime:

See (1) on HOLIDAY PAGE
See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:
One year terms at the following percentage of Journeyman's wage:
1st
$ 20.21

2nd
$ 24.90

3rd
$ 25.78

4th
$ 28.16

Supplemental benefits per hour:
1st
$ 20.56

2nd
$ 20.56

3rd
$ 22.81

4th
$ 23.56
5-3B - Bing - Z2

Mason - Heavy&Highway

05/01/2022

JOB DESCRIPTION Mason - Heavy&Highway

DISTRICT 5

ENTIRE COUNTIES
Allegany, Broome, Chautauqua, Chemung, Chenango, Cortland, Delaware, Genesee, Livingston, Monroe, Ontario, Orleans, Otsego,
Schuyler, Seneca, Steuben, Tioga, Tompkins, Wayne, Wyoming, Yates

PARTIAL COUNTIES
Cattaraugus: Enitre county except in the Township of Perrysburg and the Village of Gowanda only the Bricklayer classification applies.
Erie: Only the Bricklayer classification applies.
Niagara: Only the Bricklayer classification applies.

WAGES
Per hour:
Heavy & Highway:
Cement Mason
Bricklayer

07/01/2021
$ 32.53
32.53

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday. Friday may be used as a make-up day.
NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour:
Journeyman

$ 23.13

OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE

HOLIDAY
Paid:
Overtime:

See (1) on HOLIDAY PAGE
See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
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Wages per hour:
1500 hour terms at the following percentage of Journeyman's wage:
1st
50%

2nd
60%

3rd
70%

4th
80%

Supplemental benefits per hour:
1st term
2nd - 4th term

$ 14.13
23.13
5-3h

Mason - Tile Finisher

05/01/2022

JOB DESCRIPTION Mason - Tile Finisher

DISTRICT 5

ENTIRE COUNTIES
Broome, Chemung, Chenango, Cortland, Delaware, Otsego, Schuyler, Steuben, Tioga, Tompkins

PARTIAL COUNTIES
Allegany: Towns of Alfred, Almond, Andover and Burns.

WAGES
Wages
Per hour:
Building:
Marble, Slate, Terrazzo
and Tile Finisher

07/01/2021
$ 27.86

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday. Friday may be used as a make-up day.
NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour:
Journeyman

$ 18.86

OVERTIME PAY
See (B,E,E2*,Q) on OVERTIME PAGE
*Note - Or other conditions beyond the employer's control such as fire or natural disaster.

HOLIDAY
Paid:
Overtime:

See (1) on HOLIDAY PAGE
See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:
One year terms at the following percentage of Journeyman's wage:
1st
$ 16.72

2nd
$ 19.50

3rd
$ 22.29

Supplemental benefits per hour:
1st
$ 12.22

2nd
$ 12.38

3rd
$ 16.59
5-3TF - Z4

Mason - Tile Setter

05/01/2022

JOB DESCRIPTION Mason - Tile Setter

DISTRICT 5

ENTIRE COUNTIES
Broome, Chemung, Chenango, Cortland, Delaware, Otsego, Schuyler, Steuben, Tioga, Tompkins

PARTIAL COUNTIES
Allegany: Towns of Alfred, Almond, Andover and Burns.

WAGES
Wages
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07/01/2021
$ 30.69

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday. Friday may be used as a make-up day.
NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour:
Journeyman

$ 21.81

OVERTIME PAY
See (B,E,E2*,Q) on OVERTIME PAGE
*Note - Or other conditions beyond the employer's control such as fire or natural disaster.

HOLIDAY
Paid:
Overtime:

See (1) on HOLIDAY PAGE
See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:
One year terms at the following percentage of Joureyman's wage:
1st
$ 18.41

2nd
$ 21.48

3rd
$ 24.55

4th
$ 27.62

Supplemental benefits per hour:
1st
$ 12.70

2nd
$ 12.79

3rd
$ 21.63

4th
$ 21.72
5-3TS - Z4

Millwright

05/01/2022

JOB DESCRIPTION Millwright

DISTRICT 7

ENTIRE COUNTIES
Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Herkimer, Madison, Seneca, Tioga, Yates

WAGES
Per hour:
Building
Heavy & Highway*

07/01/2021
$ 29.98
31.98

*Effective 5/1/2019, all Heavy and Highway Millwright construction will be paid at the rate indicated above.
NOTE: ADDITIONAL PREMIUMS PAID FOR THE FOLLOWING WORK LISTED BELOW (amount subject to any overtime premiums):
- Certified Welders shall receive an additional $1.75 per hour provided he/she is directed to perform certified welding.
- On Building projects, If a work site has been declared a hazardous site by the Owner and the use of protective gear (including, as a
minimum, air purifying canister-type chemical respirators) are required, then that employee shall receive an additional $1.50 per hour.
- H/H work performed on hazardous waste sites where employees are required to wear protective gear shall receive an additional $2.00 per
hour over the Millwright H/H rate for all hours worked on the day protective gear was worn.
- An employee performing the work of a machinist shall receive an additional $2.00 per hour. For the purposes of this premium to apply, a
"machinist" is a person who uses a lathe, Bridgeport, milling machine or similar type of tool to make or modify parts.
- When performing work underground at 500 feet and below, the employee shall receive an additional $1.00 per hour.

SUPPLEMENTAL BENEFITS
Per hour:
Journeyman

$ 23.30

OVERTIME PAY
See (B, E, *E2, Q) on OVERTIME PAGE
*Note - Saturday may be used as a make-up day and worked at the straight time rate of pay during a work week when conditions such as
weather, power failure, fire, or natural disaster prevent the performance of work on a regular scheduled work day.

HOLIDAY
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Paid:
See (1) on HOLIDAY PAGE
Overtime:
See (5, 6) on HOLIDAY PAGE
NOTE: Any holiday that falls on Sunday shall be observed the following Monday. Any holiday that falls on a Saturday shall be observed the
preceding Friday.

REGISTERED APPRENTICES
WAGES per hour: One year terms at the following percentage of Journeyman's wage:
Appr. 1st year
Appr. 2nd year
Appr. 3rd year
Appr. 4th year

60 %*
70 %*
80 %*
90 %*

*NOTE: Additional premium for the following work listed below:
Certified Welder
Hazardous Waste Work (Bldg)
Hazardous Waste Work (H/H)
Machinist
Underground
(500' and below)

$ 1.75
1.50
2.00
2.00
1.00

SUPPLEMENTAL BENEFITS per hour:
Appr. 1st year
Appr. 2nd year
Appr. 3rd year
Appr. 4th year

$ 11.21
19.67
20.88
22.09
7-1163 Zone 2

Operating Engineer - Building

05/01/2022

JOB DESCRIPTION Operating Engineer - Building

DISTRICT 1

ENTIRE COUNTIES
Broome, Chenango, Tioga

WAGES
CLASS A1:
Crane, hydraulic cranes, tower crane, locomotive crane, piledriver, cableway, derricks,whirlies, dragline, boom trucks over 5 tons.
CLASS A:
Shovel, all Excavators (including rubber tire full swing), Gradalls, power road grader, all CMI equipment, front-end rubber tire loader, tractormounted drill (quarry master), mucking machine, concrete central mix plant, concrete pump, belcrete system, automated asphalt concrete
plant, and tractor road paver, boom trucks 5 tons and under, maintenance engineer, self-contained crawler drill-hydraulic rock drill.
CLASS B:
Backhoes (rubber tired backhoe/loader combination), bulldozer, pushcat, tractor, traxcavator, scraper, LeTourneau grader, form fine grader,
self-propelled soil compactor (fill roller), asphalt roller, blacktop spreader, power brooms, sweepers, trenching machine, Barber Green loader,
side booms, hydro hammer, concrete spreader, concrete finishing machine, one drum hoist, power hoisting (single drum), hoist two drum or
more, three drum engine, power hoisting (two drum and over), two drum and swinging engine, three drum swinging engine, hod hoist, A-L
frame winches, core and well drillers (one drum), post hole digger, model CHB Vibro-Tamp or similar machine, batch bin and plant operator,
dinky locomotive, skid steer loader, track excavator 5/8 cubic yard or smaller, front end rubber tired loader under four cubic yards, vacum
machine(mounted or towed).
CLASS C:
Fork lift, high lift, all terrain fork lift: or similar, oiler, fireman and heavy-duty greaser, boilers and steam generators, pump, vibrator, motor
mixer, air compressor, dust collector, welding machine, well point, mechanical heater, generators, temporary light plants, electric
submersible pumps 4" and over, murphy type diesel generator, conveyor, elevators, concrete mixer, beltcrete power pack (belcrete system),
seeding, and mulching machines, pumps.
* In the event that equipment listed above is operated by robotic control, the classification covering the operation will be the same as if
manually operated.
WAGES per hour
07/01/2021
Class # A1
Class # A
Class # B

$ 43.85
41.45
40.99

07/01/2022
$ 44.81
42.41
41.95
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38.68

39.64

Additional $0.50 per hr for Tower Cranes.
Additional $1.25 per hr for Cranes with Boom length & jib 150ft. and over.
Additional $2.25 per hr for Cranes with Boom length & jib 200ft. and over.
Additional $2.50 per hr over B rate for Nuclear Leader work.
Additional $0.40 per hr for tunnel or excavation of shaft 40' or more deep.
Additional $2.50 per hour if work requires Personal Protective Equipment for hazardous waste site activities with a level C or over rating.

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday. Friday may be used as a make-up day.
NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour
Journeyman

$ 28.85

$ 30.00

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid:
See (1) on HOLIDAY PAGE
Overtime:
See (5, 6) on HOLIDAY PAGE
Note: If a holiday falls on Sunday, it will be celebrated on Monday. If the holiday falls on Saturday, it will be celebrated on Friday.
Employees who work a designated holiday shall be paid double time plus 8 hours at straight time.

REGISTERED APPRENTICES
Wages per hour
1000 hours terms at the following percentage of Journeyperson's wage Class B:
1st
60%

2nd
70%

3rd
80%

4th
90%

Supplemental Benefits per hour worked
07/01/2021
All terms

$ 24.35

07/01/2022
$ 25.50
1-158 BCT

Operating Engineer - Heavy&Highway

05/01/2022

JOB DESCRIPTION Operating Engineer - Heavy&Highway

DISTRICT 1

ENTIRE COUNTIES
Albany, Broome, Chenango, Clinton, Columbia, Essex, Franklin, Fulton, Greene, Hamilton, Herkimer, Montgomery, Otsego, Rensselaer,
Saratoga, Schenectady, Schoharie, Tioga, Warren, Washington

PARTIAL COUNTIES
Dutchess: Defined as north of the northern boundary line of City of Poughkeepsie then due east to Route 115 to Bedelt Road then east
along Bedelt Road to VanWagner Road then north along VanWagner Road to Bower Road then east along Bower Road to Rte. 44 east to
Route 343 then along Route 343 east to the northern boundary of Town of Dover Plains and east along the northern boundary of Town of
Dover Plains to Connecticut.

WAGES
CLASSIFICATION A:
Asphalt Curb Machine (Self Propelled, Slipform), Asphalt Paver, Automated Concrete Spreader (CMI Type), Automatic Fine Grader,
Backhoe (Except Tractor Mounted, Rubber Tired), Backhoe Excavator Full Swing (CAT 212 or similar type), Back Filling Machine, Belt
Placer (CMI Type), Blacktop Plant (Automated), Boom truck, GPS operated Bull Dozer, Cableway, Caisson Auger, Central Mix Concrete
Plant (Automated), Concrete Curb Machine (Self Propelled, Slipform), Concrete Pump, Crane, Cherry Picker, Derricks (steel erection),
Dragline, Overhead Crane (Gantry or Straddle type), Pile Driver, Truck Crane, Directional Drilling Machine, Dredge, Dual Drum Paver,
Excavator (All PurposeHydraulically Operated) (Gradall or Similar), Front End Loader (4 cu. yd. and Over), Head Tower (Sauerman or
Equal), Hoist (Two or Three Drum), Holland Loader, Maintenance Engineer, Mine Hoist, Mucking Machine or Mole, Pavement Breaker(SP)
Wertgen; PB-4 and similar type, Power Grader, Profiler (over 105 H.P.), Quad 9, Quarry Master (or equivalent), Scraper, Shovel, Side Boom,
Slip Form Paver (If a second man is needed, he shall be an Oiler), Tractor Drawn BeltType Loader, Truck or Trailer Mounted Log Chipper
(Self Feeder), Tug Operator (Manned Rented Equipment Excluded), Tunnel Shovel
CLASSIFICATION B:
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Backhoe (Tractor Mounted, Rubber Tired), Bituminous Recycler Machine, Bituminous Spreader and Mixer, Blacktop Plant (NonAutomated),
Blast or Rotary Drill (Truck or Tractor Mounted), Brokk, Boring Machine, Cage Hoist, Central Mix Plant [(NonAutomated) and All Concrete
Batching Plants], Concrete Paver (Over 16S), Crawler Drill (Self-contained), Crusher, Diesel Power Unit, Drill Rigs, Tractor Mounted, Front
End Loader (Under 4 cu. yd.), Greaseman/Lubrication Engineer, HiPressure Boiler (15 lbs. and over), Hoist (One Drum), Hydro-Axe, Kolman
Plant Loader and Similar Type Loaders (If Employer requires another man to clean the screen or to maintain the equipment, he shall be an
Oiler), L.C.M. Work Boat Operator, Locomotive, Material handling knuckle boom, Mini Excavator (under 18,000 lbs.), Mixer (for stabilized
base selfpropelled), Monorail Machine, Plant Engineer, Prentice Loader, Profiler (105 H.P. and under), Pug Mill, Pump Crete, Ready Mix
Concrete Plant, Refrigeration Equipment (for soil stabilization), Road Widener, Roller (all above subgrade), Sea Mule, Self-contained Rideon Rock Drill(Excluding Air-Track Type Drill), Skidder, Tractor with Dozer and/or Pusher, Trencher, Tugger Hoist, Vacum machine (mounted
or towed), Vermeer saw (ride on, any size or type), Welder, Winch, Winch Cat
CLASSIFICATION C:
A Frame Winch Hoist on Truck, Articulated Heavy Hauler, Aggregate Plant, Asphalt or Concrete Grooving Machine (ride on), Ballast
Regulator(Ride-on), Boiler (used in conjunction with production), Bituminous Heater (self-propelled), Boat (powered), Cement and Bin
Operator, Concrete Pavement Spreader and Finisher Concrete Paver or Mixer (16' and under), Concrete Saw (self-propelled), Conveyor,
Deck Hand, Directional Drill Machine Locator, Drill (Core and Well), Farm Tractor with accessories, Fine Grade Machine, Fireman, Fork Lift,
Form Tamper, Grout Pump, Gunite Machine, Hammers (Hydraulic self-propelled), Hydra-Spiker (ride-on), Hydraulic Pump (jacking system),
Hydro-Blaster (Water), Mulching Machine, Oiler, Parapet Concrete or Pavement Grinder, Post Hole Digger and Post Driver, Power Broom
(towed), Power Heaterman, Power Sweeper, Revinius Widener, Roller (Grade and Fill), Scarifier (ride-on), Shell Winder, Skid steer loader
(Bobcat or similar), Span-Saw (ride-on), Steam Cleaner, Tamper (ride-on), Tie Extractor (ride-on), Tie Handler (ride-on), Tie Inserter (rideon), Tie Spacer (ride-on), Tire Repair, Track Liner (ride-on), Tractor, Tractor (with towed accessories), Vibratory Compactor, Vibro Tamp,
Well Point, and the following hands-off equipment: Compressors, Dust Collectors, Generators, Pumps, Welding Machines, Light Plants and
Heaters
- Note for all above classifications of Operating Engineer - In the event that equipment listed above is operated by robotic control, the
classification covering the operation will be the same as if manually operated.
WAGES per hour

Master Mechanic
Class A*
Class B
Class C

07/01/2021

07/01/2022

$ 49.43
47.82
46.91
44.34

$ 51.03
49.42
48.51
45.94

Additional $2.50 per hour for All Employees who work a single irregular work shift starting from 5:00 PM to 1:00 AM that is mandated by the
Contracting Agency.
Additional $2.50 per hr. for hazardous waste removal work on State and/or Federally designated waste site which require employees to wear
Level C or above forms of personal protection.
(*) Premiums for CRANES is based upon Class A rates with the following premiums:
- Additional $4.00 per hr for Tower Cranes, including self erecting.
- Additional $3.00 per hr for Lattice Boom Cranes and all other cranes with a manufacturers rating of fifty (50) tons and over.
- Additional $2.00 per hr for all Hydraulic Cranes and Derricks with a manufacturer's rating of 49 ton and below, including boom trucks.
Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday. Friday may be used as a make-up day.
NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour
Journeyperson

$ 29.60

$ 30.75

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid:
See (5, 6) on HOLIDAY PAGE
Overtime:
See (5, 6) on HOLIDAY PAGE
Note: If the holiday falls on Sunday, it will be celebrated on Monday. If the Holiday falls on a Saturday employer can choose to celebrate
Saturday or give Friday off with pay.

REGISTERED APPRENTICES
Wages per hour
1000 hours terms at the following percentage of Journeyperson's wage Class B
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4th
90%

Supplemental Benefits per hour worked
07/01/2021
$ 25.00

All Terms

07/01/2022
$ 26.15
1-158H/H Alb

Operating Engineer - Survey Crew

05/01/2022

JOB DESCRIPTION Operating Engineer - Survey Crew

DISTRICT 12

ENTIRE COUNTIES
Albany, Allegany, Broome, Cayuga, Chemung, Chenango, Clinton, Columbia, Cortland, Essex, Franklin, Fulton, Greene, Hamilton,
Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Oneida, Onondaga, Ontario, Oswego, Otsego, Rensselaer,
Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Tioga, Tompkins, Warren, Washington, Wayne, Yates

PARTIAL COUNTIES
Dutchess: The northern portion of the county from the northern boundary line of the City of Poughkeepsie, north.
Genesee: Only the portion of the county that lies east of a line down the center of Route 98 to include all area that lies within the City of
Batavia.

WAGES
These rates apply to Building, Tunnel and Heavy Highway.
Per hour:
SURVEY CLASSIFICATIONS:
Party Chief - One who directs a survey party.
Instrument Person - One who operates the surveying instruments.
Rod Person - One who holds the rods and assists the Instrument Person.
07/01/2021
Party Chief
Instrument Person
Rod Person

$ 45.84
42.11
31.21

Additional $3.00/hr. for Tunnel Work
Additional $2.50/hr. for Hazardous Work Site

SUPPLEMENTAL BENEFITS
Per hour worked:
Journeyman

$ 27.20

OVERTIME PAY
See (B, E, P, *X) on OVERTIME PAGE
*Note: $23.60/Hr. Only for "ALL" premium hours paid when worked.

HOLIDAY
Paid:
Overtime:

See (5, 6) on HOLIDAY PAGE
See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
WAGES: 1000 hour terms based on the Percentage of Rod Persons Wage:
07/01/2021
0-1000
1001-2000
2001-3000

60%
70%
80%

SUPPLEMENTAL BENEFIT per hour worked:
0-1000
$ 18.73 / PHP $16.53
1001-2000
21.85 /
" 18.95
2001-3000
24.97 /
" 21.43
NOTE: PHP is premium hours paid when worked.
12-158-545 D.H.H.

Operating Engineer - Survey Crew - Consulting Engineer
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JOB DESCRIPTION Operating Engineer - Survey Crew - Consulting Engineer

DISTRICT 12

ENTIRE COUNTIES
Albany, Allegany, Broome, Cayuga, Chemung, Chenango, Clinton, Columbia, Cortland, Essex, Franklin, Fulton, Greene, Hamilton,
Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Oneida, Onondaga, Ontario, Oswego, Otsego, Rensselaer,
Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Tioga, Tompkins, Warren, Washington, Wayne, Yates

PARTIAL COUNTIES
Dutchess: The northern portion of the county from the northern boundary line of the City of Poughkeepsie, north.
Genesee: Only the portion of the county that lies east of a line down the center of Route 98 to include all area that lies within the City of
Batavia.

WAGES
These rates apply to feasibility and preliminary design surveying, line and grade surveying for inspection or supervision of construction
when performed under a Consulting Engineer Agreement.
Per hour:
SURVEY CLASSIFICATIONS:
Party Chief - One who directs a survey party.
Instrument Person - One who operates the surveying instruments.
Rod Person - One who holds the rods and assists the Instrument Person.
07/01/2021
Party Chief
Instrument Person
Rod Person

$ 45.84
42.11
31.21

Additional $3.00/hr. for Tunnel Work.
Additional $2.50/hr. for EPA or DEC certified toxic or hazardous waste work.

SUPPLEMENTAL BENEFITS
Per hour worked:
Journeyman

$ 27.20

OVERTIME PAY
See (B, E, Q, *X) on OVERTIME PAGE
*Note: $23.60/Hr. Only for "ALL" premium hours paid when worked.

HOLIDAY
Paid:
Overtime:

See (5, 6) on HOLIDAY PAGE
See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
WAGES: 1000 hour terms based on percentage of Rod Persons Wage:
07/01/2021
0-1000
1001-2000
2001-3000

60%
70%
80%

SUPPLEMENTAL BENEFIT per hour worked:
0-1000
$ 18.73 / PHP $16.53
1001-2000
$ 21.85 / " 18.95
2001-3000
$ 24.97 / " 21.43
NOTE: PHP is premium hours paid when worked.
12-158-545 DCE

Operating Engineer - Tunnel

05/01/2022

JOB DESCRIPTION Operating Engineer - Tunnel

DISTRICT 7

ENTIRE COUNTIES
Albany, Allegany, Broome, Cayuga, Chemung, Chenango, Clinton, Columbia, Cortland, Essex, Franklin, Fulton, Greene, Hamilton,
Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Oneida, Onondaga, Ontario, Oswego, Otsego, Rensselaer,
Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Tioga, Tompkins, Warren, Washington, Wayne, Yates

PARTIAL COUNTIES
Dutchess: Northern part of Dutchess, to the northern boundary line of the City of Poughkeepie, then due east to Route 115 to Bedell Road,
then east along Bedell Road to VanWagner Road, then north along VanWagner Road to Bower Road, then east along Bower Road to Rte.
44 east to Rte. 343, then along Rte. 343 east to the northern boundary of the Town of Dover Plains and east along the northern boundary of
the Town of Dover Plains, to the borderline of the State of Connecticut.
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Genesee: Only that portion of the county that lies east of a line drawn down the center of Route 98 and the entirety of the City of Batavia.

WAGES
CLASS A: Automatic Concrete Spreader (CMI Type); Automatic Fine Grader; Backhoe (except tractor mounted,rubber tired); Belt Placer
(CMI Type); Blacktop Plant (automated); Cableway; Caisson Auger; Central Mix Concrete Plant (automated); Concrete Curb Machine (selfpropelled slipform); Concrete Pump (8" or over); Dredge; Dual Drum Paver; Excavator; Front End Loader (4 cu. yd & over); Gradall; Head
Tower (Sauerman or Equal); Hoist (shaft); Hoist (two or three Drum); Log Chipper/Loader (self-feeder); Maintenance Engineer (shaft and
tunnel); any Mechanical Shaft Drill; Mine Hoist; Mining Machine(Mole and similar types); Mucking Machine or Mole; Overhead Crane (Gantry
or Straddle Type); Pile Driver; Power Grader; Remote Controlled Mole or Tunnel Machine; Scraper; Shovel; Side Boom; Slip Form Paver (If
a second man is needed, they shall be an Oiler); Tripper/Maintenance Engineer (shaft & tunnel); Tractor Drawn Belt-Type Loader; Tug
Operator (manned rented equipment excluded); Tunnel Shovel
CLASS B: Automated Central Mix Concrete Plant; Backhoe (topside); Backhoe (track mounted, rubber tired); Backhoe (topside); Bituminous
Spreader and Mixer, Blacktop Plant (non-automated); Blast or Rotary Drill (truck or tractor mounted); Boring Machine; Cage Hoist; Central
Mix Plant(non-automated); all Concrete Batching Plants; Compressors (4 or less exceeding 2,000 c.f.m. combined capacity); Concrete
Pump; Crusher; Diesel Power Unit; Drill Rigs (tractor mounted); Front End Loader (under 4 cu. yd.); Grayco Epoxy Machine; Hoist (One
Drum); Hoist (2 or 3 drum topside); Knuckle Boom material handler; Kolman Plant Loader & similar type Loaders (if employer requires
another person to clean the screen or to maintain the equipment, they shall be an Oiler); L.C.M. Work Boat Operator; Locomotive;
Maintenance Engineer (topside); Maintenance Grease Man; Mixer (for stabilized base-self propelled); Monorail Machine; Plant Engineer;
Personnel Hoist; Pump Crete; Ready Mix Concrete Plant; Refrigeration Equipment (for soil stabilization); Road Widener; Roller (all above
sub-grade); Sea Mule; Shotcrete Machine; Shovel (topside); Tractor with Dozer and/or Pusher; Trencher; Tugger Hoist; Tunnel Locomotive;
Vacuum Machine (mounted or towed); Welder; Winch; Winch Cat
CLASS C: A Frame Truck; All Terrain Telescoping Material Handler; Ballast Regulator (ride-on); Compressors (4 not to exceed 2,000 c.f.m.
combined capacity; or 3 or less with more than 1200 c.f.m. but not to exceed 2,000 c.f.m.); Compressors ((any size, but subject to other
provisions for compressors), Dust Collectors, Generators, Pumps, Welding Machines, Light Plants (4 or any type combination)); Concrete
Pavement Spreaders and Finishers; Conveyor; Drill (core); Drill (well); Electric Pump used in conjunction with Well Point System; Farm
Tractor with Accessories; Fine Grade Machine; Fork Lift; Grout Pump (over 5 cu. ft.); Gunite Machine; Hammers (hydraulic-self-propelled);
Hydra-Spiker (ride-on); Hydra-Blaster (water); Hydro-Blaster; Motorized Form Carrier; Post Hole Digger and Post Driver; Power Sweeper;
Roller grade & fill); Scarifer (ride-on); Span-Saw (ride-on); Submersible Electric Pump (when used in lieu of well points); Tamper (ride-on);
Tie-Extractor (ride-on), Tie Handler (ride-on), Tie Inserter (ride-on), Tie Spacer (ride-on); Track Liner (ride-on); Tractor with towed
accessories; Vibratory Compactor; Vibro Tamp, Well Point
CLASS D: Aggregate Plant; Cement & Bin Operator; Compressors (3 or less not to exceed 1,200 c.f.m. combined capacity); Compressors
((any size, but subject to other provisions for compressors), Dust Collectors, Generators, Pumps, Welding Machines, Light Plants (3 or less
or any type or combination)); Concrete Saw (self-propelled); Form Tamper; Greaseman; Hydraulic Pump (jacking system); Junior Engineer;
Light Plants; Mulching Machine; Oiler; Parapet Concrete or Pavement Grinder; Power Broom (towed); Power Heaterman (when used for
production); Revinius Widener; Shell Winder; Steam Cleaner; Tractor
Per hour:
Master Mechanic
CLASS A
CLASS B
CLASS C
CLASS D

07/01/2021

07/01/2022

$ 51.00
48.59
47.37
44.58
41.57

$ 52.60
50.19
48.97
46.18
43.17

Additional $5.00 per hour for Hazardous Waste Work on a state or federally designated hazardous waste site where the Operating Engineer
is in direct contact with hazardous material and when personal protective equipment is required for respiratory, skin and eye protection.
Fringe benefits will be paid at the hourly wage premium.
CRANES:
Crane 1: All cranes, including self-erecting to be paid $4.00 per hour over the Class A rate.
Crane 2: All Lattice Boom Cranes and all cranes with a manufacturer''s rating of fifty (50) ton and over to be paid $3.00 per hour over Class A
rate.
Crane 3: All hydraulic cranes and derricks with a manufacturer''s rating of forty nine (49) ton and below, including boom trucks, to be paid
$2.00 per hour over Class A rate.
Crane 1
Crane 2
Crane 3

$ 52.59
51.59
50.59

$ 54.19
53.19
52.19

SUPPLEMENTAL BENEFITS
Per hour:
$ 22.80
+ 9.10*

$ 23.70
+ 9.35*

* This portion of benefits subject to same premium rate as shown for overtime wages.
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OVERTIME PAY
See (B, B2, E, Q, X) on OVERTIME PAGE

HOLIDAY
Paid:
See (5, 6) on HOLIDAY PAGE
Overtime:
See (5, 6) on HOLIDAY PAGE
If a holiday falls on Sunday, it shall be observed on Monday.

REGISTERED APPRENTICES
WAGES:(1000) hours terms at the following percentage of Journeyman's Class B wage.
1st term
2nd term
3rd term
4th term

60%
65%
70%
75%

SUPPLEMENTAL BENEFITS per hour: Same as Journeyman
7-158-832TL.

Painter

05/01/2022

JOB DESCRIPTION Painter

DISTRICT 2

ENTIRE COUNTIES
Broome, Chenango, Tioga

WAGES
Per hour:
07/01/2021
Journeyman Taper/Painter

$ 26.13

ADDITIONAL AMOUNTS FOR SPECIFIC TYPES OF JOBSITE CONDITIONS (amount subject to any overtime premiums):
- Additional $ 1.10 per hour for Brush and Roll Epoxy (Solvent Base Only)
- Additional $ 0.60 per hour for Swing Scaffold, Boatswain chair, Spray helper, Steam cleaning acid and high pressure water, Paperhangers,
Vinyl hangers, Power grinders with respirator
- Additional $0.60 per hour for Structural steel (buildings) defined as new or old construction where ceilings, walls or the steel itself is to be
painted from open trusses which require climbing or crawling without the support of solid scaffolding or scaffolding starting at the floor or
ground level.
- Additional $ 1.00 per hour for Spray Painting
- Additional $ 1.00 per hour for Steeple Jack (Over 100 feet)
- Additional $ 1.50 per hour for Spray Epoxy (Solvent Based)
- Additional $ 0.90 per hour for Sandblasting
NOTE - SEE BRIDGE PAINTER RATES FOR BRIDGES & TANKS
** IMPORTANT NOTICE - EFFECTIVE 04/01/2009 **
Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday. Friday may be used as a make-up day.
NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour:
Journeyman

$ 21.50

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid:
See (1) on HOLIDAY PAGE
Overtime:
See (5, 6) on HOLIDAY PAGE
A Holiday that falls on a Sunday will be celebrated on Monday, a holiday that falls on a Saturday will be celebrated on Friday.

REGISTERED APPRENTICES
WAGES:
750 hour terms at the following percentage of Journeyman Taper/Painter:
Painter/Decorator: 750 hour terms at the following percentage of the Journeyman Basic wage rate:
1st
2nd
3rd
4th
5th
6th
7th
8th
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80%

80%

90%

90%

Taper/Drywall Finisher: 750 hour terms at the following percentage of the Journeyman Taper wage rate:
1st
2nd
3rd
4th
5th
6th
60%
60%
70%
70%
75%
85%
ADDITIONAL AMOUNTS FOR SPECIFIC TYPES OF JOBSITE CONDITIONS (amount subject to any overtime premiums):
- Additional $ 1.10 per hour for Brush and Roll Epoxy (Solvent Base Only)
- Additional $ 0.60 per hour for Swing Scaffold, Boatswain chair, Spray helper, Steam cleaning acid and high pressure water, Paperhangers,
Vinyl hangers, Power grinders with respirator
- Additional $0.60 per hour for Structural steel (buildings) defined as new or old construction where ceilings, walls or the steel itself is to be
painted from open trusses which require climbing or crawling without the support of solid scaffolding or scaffolding starting at the floor or
ground level.
- Additional $ 1.00 per hour for Spray Painting
- Additional $ 1.00 per hour for Steeple Jack (Over 100 feet)
- Additional $ 1.50 per hour for Spray Epoxy (Solvent Based)
- Additional $ 0.90 per hour for Sandblasting
SUPPLEMENTAL BENEFITS per hour:
Painter/Decorator:
1st
2nd
3rd
$ 5.36
$ 5.36
$ 5.36
Taper/Drywall Finisher:
1st
2nd
3rd
$ 5.36
$ 5.36
$ 5.36

4th
$ 5.36

5th
$ 6.42

6th
$ 6.42

4th
$ 6.42

5th
$ 6.42

6th
$ 7.67

7th
$ 7.67

8th
$ 7.67

2-178 B

Painter

05/01/2022

JOB DESCRIPTION Painter

DISTRICT 3

ENTIRE COUNTIES
Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Cortland, Delaware, Erie, Genesee, Herkimer, Jefferson,
Lewis, Livingston, Madison, Monroe, Niagara, Oneida, Onondaga, Ontario, Orleans, Oswego, Otsego, Schuyler, Seneca, St. Lawrence,
Steuben, Tioga, Tompkins, Wayne, Wyoming, Yates

WAGES
Per hour:
Bridge
Tunnel
Tank*

07/01/2021
$ 40.00
40.00
38.00

For Bridge Painting Contracts, ALL WORKERS on and off the bridge (including Flagmen) are to be paid Painter's Rate; the contract must be
ONLY for Bridge Painting.
Tank rate applies to indoor and outdoor tanks, tank towers, standpipes, digesters, waste water treatment tanks, chlorinator tanks, etc.
Covers all types of tanks including but not limited to steel tanks, concrete tanks, fiberglass tanks, etc.
Note an additional $1.00 per hour is required when the contracting agency or project specification requires any shift to start prior to 6:00am
or after 12:00 noon.

SUPPLEMENTAL BENEFITS
Per hour:
$ 29.20

OVERTIME PAY
Exterior work only See ( B, E4, F*, R ) on OVERTIME PAGE.
All other work See ( B, F*, R ) on OVERTIME PAGE.
*Note - Saturday is payable at straight time if the employee misses work, except where a doctor's or hospital verification of illness is
produced Monday through Friday when work was available to the employee.

HOLIDAY
Paid:
Overtime:

See (1) on HOLIDAY PAGE
See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:
750 hour terms at the following percentage of Journeyman's wage rate:
1st
2nd
3rd
4th
5th
6th
50%
55%
60%
65%
75%
85%
Page 46

Prevailing Wage Rates for 07/01/2021 - 06/30/2022
Last Published on May 01 2022

Published by the New York State Department of Labor
PRC Number 2022005621 Broome County

Supplemental benefits per hour:
1st & 2nd terms
3rd & 4th terms
5th & 6th terms

$ 5.50
5.50
6.50

$ 5.51
5.51
6.51
3-4-Bridge, Tunnel, Tank

Painter - Metal Polisher

05/01/2022

JOB DESCRIPTION Painter - Metal Polisher

DISTRICT 8

ENTIRE COUNTIES
Albany, Allegany, Bronx, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware,
Dutchess, Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Kings, Lewis, Livingston, Madison, Monroe,
Montgomery, Nassau, New York, Niagara, Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Queens, Rensselaer,
Richmond, Rockland, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Suffolk, Sullivan, Tioga, Tompkins,
Ulster, Warren, Washington, Wayne, Westchester, Wyoming, Yates

WAGES
07/01/2021
$ 37.13
38.23
41.13

Metal Polisher
Metal Polisher*
Metal Polisher**

*Note: Applies on New Construction & complete renovation
** Note: Applies when working on scaffolds over 34 feet.

SUPPLEMENTAL BENEFITS
Per Hour:

07/01/2021

Journeyworker:
All classification

$ 10.64

OVERTIME PAY
See (B, E, P, T) on OVERTIME PAGE

HOLIDAY
Paid:
Overtime:

See (5, 6, 11, 15, 16, 25, 26) on HOLIDAY PAGE
See (5, 6, 9, 11, 15, 16, 25, 26) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:
One (1) year term at the following wage rates:
07/01/2021
1st year
2nd year
3rd year

$ 16.00
17.00
18.00

1st year*
2nd year*
3rd year*

$ 16.39
17.44
18.54

1st year**
2nd year**
3rd year**

$ 18.50
19.50
20.50

*Note: Applies on New Construction & complete renovation
** Note: Applies when working on scaffolds over 34 feet.
Supplemental benefits:
Per hour:
1st year
2nd year
3rd year

$ 7.39
7.39
7.39
8-8A/28A-MP

Plumber

05/01/2022

JOB DESCRIPTION Plumber

DISTRICT 2
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ENTIRE COUNTIES
Broome, Chenango

PARTIAL COUNTIES
Cortland: Only the Township of Marathon.
Delaware: Only the Townships of Andes, Bovina, Colchester, Davenport, Delhi, Deposit, Franklin, Hamden, Hancock, Harpersfield,
Kortright, Masonville, Meredith, Sidney, Stamford, Tompkins and Walton.
Madison: Only the Township of Georgetown.
Otsego: Only the Townships of Burlington, Butternuts, Decatur, Edmeston, Hartwick, Laurens, Maryland, Milford, Morris, New Lisbon,
Oneonta, Otego, Pittsfield, Unadilla, Westford and Worchester.
Tioga: Only the Townships of Newark Valley and Owego.

WAGES
Per hour:

07/01/2021

Plumber
Steamfitter

$ 36.98
36.98

Agency-mandated shift operations:
1. Shift work shall start no earlier than 6AM Monday and will conclude no later than 9AM Saturday (overtime premiums applicable after 8
hours in a shift).
2. Single irregular shiftwork, less than 3 consecutive days will be paid at the rate of time and one-half of the regular hourly rate.
3. 3 consecutive work days or more:
First Shift - No Premium (Starting 6AM-9AM)
Second Shift - Regular hourly rate plus 12%
Third Shift - Regular hourly rate plus 18%

SUPPLEMENTAL BENEFITS
Per hour:
Journeyman

$ 29.69

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid:
See (1) on HOLIDAY PAGE
Overtime:
See (5, 6) on HOLIDAY PAGE
When a Holiday falls on Sunday, it will be celebrated the following day. If the holiday falls on a Saturday, it will be observed that day unless
so determined by the Federal Government to be celebrated on a different day.

REGISTERED APPRENTICES
WAGES: One year terms at the following percentage of Journeyman's wage.
1st.
40%

2nd.
50%

3rd.
60%

4th.
70%

5th.
85%

SUPPLEMENTAL BENEFITS per hour:
All terms:

$ 25.69
2-112s-SF

Roofer

05/01/2022

JOB DESCRIPTION Roofer

DISTRICT 2

ENTIRE COUNTIES
Broome, Chemung, Chenango, Delaware, Otsego, Schoharie, Schuyler, Steuben, Tioga, Tompkins

WAGES
Per hour:
Roofer, Waterproofer

07/01/2021
$ 28.05

06/01/2022
Additional
$ 1.50

NOTE ADDITIONAL PREMIUMS PAID FOR THE FOLLOWING WORK LISTED BELOW (amount not subject to overtime premiums):
- On days where more than one shift is worked on the job, the hours worked after 4:30 PM and before 6:30 AM will be paid an additional
$1.90 per hour premium. This premium is not for use in emergency repair situations.
- Premium of $0.75 per hour will be paid for the application, rip-off or handling of pitch products. The premium will be paid for pitch that is
showing, covered or buried on the roof.
- Premium of $0.70 per hour will be paid when half faced respirator is required by Employer, Building Owner, or Public Entity.

SUPPLEMENTAL BENEFITS
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Per hour:
Journeyman

$ 17.79

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid:
Overtime:

See (1) on HOLIDAY PAGE
See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
WAGES: Six month terms at the following percentage of Journeyman's wage.
1st.
60%

2nd.
65%

3rd.
70%

4th.
75%

5th.
80%

6th.
90%

NOTE ADDITIONAL PREMIUMS PAID FOR THE FOLLOWING WORK LISTED BELOW (amount not subject to overtime premiums):
- On days where more than one shift is worked on the job, the hours worked after 4:30 PM and before 6:30 AM will be paid an additional
$1.90 per hour premium. This premium is not for use in emergency repair situations.
- Premium of $0.75 per hour will be paid for the application, rip-off or handling of pitch products. The premium will be paid for pitch that is
showing, covered or buried on the roof.
- Premium of $0.70 per hour will be paid when half faced respirator is required by Employer, Building Owner, or Public Entity.
SUPPLEMENTAL BENEFITS per hour:
1st term
2nd term
3rd term
4th term
5th term
6th term

$ 14.13
14.59
15.05
15.51
15.97
16.87
2-203elmi

Sheetmetal Worker

05/01/2022

JOB DESCRIPTION Sheetmetal Worker

DISTRICT 2

ENTIRE COUNTIES
Allegany, Broome, Chemung, Delaware, Otsego, Schuyler, Steuben, Tioga, Tompkins

WAGES
Per hour:
07/01/2021
Sheetmetal Worker
Polyresin Fiberglass

$ 32.99
33.09

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Friday, provided the project duration is more than
forty (40) hours.
NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour:
Journeyman:

$ 20.91

OVERTIME PAY
See (*B1, Q) on OVERTIME PAGE
*On Saturday, time and one half of the hourly rate for the first ten (10) hours, then two (2) times the hourly wage rate for all hours after ten
(10) hours worked.

HOLIDAY
Paid:
See (1) on HOLIDAY PAGE
Overtime:
See (5, 6) on HOLIDAY PAGE
Note: Holidays are observed on the Holiday, not on the day that it is locally observed.

REGISTERED APPRENTICES
WAGES per hour:
Half Year Terms
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1st
16.50

07/01/2021

SUPPLEMENTAL BENEFITS per hour:
1st
07/01/2021
1.45

Published by the New York State Department of Labor
PRC Number 2022005621 Broome County

2nd
18.14

3rd
19.79

4th
21.44

5th
23.09

6th
24.74

7th
26.39

8th
29.69

2nd
1.52

3rd
17.33

4th
17.41

5th
17.49

6th
17.57

7th
17.65

8th
17.80
2-112

Sprinkler Fitter

05/01/2022

JOB DESCRIPTION Sprinkler Fitter

DISTRICT 1

ENTIRE COUNTIES
Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Erie, Essex, Franklin,
Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara, Oneida, Onondaga,
Ontario, Orleans, Oswego, Otsego, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Tioga, Tompkins, Washington, Wayne, Wyoming,
Yates

WAGES
Per hour

07/01/2021

Sprinkler
Fitter

$ 36.33

SUPPLEMENTAL BENEFITS
Per hour
Journeyperson

$ 27.14

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid:
See (1) on HOLIDAY PAGE
Overtime:
See (5, 6) on HOLIDAY PAGE
Note: When a holiday falls on Sunday, the following Monday shall be considered a holiday and all work performed on either day shall be at
the double time rate. When a holiday falls on Saturday, the preceding Friday shall be considered a holiday and all work performed on either
day shall be at the double time rate.

REGISTERED APPRENTICES
Wages per hour
One Half Year terms at the following wage.
1st
$ 17.48

2nd
$ 19.43

3rd
$ 21.12

4th
$ 23.06

5th
$ 25.00

6th
$ 26.95

7th
$ 28.89

8th
$ 30.83

9th
$ 32.77

10th
$ 34.72

4th
$ 19.22

5th
$ 19.47

6th
$ 19.47

7th
$ 19.47

8th
$ 19.47

9th
$ 19.47

10th
$ 19.47
1-669

Supplemental Benefits per hour
1st
$ 8.27

2nd
$ 8.27

3rd
$ 19.22

Teamster - Building

05/01/2022

JOB DESCRIPTION Teamster - Building

DISTRICT 6

ENTIRE COUNTIES
Broome, Cayuga, Cortland, Delaware, Onondaga, Seneca, Tompkins, Yates

PARTIAL COUNTIES
Allegany: Only the Townships of Almond, Burns, and Alfred.
Chenango: Only the Townships of Afton, Bainbridge, Coventry, Greene, Guilford, Oxford and Smithville.
Madison: Only the Townships of Cazenovia, DeRuyter, Fenner, Georgetown, Lenox, Nelson and Sullivan.
Oswego: All Townships except Redfield, Boylston and Sandy Creek.
Otsego: Only the Townships of Butternuts, Laurens, Maryland, Millford, Morris, Oneonta, Otego, Unadilla, and Worchester.
Steuben: Only the Townships of Prattsburg, Canisteo, Fremont, Cohoctan, Dansville, Hornell, Hartsville, Greenwood, West Union,
Troupsburg, and Jasper.
Tioga: Only the Townships of Berkshire, Candor, Newark Valley, Nichols, Owego, Richford, and Tioga. All territory east of
Nichols/Smithboro to Broome County, within State of New York.

WAGES
GROUP
GROUP
GROUP
GROUP

A: Straight Trucks
B: Tractor Trailer, Farm Tractor, Fuel Truck.
C: Euclid.
D: On site Mechanic.
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Per hour:

07/01/2021

Published by the New York State Department of Labor
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06/01/2022

Building: (under $ 5 million*)
GROUP A
GROUP B
GROUP C
GROUP D

$ 23.43
23.43
23.43
23.43

$ 24.43
24.43
24.43
24.43

Building: (over $ 5 million*)
GROUP A
GROUP B
GROUP C
GROUP D

$ 24.48
24.58
24.83
24.63

$ 25.48
25.58
25.83
25.63

* Total project cost including General Construction, Plumbing, HVAC and Electrical

SUPPLEMENTAL BENEFITS
Per hour:
(under $5 million*)
(over $5 million*)

$ 27.86

$ 28.62

28.58

29.36

* Total project cost including General Construction, Plumbing, HVAC and Electrical

OVERTIME PAY
(D, O) on OVERTIME PAGE

HOLIDAY
Paid:
Overtime:

See (1) on HOLIDAY PAGE
See (5, 6) on HOLIDAY PAGE
6-317

Teamster - Heavy&Highway

05/01/2022

JOB DESCRIPTION Teamster - Heavy&Highway

DISTRICT 2

ENTIRE COUNTIES
Broome, Delaware

PARTIAL COUNTIES
Chenango: Only the Townships of Smithville, Greene, Coventry, Oxford, Afton, Bainbridge and Guilford.
Otsego: Only the Townships of Butternuts, Laurens, Maryland, Milford, Morris, Oneonta, Otego, Unadilla and Worchester.
Tioga: Only the Townships of Nichols, Tioga, Candor, Richford, Berkshire, Newark Valley and Owego.

WAGES
Per hour:
GROUP #1: Warehousemen, Yardmen, Truck Helpers, Pickups, Panel Trucks, Flatboy Material Trucks (straight jobs), Single Axle Dump
Trucks, Dumpsters, Material Checkers and Receivers, Greasers, Truck Tiremen, Mechanic Helpers and Parts Chasers, Tandems and Batch
Trucks, Mechanics, Dispatcher. Semi-Trailers, Low-boy Trucks, Asphalt Distributor Trucks, Agitator, Mixer Trucks and Dumpcrete type
vehicles, Truck Mechanic, Fuel Trucks.
GROUP #2: Specialized Earth Moving Equipment-Euclid type or similar off-highway where not self-loading. Straddle (Ross) Carrier, and selfcontained concrete mobile truck. Off-highway Tandem Back-Dump, Twin Engine Equipment and Double-Hitched Equipment where not selfloading.
07/01/2021
$ 28.11
28.20

Group #1
Group #2

NOTE - An additional $1.50 per hour shall be paid to an employee who performs hazardous waste removal work on a City, County, State
and/or Federally designated waste site where employee is required to use or wear personal protective equipment.

SUPPLEMENTAL BENEFITS
Per hour:
$ 25.72

OVERTIME PAY
See (B, E, Q, X) on OVERTIME PAGE

HOLIDAY
Paid:

See (5, 6) on HOLIDAY PAGE
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Overtime:
See (5, 6) on HOLIDAY PAGE
If a holiday falls on Sunday, it will be celebrated Monday.
2-317(Bing)

Welder

05/01/2022

JOB DESCRIPTION Welder

DISTRICT 1

ENTIRE COUNTIES
Albany, Allegany, Bronx, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware,
Dutchess, Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Kings, Lewis, Livingston, Madison, Monroe,
Montgomery, Nassau, New York, Niagara, Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Queens, Rensselaer,
Richmond, Rockland, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Suffolk, Sullivan, Tioga, Tompkins,
Ulster, Warren, Washington, Wayne, Westchester, Wyoming, Yates

WAGES
Per hour
Welder:

07/01/2021
To be paid the same rate of the mechanic performing the work.*

*EXCEPTION: If a specific welder certification is required, then the 'Certified Welder' rate in that trade tag will be paid.

OVERTIME PAY
HOLIDAY
1-As Per Trade
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Overtime Codes
Following is an explanation of the code(s) listed in the OVERTIME section of each classification contained in the attached schedule.
Additional requirements may also be listed in the HOLIDAY section.
NOTE: Supplemental Benefits are 'Per hour worked' (for each hour worked) unless otherwise noted

( AA )

Time and one half of the hourly rate after 7 and one half hours per day

(A )

Time and one half of the hourly rate after 7 hours per day

(B )

Time and one half of the hourly rate after 8 hours per day

( B1 )

Time and one half of the hourly rate for the 9th & 10th hours week days and the 1st 8 hours on Saturday.
Double the hourly rate for all additional hours

( B2 )

Time and one half of the hourly rate after 40 hours per week

(C )

Double the hourly rate after 7 hours per day

( C1 )

Double the hourly rate after 7 and one half hours per day

(D )

Double the hourly rate after 8 hours per day

( D1 )

Double the hourly rate after 9 hours per day

(E )

Time and one half of the hourly rate on Saturday

( E1 )

Time and one half 1st 4 hours on Saturday; Double the hourly rate all additional Saturday hours

( E2 )

Saturday may be used as a make-up day at straight time when a day is lost during that week due to inclement
weather

( E3 )

Between November 1st and March 3rd Saturday may be used as a make-up day at straight time when a day is
lost during that week due to inclement weather, provided a given employee has worked between 16 and 32
hours that week

( E4 )

Saturday and Sunday may be used as a make-up day at straight time when a day is lost during that week due
to inclement weather

( E5 )

Double time after 8 hours on Saturdays

(F )

Time and one half of the hourly rate on Saturday and Sunday

(G )

Time and one half of the hourly rate on Saturday and Holidays

(H )

Time and one half of the hourly rate on Saturday, Sunday, and Holidays

(I )

Time and one half of the hourly rate on Sunday

(J )

Time and one half of the hourly rate on Sunday and Holidays

(K )

Time and one half of the hourly rate on Holidays

(L )

Double the hourly rate on Saturday

(M )

Double the hourly rate on Saturday and Sunday

(N )

Double the hourly rate on Saturday and Holidays

(O )

Double the hourly rate on Saturday, Sunday, and Holidays

(P )

Double the hourly rate on Sunday

(Q )

Double the hourly rate on Sunday and Holidays

(R )

Double the hourly rate on Holidays

(S )

Two and one half times the hourly rate for Holidays
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( S1 )

Two and one half times the hourly rate the first 8 hours on Sunday or Holidays One and one half times the
hourly rate all additional hours.

(T )

Triple the hourly rate for Holidays

(U )

Four times the hourly rate for Holidays

(V )

Including benefits at SAME PREMIUM as shown for overtime

(W )

Time and one half for benefits on all overtime hours.

(X )

Benefits payable on Paid Holiday at straight time. If worked, additional benefit amount will be required for
worked hours. (Refer to other codes listed.)
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Holiday Codes
PAID Holidays:
Paid Holidays are days for which an eligible employee receives a regular day's pay, but is not required to perform work. If an employee
works on a day listed as a paid holiday, this remuneration is in addition to payment of the required prevailing rate for the work actually
performed.
OVERTIME Holiday Pay:
Overtime holiday pay is the premium pay that is required for work performed on specified holidays. It is only required where the employee
actually performs work on such holidays. The applicable holidays are listed under HOLIDAYS: OVERTIME. The required rate of pay for
these covered holidays can be found in the OVERTIME PAY section listings for each classification.
Following is an explanation of the code(s) listed in the HOLIDAY section of each classification contained in the attached schedule. The
Holidays as listed below are to be paid at the wage rates at which the employee is normally classified.

(1)

None

(2)

Labor Day

(3)

Memorial Day and Labor Day

(4)

Memorial Day and July 4th

(5)

Memorial Day, July 4th, and Labor Day

(6)

New Year's, Thanksgiving, and Christmas

(7)

Lincoln's Birthday, Washington's Birthday, and Veterans Day

(8)

Good Friday

(9)

Lincoln's Birthday

( 10 )

Washington's Birthday

( 11 )

Columbus Day

( 12 )

Election Day

( 13 )

Presidential Election Day

( 14 )

1/2 Day on Presidential Election Day

( 15 )

Veterans Day

( 16 )

Day after Thanksgiving

( 17 )

July 4th

( 18 )

1/2 Day before Christmas

( 19 )

1/2 Day before New Years

( 20 )

Thanksgiving

( 21 )

New Year's Day

( 22 )

Christmas

( 23 )

Day before Christmas

( 24 )

Day before New Year's

( 25 )

Presidents' Day

( 26 )

Martin Luther King, Jr. Day

( 27 )

Memorial Day

( 28 )

Easter Sunday
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Juneteenth
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New York State Department of Labor - Bureau of Public Work
State Office Building Campus
Building 12 - Room 130
Albany, New York 12240

REQUEST FOR WAGE AND SUPPLEMENT INFORMATION
As Required by Articles 8 and 9 of the NYS Labor Law

Fax (518) 485-1870 or mail this form for new schedules or for determination for additional occupations.
This Form Must Be Typed

Submitted By:

Contracting Agency

(Check Only One)

Architect or Engineering Firm

Public Work District Office

Date:

A. Public Work Contract to be let by: (Enter Data Pertaining to Contracting/Public Agency)
1. Name and complete address

(Check if new or change)

2. NY State Units (see Item 5)

01 DOT

04 State University
Construction Fund
05 Mental Hygiene
Facilities Corp.

12 County
13 Other Non-N.Y. State

02 OGS

03 Dormitory Authority

Telephone: (
E-Mail:

)

Fax: (

)

check if new or change)
3. SEND REPLY TO
(
Name and complete address:

07 City
08 Local School District
09 Special Local District, i.e.,
Fire, Sewer, Water District
1O Village
11 Town

(Describe)

06 OTHER N.Y. STATE UNIT

4. SERVICE REQUIRED. Check appropriate box and provide project
information.
New Schedule of Wages and Supplements.
APPROXIMATE BID DATE :

Additional Occupation and/or Redetermination

Telephone:(
E-Mail:

Fax: (

)

)

PRC NUMBER ISSUED PREVIOUSLY FOR

OFFICE USE ONLY

THIS PROJECT :

B. PROJECT PARTICULARS
5.

6.

Project Title
Description of Work

Location of Project:
Location on Site
Route No/Street Address

Village or City

Contract Identification Number

Town

Note: For NYS units, the OSC Contract No.

County

7. Nature of Project - Check One:
1. New Building
2. Addition to Existing Structure
3. Heavy and Highway Construction (New and Repair)
4. New Sewer or Waterline
5. Other New Construction (Explain)
6. Other Reconstruction, Maintenance, Repair or Alteration

7. Demolition
8. Building Service Contract

8.

OCCUPATION FOR PROJECT :

Construction (Building, Heavy
Highway/Sewer/Water)
Tunnel
Residential
Landscape Maintenance
Elevator maintenance
Exterminators, Fumigators
Fire Safety Director, NYC Only

9. Has this project been reviewed for compliance with the Wicks Law involving separate bidding?
10. Name and Title of Requester

PW-39 (04.11)

Signature
SEE PAGE TWO FOR LAWS RELATING TO PUBLIC WORK CONTRACTS

Guards, Watchmen
Janitors, Porters, Cleaners,
Elevator Operators
Moving furniture and
equipment
Trash and refuse removal
Window cleaners
Other (Describe)

YES

NO

NEW YORK STATE DEPARTMENT OF LABOR
Bureau of Public Work - Debarment List

LIST OF EMPLOYERS INELIGIBLE TO BID ON OR BE
AWARDED ANY PUBLIC WORK CONTRACT

Under Article 8 and Article 9 of the NYS Labor Law, a contractor, sub-contractor and/or
its successor shall be debarred and ineligible to submit a bid on or be awarded any
public work or public building service contract/sub-contract with the state, any municipal
corporation or public body for a period of five (5) years from the date of debarment when:

tive six-year (6)
period determining that such contractor, sub-contractor and/or its successor has
WILLFULLY failed to pay the prevailing wage and/or supplements
or the kickback of

The agency issuing the determination and providing the information, is denoted

fice.

NYSDOL Bureau of Public Work Debarment List

03/22/2022

Article 8

AGENCY

Fiscal Officer

FEIN

EMPLOYER NAME

DOL

DOL

*****5754

DOL

DOL

DOL

ADDRESS

DEBARMENT
START DATE

DEBARMENT
END DATE

0369 CONTRACTORS, LLC

515 WEST AVE
UNIT PH 13NORWALK CT
06850

05/12/2021

05/12/2026

*****4018

ADIRONDACK BUILDING
RESTORATION INC.

4156 WILSON ROAD EAST
TABERG NY 13471

03/26/2019

03/26/2024

AG

*****1812

ADVANCED BUILDERS & LAND
DEVELOPMENT, INC.

400 OSER AVE
#2300HAUPPAUGE NY 11788

09/11/2019

09/11/2024

DOL

DOL

*****1687

ADVANCED SAFETY
SPRINKLER INC

261 MILL ROAD
P.O BOX 296EAST AURORA
NY 14052

05/29/2019

05/29/2024

DOL

NYC

*****6775

ADVENTURE MASONRY
CORP.

1535 RICHMOND AVENUE
STATEN ISLAND NY 10314

12/13/2017

12/13/2022

DOL

NYC

AGOSTINHO TOME

405 BARRETTO ST
BRONX NY 10474

05/31/2018

05/31/2023

DOL

NYC

AMJED PARVEZ

401 HANOVER AVENUE
STATEN ISLAND NY 10304

01/11/2021

01/11/2026

DOL

DOL

ANGELO F COKER

2610 SOUTH SALINA STREET
SUITE 14SYRACUSE NY 13205

09/17/2020

09/17/2025

DOL

DOL

ANGELO F COKER

2610 SOUTH SALINA STREET
SUITE 14SYRACUSE NY 13205

12/04/2018

12/04/2023

DOL

DOL

ANGELO GARCIA

515 WEST AVE
UNIT PH 13NORWALK CT
06850

05/12/2021

05/12/2026

DOL

DOL

ANITA SALERNO

158 SOLAR ST
SYRACUSE NY 13204

01/07/2019

01/07/2024

DOL

DOL

ANTONIO ESTIVEZ

442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018

06/12/2023

DOL

NYC

ARADCO CONSTRUCTION
CORP

115-46 132RD ST
SOUTH OZONE PARK NY
11420

09/17/2020

09/17/2025

DOL

DOL

ARNOLD A. PAOLINI

1250 BROADWAY ST
BUFFALO NY 14212

02/03/2020

02/03/2025

DOL

NYC

ARSHAD MEHMOOD

168-42 88TH AVENUE
JAMAICA NY 11432

11/20/2019

11/20/2024

DOL

DOL

ARVINDER ATWAL

65 KENNETH PLACE
NEW HYDE PARK NY 11040

07/19/2017

07/19/2022

DOL

NYC

*****6683

ATLAS RESTORATION CORP.

35-12 19TH AVENUE
ASTORIA NY 11105

08/02/2017

08/02/2022

DOL

NYC

*****5532

ATWAL MECHANICALS, INC

65 KENNETH PLACE
NEW HYDE PARK NY 11040

07/19/2017

07/19/2022

DOL

NYC

*****2591

AVI 212 INC.

260 CROPSEY AVENUE
APT 11GBROOKLYN NY 11214

10/30/2018

10/30/2023

DOL

NYC

AVM CONSTRUCTION CORP

117-72 123RD ST
SOUTH OZONE PARK NY
11420

09/17/2020

09/17/2025

DOL

NYC

AZIDABEGUM

524 MCDONALD AVENUE
BROOKLYN NY 11218

09/17/2020

09/17/2025

DOL

DOL

B & B DRYWALL, INC

206 WARREN AVE
APT 1WHITE PLAINS NY 10603

12/14/2021

12/14/2026

DOL

NYC

BALWINDER SINGH

421 HUDSON ST
SUITE C5NEW YORK NY 10014

02/20/2019

02/20/2024

DOL

NYC

BEAM CONSTRUCTION, INC.

50 MAIN ST
WHITE PLAINS NY 10606

01/04/2019

01/04/2024

DOL

DOL

BERNARD BEGLEY

38 LONG RIDGE ROAD
BEDFORD NY 10506

12/18/2019

12/18/2024

DOL

NYC

BHW CONTRACTING, INC.

401 HANOVER AVENUE
STATEN ISLAND NY 10304

01/11/2021

01/11/2026

DOL

DOL

06/12/2018

06/12/2023

DOL

DOL

*****3627

BJB CONSTRUCTION CORP.

38 LONG RIDGE ROAD
BEDFORD NY 10506

12/18/2019

12/18/2024

DOL

DOL

*****4512

BOB BRUNO EXCAVATING,
INC

5 MORNINGSIDE DR
AUBURN NY 13021

05/28/2019

05/28/2024

DOL

DOL

BOGDAN MARKOVSKI

370 W. PLEASANTVIEW AVE
SUITE 2.329HACKENSACK NJ
07601

02/11/2019

02/11/2024

DOL

DOL

BRADLEY J SCHUKA

4 BROTHERS ROAD
WAPPINGERS FALLS NY 12590

10/20/2020

10/20/2025

DOL

DOL

BRUCE P. NASH JR.

5841 BUTTERNUT ROAD
EAST SYRACUSE NY 13057

09/12/2018

09/12/2023

DOL

DOL

*****0225

C&D LAFACE
CONSTRUCTION, INC.

8531 OSWEGO RD
BALDWINSVILLE NY 13027

02/03/2020

01/09/2023

DOL

DOL

*****9383

C.C. PAVING AND
EXCAVATING, INC.

2610 SOUTH SALINA ST
SUITE 12SYRACUSE NY 13205

09/17/2020

09/17/2025

*****8421

*****8416

*****2113

EMPLOYER
DBA NAME

BIAGIO CANTISANI
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Article 8

DOL

DOL

*****9383

C.C. PAVING AND
EXCAVATING, INC.

2610 SOUTH SALINA ST
SUITE 12SYRACUSE NY 13205

12/04/2018

12/04/2023

DOL

DOL

*****4083

C.P.D. ENTERPRISES, INC

P.O BOX 281
WALDEN NY 12586

03/03/2020

03/03/2025

DOL

DOL

*****5161

CALADRI DEVELOPMENT
CORP.

1223 PARK ST.
PEEKSKILL NY 10566

05/17/2021

05/17/2026

DOL

DOL

*****3391

CALI ENTERPRISES, INC.

1223 PARK STREET
PEEKSKILL NY 10566

05/17/2021

05/17/2026

DOL

NYC

CALVIN WALTERS

465 EAST THIRD ST
MT. VERNON NY 10550

09/09/2019

09/09/2024

DOL

DOL

CANTISANI & ASSOCIATES
LTD

442 ARMONK RD
MOUNT KISCSO NY 10549

06/12/2018

06/12/2023

DOL

DOL

CANTISANI HOLDING LLC

06/12/2018

06/12/2023

DOL

DOL

CARMEN RACHETTA

8531 OSWEGO RD
BALDWINSVILLE NY 13027

02/03/2020

02/03/2025

DOL

DOL

CARMENA RACHETTA

8531 OSWEGO ROAD
BALDWINSVILLE NY 13027

02/03/2020

01/09/2023

DOL

DOL

*****3812

CARMODY "2" INC

06/12/2018

06/12/2023

DOL

DOL

*****1143

CARMODY BUILDING CORP

06/12/2018

06/12/2023

DOL

DOL

CARMODY CONCRETE
CORPORATION

06/12/2018

06/12/2023

DOL

DOL

CARMODY ENTERPRISES,
LTD.

442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018

06/12/2023

DOL

DOL

CARMODY INC

442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018

06/12/2023

DOL

DOL

06/12/2018

06/12/2023

DOL

DOL

CARMODY MAINTENANCE
CORPORATION

442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018

06/12/2023

DOL

DOL

CARMODY MASONRY CORP

442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018

06/12/2023

DOL

AG

CESAR J. AGUDELO

81-06 34TH AVENUE
APT. 6EJACKSON HEIGHTS NY
11372

02/07/2018

02/07/2023

DOL

DOL

CHANTICLEER
CONSTRUCTION LLC

4 BROTHERS ROAD
WAPPINGERS FALLS NY 12590

10/20/2020

10/20/2025

DOL

NYC

CHARLES ZAHRADKA

863 WASHINGTON STREET
FRANKLIN SQUARE NY 11010

03/10/2020

03/10/2025

DOL

DOL

CHRISTOPHER GRECO

26 NORTH MYRTLE AVENUE
SPRING VALLEY NY 10956

02/18/2021

02/18/2026

DOL

DOL

CHRISTOPHER J MAINI

19 CAITLIN AVE
JAMESTOWN NY 14701

09/17/2018

09/17/2023

DOL

DOL

CHRISTOPHER
PAPASTEFANOU A/K/A CHRIS
PAPASTEFANOU

1445 COMMERCE AVE
BRONX NY 10461

05/30/2019

05/30/2024

DOL

DOL

*****1927

CONSTRUCTION PARTS
WAREHOUSE, INC.

CPW

5841 BUTTERNUT ROAD
EAST SYRACUSE NY 13057

09/12/2018

09/12/2023

DOL

DOL

*****3228

CROSS-COUNTY
LANDSCAPING AND TREE
SERVICE, INC.

ROCKLAND
TREE
SERVICE

26 NORTH MYRTLE AVENUE
SPRING VALLEY NY 10956

02/18/2021

02/18/2026

DOL

DOL

*****2524

CSI ELECTRICAL &
MECHANICAL INC

42-32 235TH ST
DOUGLASTON NY 11363

01/14/2019

01/14/2024

DOL

NYC

DALJIT KAUR BOPARAI

185-06 56TH AVE
FRESH MEADOW NY 11365

10/17/2017

10/17/2022

DOL

DOL

DANCO CONSTRUCTION
UNLIMITED INC.

485 RAFT AVENUE
HOLBROOK NY 11741

10/19/2021

10/19/2026

DOL

DOL

DARIAN L COKER

2610 SOUTH SALINA ST
SUITE 2CSYRACUSE NY 13205

09/17/2020

09/17/2025

DOL

DOL

DARIAN L COKER

2610 SOUTH SALINA ST
SUITE 2CSYRACUSE NY 13205

12/04/2018

12/04/2023

DOL

NYC

DAVID WEINER

14 NEW DROP LANE
2ND FLOORSTATEN ISLAND
NY 10306

11/14/2019

11/14/2024

DOL

AG

DEBRA MARTINEZ

31 BAY ST
BROOKLYN NY 11231

03/28/2018

03/28/2023

DOL

DOL

DELPHI PAINTING &
DECORATING CO INC

1445 COMMERCE AVE
BRONX NY 10461

05/30/2019

05/30/2024

DOL

DOL

DF CONTRACTORS OF
ROCHESTER, INC.

1835 DAANSEN RD.
PALMYRA NY 14522

05/16/2017

05/16/2022

*****3812

*****0026

*****7619

CARMODY
CONTRACTIN
G AND
CARMODY
CONTRACTIN
G CORP.

442 ARMONK RD
MOUNT KISCO NY 10549

CARMODY INDUSTRIES INC
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DOL

DOL

DF CONTRACTORS, INC.

1835 DAANSEN RD.
PALMYRA NY 14522

05/16/2017

05/16/2022

DOL

NYC

DIMITRIOS TSOUMAS

35-12 19TH AVENUE
ASTORIA NY 11105

08/02/2017

08/02/2022

DOL

DOL

DOMENICO LAFACE

8531 OSWEGO RD
BALDWINSVILLE NY 13027

02/03/2020

01/09/2023

DOL

DOL

1835 DAANSEN RD.
PALMYRA NY 14522

05/16/2017

05/16/2022

DOL

DOL

DONALD R. FORSAY

1835 DAANSEN RD.
PALMYRA NY 14522

05/16/2017

05/16/2022

DOL

NYC

DUARTE LOPES

66-05 WOODHAVEN BLVD.
STE 2REGO PARK NY 11374

04/20/2017

04/20/2022

DOL

DOL

EAGLE MECHANICAL AND
GENERAL CONSTRUCTION
LLC

11371 RIDGE RD
WOLCOTT NY 14590

02/03/2020

02/03/2025

DOL

DOL

EAST COAST PAVING

2238 BAKER RD
GILLETT PA 16923

03/12/2018

03/12/2023

DOL

DA

EDWIN HUTZLER

2375 RAYNOR STREET
RONKONKOMA NY 11779

08/04/2021

08/04/2026

DOL

DOL

*****0780

EMES HEATING & PLUMBING
CONTR

5 EMES LANE
MONSEY NY 10952

01/20/2002

01/20/3002

DOL

NYC

*****5917

EPOCH ELECTRICAL, INC

97-18 50TH AVE
CORONA NY 11368

04/19/2018

04/19/2024

DOL

DOL

FAIGY LOWINGER

11 MOUNTAIN RD
28 VAN BUREN DRMONROE
NY 10950

03/20/2019

03/20/2024

DOL

DOL

FRANK BENEDETTO

19 CATLIN AVE
JAMESTOWN NY 14701

09/17/2018

09/17/2023

DOL

DOL

19 CAITLIN AVE
JAMESTOWN NY 14701

09/17/2018

09/17/2023

DOL

NYC

FRANK MAINI

1766 FRONT ST
YORKTOWN HEIGHTS NY
10598

01/17/2018

01/17/2023

DOL

DA

FREDERICK HUTZLER

2375 RAYNOR STREET
RONKONKOMA NY 11779

08/04/2021

08/04/2026

DOL

NYC

G & G MECHANICAL
ENTERPRISES, LLC.

1936 HEMPSTEAD TURNPIKE
EAST MEDOW NY 11554

11/29/2019

11/29/2024

DOL

DOL

GABRIEL FRASSETTI

04/10/2019

04/10/2024

DOL

NYC

GAYATRI MANGRU

21 DAREWOOD LANE
VALLEY STREAM NY 11581

09/17/2020

09/17/2025

DOL

DOL

GEOFF CORLETT

415 FLAGGER AVE
#302STUART FL 34994

10/31/2018

10/31/2023

DOL

DA

GEORGE LUCEY

150 KINGS STREET
BROOKLYN NY 11231

01/19/1998

01/19/2998

DOL

DOL

GIGI SCHNECKENBURGER

261 MILL RD
EAST AURORA NY 14052

05/29/2019

05/29/2024

DOL

DOL

GIOVANNI LAFACE

8531 OSWEGO RD
BALDWINSVILLE NY 13027

02/03/2020

01/09/2023

DOL

NYC

405 BARRETTO ST
BRONX NY 10474

05/31/2018

05/31/2023

DOL

NYC

GREAT ESTATE
CONSTRUCTION, INC.

327 STAGG ST
BROOKLYN NY 11206

10/10/2017

10/10/2022

DOL

DOL

GREGORY S. OLSON

P.O BOX 100
200 LATTA BROOK
PARKHORSEHEADS NY 14845

03/08/2018

03/08/2023

DOL

DOL

HANS RATH

24 ELDOR AVENUE
NEW CITY NY 10956

02/03/2020

02/03/2025

DOL

NYC

*****3228

HEIGHTS ELEVATOR CORP.

1766 FRONT ST
YORKTOWN HEIGHTS NY
10598

01/17/2018

01/17/2023

DOL

DOL

*****5131

INTEGRITY MASONRY, INC.

722 8TH AVE
WATERVLIET NY 12189

06/05/2018

06/05/2023

DOL

DOL

IRENE KASELIS

32 PENNINGTON AVE
WALDWICK NJ 07463

05/30/2019

05/30/2024

DOL

DOL

J. WASE CONSTRUCTION
CORP.

8545 RT 9W
ATHENS NY 12015

03/09/2021

03/09/2026

DOL

DOL

J.A. HIRES CADWALLADER

P.O BOX 100
200 LATTA BROOK
PARKHORSEHEADS NY 14845

03/08/2018

03/08/2023

DOL

DOL

JAMES C. DELGIACCO

722 8TH AVE
WATERVLIET NY 12189

06/05/2018

06/05/2023

DOL

DOL

JAMES J. BAKER

7901 GEE ROAD
CANASTOTA NY 13032

08/17/2021

08/17/2026

*****3242

*****5175

*****4722

*****6616

*****3164

*****9211

DONALD R. FORSAY

FRANK BENEDETTO AND
CHRISTOPHER J MAINI

GLOBE GATES INC

DF LAWN
SERVICE

B&M
CONCRETE

GLOBAL
OVERHEAD
DOORS

M&R
CONCRETE
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DOL

DOL

JAMES LIACONE

9365 WASHINGTON ST
LOCKPORT IL 60441

07/23/2018

07/23/2023

DOL

DOL

JAMES RACHEL

9365 WASHINGTON ST
LOCKPORT IL 60441

07/23/2018

07/23/2023

DOL

DOL

JASON P. RACE

3469 STATE RT. 69
PERISH NY 13131

09/29/2021

09/29/2026

DOL

DOL

JASON P. RACE

3469 STATE RT. 69
PERISH NY 13131

02/09/2022

02/09/2027

DOL

DOL

*****7993

JBS DIRT, INC.

7901 GEE ROAD
CANASTOTA NY 13032

08/17/2021

08/17/2026

DOL

DOL

*****5368

JCH MASONRY &
LANDSCAPING INC.

35 CLINTON AVE
OSSINING NY 10562

09/12/2018

09/12/2023

DOL

NYC

JENNIFER GUERRERO

1936 HEMPSTEAD TURNPIKE
EAST MEADOW NY 11554

11/29/2019

11/29/2024

DOL

DOL

JIM PLAUGHER

17613 SANTE FE LINE ROAD
WAYNEFIELD OH 45896

07/16/2021

07/16/2026

DOL

AG

JOHN ANTHONY MASSINO

36-49 204TH STREET
BAYSIDE NY 11372

02/07/2018

02/07/2023

DOL

DOL

JOHN F. CADWALLADER

200 LATTA BROOK PARK
HORSEHEADS NY 14845

03/08/2018

03/08/2023

DOL

DOL

P.O BOX 100
200 LATTA BROOK
PARKHORSEHEADS NY 14845

03/08/2018

03/08/2023

DOL

DOL

JOHN GOCEK

14B COMMERCIAL AVE
ALBANY NY 12065

11/14/2019

11/14/2024

DOL

DOL

JOHN LUCIANO

05/14/2018

05/14/2023

DOL

DOL

JOHN MARKOVIC

47 MANDON TERRACE
HAWTHORN NJ 07506

03/29/2021

03/29/2026

DOL

DOL

JOHN WASE

8545 RT 9W
ATHENS NY 12015

03/09/2021

03/09/2026

DOL

AG

JOHNCO CONTRACTING, INC.

36-49 204TH STREET
BAYSIDE NY 11372

02/07/2018

02/07/2023

DOL

DOL

JON E DEYOUNG

261 MILL RD
P.O BOX 296EAST AURORA
NY 14052

05/29/2019

05/29/2024

DOL

DOL

JORGE RAMOS

8970 MIKE GARCIA DR
MANASSAS VA 20109

07/16/2021

07/16/2026

DOL

DOL

JORI PEDERSEN

415 FLAGER AVE
#302STUART FL 34994

10/31/2018

10/31/2023

DOL

DOL

JOSE CHUCHUCA

35 CLINTON AVE
OSSINING NY 10562

09/12/2018

09/12/2023

DOL

NYC

JOSEPH FOLEY

66-05 WOODHAVEN BLVD.
STE 2REGO PARK NY 11374

04/20/2017

04/20/2022

DOL

NYC

JOSEPH MARTINO

1535 RICHMOND AVENUE
STATEN ISLAND NY 10314

12/13/2017

12/13/2022

DOL

DOL

JOY MARTIN

2404 DELAWARE AVE
NIGARA FALLS NY 14305

09/12/2018

09/12/2023

DOL

DOL

*****5116

JP RACE PAINTING, INC. T/A
RACE PAINTING

3469 STATE RT. 69
PERISH NY 13131

02/09/2022

02/09/2027

DOL

DOL

*****5116

JP RACE PAINTING, INC. T/A
RACE PAINTING

3469 STATE RT. 69
PERISH NY 13131

09/29/2021

09/29/2026

DOL

DOL

JULIUS AND GITA BEHREND

5 EMES LANE
MONSEY NY 10952

11/20/2002

11/20/3002

DOL

DOL

KARIN MANGIN

796 PHELPS ROAD
FRANKLIN LAKES NJ 07417

12/01/2020

12/01/2025

DOL

DOL

KATE E. CONNOR

7088 INTERSTATE ISLAND RD
SYRACUSE NY 13209

03/31/2021

03/31/2026

DOL

DOL

KATIE BURDICK

2238 BAKER RD
GILLETT PA 16923

03/12/2018

03/12/2023

DOL

DOL

KELC DEVELOPMENT, INC

7088 INTERSTATE ISLAND RD
SYRACUSE NY 13209

03/31/2021

03/31/2026

DOL

DOL

KIMBERLY F. BAKER

7901 GEE ROAD
CANASTOTA NY 13032

08/17/2021

08/17/2026

DOL

DOL

*****3490

L&M
CONSTRUCTION/DRYWALL
INC.

1079 YONKERS AVE
YONKERS NY 10704

08/07/2018

08/07/2023

DOL

DA

*****8816

LAKE CONSTRUCTION AND
DEVELOPMENT
CORPORATION

150 KINGS STREET
BROOKLYN NY 11231

08/19/1998

08/19/2998

DOL

DOL

LAVERN GLAVE

161 ROBYN RD
MONROE NY 10950

01/30/2018

01/30/2023

DOL

DOL

LEN.J CONSTRUCTION, LLC

PO BOX 10007
ALBANY NY 12201

06/24/2016

09/19/2022

*****4612

*****0600

*****2959

*****4388

JOHN F. CADWALLADER, INC.

THE GLASS
COMPANY
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DOL

DOL

*****4388

LEN.J CONSTRUCTION, LLC

PO BOX 10007
ALBANY NY 12201

06/24/2016

09/19/2022

DOL

DOL

*****4388

LEN.J CONSTRUCTION, LLC

PO BOX 10007
ALBANY NY 12201

09/19/2017

09/19/2022

DOL

DOL

*****4388

LEN.J CONSTRUCTION, LLC

PO BOX 10007
ALBANY NY 12201

09/19/2017

09/19/2022

DOL

DOL

*****4388

LEN.J CONSTRUCTION, LLC

PO BOX 10007
ALBANY NY 12201

01/17/2017

09/19/2022

DOL

DOL

*****4388

LEN.J CONSTRUCTION, LLC

PO BOX 10007
ALBANY NY 12201

09/19/2017

09/19/2022

DOL

DOL

*****4388

LEN.J CONSTRUCTION, LLC

PO BOX 10007
ALBANY NY 12201

09/19/2017

09/19/2022

DOL

DOL

*****4388

LEN.J CONSTRUCTION, LLC

PO BOX 10007
ALBANY NY 12201

08/14/2017

09/19/2022

DOL

DOL

LEROY NELSON JR

PO BOX 10007
ALBANY NY 12201

09/19/2017

09/19/2022

DOL

DOL

LEROY NELSON JR

PO BOX 10007
ALBANY NY 12201

09/19/2017

09/19/2022

DOL

DOL

LEROY NELSON JR

PO BOX 10007
ALBANY NY 12201

09/19/2017

09/19/2022

DOL

DOL

LEROY NELSON JR

PO BOX 10007
ALBANY NY 12201

09/19/2017

09/19/2022

DOL

DOL

LEROY NELSON JR

PO BOX 10007
ALBANY NY 12201

08/14/2017

08/14/2022

DOL

DOL

LEROY NELSON JR

PO BOX 10007
ALBANY NY 12201

01/17/2017

09/19/2022

DOL

DA

*****4460

LONG ISLAND GLASS &
STOREFRONTS, LLC

4 MANHASSET TRL
RIDGE NY 11961

09/06/2018

09/06/2023

DOL

AG

*****4216

LOTUS-C CORP.

81-06 34TH AVENUE
APT. 6EJACKSON HEIGHTS NY
11372

02/07/2018

02/07/2023

DOL

DOL

LOUIS A. CALICCHIA

1223 PARK ST.
PEEKSKILL NY 10566

05/17/2021

05/17/2026

DOL

NYC

LUBOMIR PETER SVOBODA

27 HOUSMAN AVE
STATEN ISLAND NY 10303

12/26/2019

12/26/2024

DOL

NYC

M & L STEEL & ORNAMENTAL
IRON CORP.

27 HOUSMAN AVE
STATEN ISLAND NY 10303

12/26/2019

12/26/2024

DOL

DOL

MAINSTREAM SPECIALTIES,
INC.

11 OLD TOWN RD
SELKIRK NY 12158

02/02/2021

02/02/2026

DOL

DA

MANUEL P TOBIO

150 KINGS STREET
BROOKLYN NY 14444

08/19/1998

08/19/2998

DOL

DA

MANUEL TOBIO

150 KINGS STREET
BROOKLYN NY 11231

08/19/1998

08/19/2998

DOL

NYC

MAREK FABIJANOWSKI

50 MAIN ST
WHITE PLAINS NY 10606

01/04/2019

01/04/2024

DOL

NYC

MARIA NUBILE

84-22 GRAND AVENUE
ELMHURST NY 11373

03/10/2020

03/10/2025

DOL

DOL

MASONRY CONSTRUCTION,
INC.

442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018

06/12/2023

DOL

DOL

MASONRY INDUSTRIES, INC.

442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018

06/12/2023

DOL

NYC

MATINA KARAGIANNIS

97-18 50TH AVE
CORONA NY 11368

04/19/2018

04/19/2023

DOL

DOL

MATTHEW P. KILGORE

4156 WILSON ROAD EAST
TABERG NY 13471

03/26/2019

03/26/2024

DOL

DOL

MAURICE GAWENO

442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018

06/12/2023

DOL

DOL

MCLEAN "MIKKI BEANE"

1229 JAMES STREET
SYRACUSE NY 13203

05/02/2017

05/02/2022

DOL

DOL

MCLEAN "MIKKI" DRAKE

1229 JAMES STREET
SYRACUSE NY 13203

05/02/2017

05/02/2022

DOL

DOL

MCLEAN M DRAKE-BEANE

1229 JAMES STREET
SYRACUSE NY 13203

05/02/2017

05/02/2022

DOL

DOL

*****9445

MCLEAN M WALSH

ELITE
PROFESSION
AL PAINTING
OF CNY

1229 JAMES STREET
SYRACUSE NY 13203

05/02/2017

05/02/2022

DOL

DOL

*****9445

MCLEAN M WALSH

ELITE
PROFESSION
AL PAINTING
OF CNY

1229 JAMES STREET
SYRACUSE NY 13203

05/02/2017

05/02/2022

DOL

DOL

MICHAEL LENIHAN

1079 YONKERS AVE
UNIT 4YONKERS NY 10704

08/07/2018

08/07/2023

DOL

AG

MICHAEL RIGLIETTI

31 BAY ST
BROOKLYN NY 11231

03/28/2018

03/28/2023

*****2196

*****3333
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DOL

*****4829

MILESTONE ENVIRONMENTAL
CORPORATION

704 GINESI DRIVE
SUITE 29MORGANVILLE NJ
07751

04/10/2019

04/10/2024

DOL

NYC

*****9926

MILLENNIUM FIRE
PROTECTION, LLC

325 W. 38TH STREET
SUITE 204NEW YORK NY
10018

11/14/2019

11/14/2024

DOL

NYC

*****0627

MILLENNIUM FIRE SERVICES,
LLC

14 NEW DROP LNE
2ND FLOORSTATEN ISLAND
NY 10306

11/14/2019

11/14/2024

DOL

AG

MSR ELECTRICAL
CONSTRUCTION CORP.

31 BAY ST
BROOKLYN NY 11231

03/28/2018

03/28/2023

DOL

NYC

MUHAMMED A. HASHEM

524 MCDONALD AVENUE
BROOKLYN NY 11218

09/17/2020

09/17/2025

DOL

NYC

NAMOW, INC.

84-22 GRAND AVENUE
ELMHURST NY 11373

03/10/2020

03/10/2025

DOL

DA

*****9786

NATIONAL INSULATION & GC
CORP

180 MILLER PLACE
HICKSVILLE NY 11801

12/12/2018

12/12/2023

DOL

DOL

*****3684

NATIONAL LAWN
SPRINKLERS, INC.

645 N BROADWAY
WHITE PLAINS NY 10603

05/14/2018

05/14/2023

DOL

DOL

NICHOLE E. FRASER A/K/A
NICHOLE RACE

3469 STATE RT. 69
PERISH NY 13131

09/29/2021

09/29/2026

DOL

DOL

NICHOLE E. FRASER A/K/A
NICHOLE RACE

3469 STATE RT. 69
PERISH NY 13131

02/09/2022

02/09/2027

DOL

DOL

*****7429

NICOLAE I. BARBIR

444 SCHANTZ ROAD
ALLENTOWN PA 18104

09/17/2020

09/17/2025

DOL

DOL

*****1845

OC ERECTERS, LLC A/K/A OC
ERECTERS OF NY INC.

1207 SW 48TH TERRACE
DEERFIELD BEACH FL 33442

01/16/2018

01/16/2023

DOL

DOL

PAULINE CHAHALES

935 S LAKE BLVD
MAHOPAC NY 10541

03/02/2021

03/02/2026

DOL

DOL

PETER STEVENS

11 OLD TOWN ROAD
SELKIRK NY 12158

02/02/2021

02/02/2026

DOL

DOL

*****0466

PRECISION BUILT FENCES,
INC.

1617 MAIN ST
PEEKSKILL NY 10566

03/03/2020

03/03/2025

DOL

NYC

*****4532

PROFESSIONAL PAVERS
CORP.

66-05 WOODHAVEN BLVD.
REGO PARK NY 11374

04/20/2017

04/20/2022

DOL

NYC

RASHEL CONSTRUCTION
CORP

524 MCDONALD AVENUE
BROOKLYN NY 11218

09/17/2020

09/17/2025

DOL

DOL

*****1068

RATH MECHANICAL
CONTRACTORS, INC.

24 ELDOR AVENUE
NEW CITY NY 10956

02/03/2020

02/03/2025

DOL

DOL

*****2633

RAW POWER ELECTRIC CORP

3 PARK CIRCLE
MIDDLETOWN NY 10940

01/30/2018

01/30/2023

DOL

AG

*****7015

RCM PAINTING INC.

69-06 GRAND AVENUE
2ND FLOORMASPETH NY
11378

02/07/2018

02/07/2023

DOL

DA

*****7559

REGAL CONTRACTING INC.

24 WOODBINE AVE
NORTHPORT NY 11768

10/01/2020

10/01/2025

DOL

DOL

REGINALD WARREN

161 ROBYN RD
MONROE NY 10950

01/30/2018

01/30/2023

DOL

DOL

RICH T CONSTRUCTION

107 WILLOW WOOD LANE
CAMILLUS NY 13031

11/13/2018

11/13/2023

DOL

DOL

RICHARD MACONE

8617 THIRD AVE
BROOKLYN NY 11209

09/17/2018

09/17/2023

DOL

DOL

RICHARD REGGIO

1617 MAIN ST
PEEKSKILL NY 10566

03/03/2020

03/03/2025

DOL

DOL

108 LAMONT AVE
SYRACUSE NY 13209

10/16/2018

10/16/2023

DOL

DOL

RICHARD TIMIAN JR.

108 LAMONT AVE
SYRACUSE NY 13209

10/16/2018

10/16/2023

DOL

DOL

RICHARD TIMIAN JR.

108 LAMONT AVE
SYRACUSE NY 13209

11/13/2018

11/13/2023

DOL

DOL

ROBBYE BISSESAR

89-51 SPRINGFIELD BLVD
QUEENS VILLAGE NY 11427

01/11/2003

01/11/3003

DOL

DOL

ROBERT A. VALERINO

3841 LANYARD COURT
NEW PORT RICHEY FL 34652

07/09/2019

07/09/2024

DOL

DOL

ROBERT BRUNO

5 MORNINGSIDE DRIVE
AUBURN NY 13021

05/28/2019

05/28/2024

DOL

DOL

RODERICK PUGH

404 OAK ST
SUITE 101SYRACUSE NY
13203

07/23/2018

07/23/2023

DOL

DOL

RODERICK PUGH
CONSTRUCTION INC.

404 OAK ST
SUITE 101SYRACUSE NY
13203

07/23/2018

07/23/2023

DOL

DOL

ROMEO WARREN

161 ROBYN RD
MONROE NY 10950

01/30/2018

01/30/2023

*****9148

*****9148

*****4880

RICHARD TIMIAN

BESTUCCO
CONSTRUCTI
ON, INC.

RICH T
CONSTRUCTI
ON
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Article 8

DOL

DOL

RONALD MESSEN

DOL

DOL

ROSEANNE CANTISANI

DOL

DOL

*****1365

S & L PAINTING, INC.

DOL

DOL

*****7730

DOL

11/14/2019

11/14/2024

06/12/2018

06/12/2023

11 MOUNTAIN ROAD
P.O BOX 408MONROE NY
10950

03/20/2019

03/20/2024

S C MARTIN GROUP INC.

2404 DELAWARE AVE
NIAGARA FALLS NY 14305

09/12/2018

09/12/2023

DOL

SAL FRESINA MASONRY
CONTRACTORS, INC.

1935 TEALL AVENUE
SYRACUSE NY 13206

07/16/2021

07/16/2026

DOL

DOL

SAL MASONRY
CONTRACTORS, INC.

(SEE COMMENTS)
SYRACUSE NY 13202

07/16/2021

07/16/2026

DOL

DOL

SALFREE ENTERPRISES INC

P.O BOX 14
2821 GARDNER RDPOMPEI NY
13138

07/16/2021

07/16/2026

DOL

DOL

SALVATORE A FRESINA A/K/A
SAM FRESINA

107 FACTORY AVE
P.O BOX 11070SYRACUSE NY
13218

07/16/2021

07/16/2026

DOL

DOL

SAM FRESINA

107 FACTORY AVE
P.O BOX 11070SYRACUSE NY
13218

07/16/2021

07/16/2026

DOL

NYC

SAM WATERPROOFING INC

168-42 88TH AVENUE
APT.1 AJAMAICA NY 11432

11/20/2019

11/20/2024

DOL

NYC

SANDEEP BOPARAI

185-06 56TH AVE
FRESH MEADOW NY 11365

10/17/2017

10/17/2022

DOL

NYC

*****1130

SCANA CONSTRUCTION
CORP.

863 WASHINGTON STREET
FRANKLIN SQUARE NY 11010

03/10/2020

03/10/2025

DOL

DOL

*****2045

SCOTT DUFFIE

P.O BOX 111
CORNWALL NY 12518

03/03/2020

03/03/2025

DOL

DOL

SCOTT DUFFIE

P.O BOX 111
CORNWALL NY 12518

03/03/2020

03/03/2025

DOL

NYC

*****6597

SHAIRA CONSTRUCTION
CORP.

421 HUDSON STREET
SUITE C5NEW YORK NY 10014

02/20/2019

02/20/2024

DOL

DOL

*****1961

SHANE BURDICK

2238 BAKER ROAD
GILLETT PA 16923

03/12/2018

03/12/2023

DOL

DOL

SHANE BURDICK

2238 BAKER ROAD
GILLETT PA 16923

03/12/2018

03/12/2023

DOL

DOL

SHANE NOLAN

9365 WASHINGTON ST
LOCKPORT IL 60441

07/23/2018

07/23/2023

DOL

DOL

SHULEM LOWINGER

11 MOUNTAIN ROAD
28 VAN BUREN DRMONROE
NY 10950

03/20/2019

03/20/2024

DOL

DOL

*****0816

SOLAR ARRAY SOLUTIONS,
LLC

9365 WASHINGTON ST
LOCKPORT IL 60441

07/23/2018

07/23/2023

DOL

DOL

*****0440

SOLAR GUYS INC.

8970 MIKE GARCIA DR
MANASSAS VA 20109

07/16/2021

07/16/2026

DOL

NYC

SOMATIE RAMSUNAHAI

115-46 132ND ST
SOUTH OZONE PARK NY
11420

09/17/2020

09/17/2025

DOL

DOL

SOUTH BUFFALO ELECTRIC,
INC.

1250 BROADWAY ST
BUFFALO NY 14212

02/03/2020

02/03/2025

DOL

DOL

STANADOS KALOGELAS

485 RAFT AVENUE
HOLBROOK NY 11741

10/19/2021

10/19/2026

DOL

DOL

*****3496

STAR INTERNATIONAL INC

89-51 SPRINGFIELD BLVD
QUEENS VILLAGE NY 11427

08/11/2003

08/11/3003

DOL

DOL

*****6844

STEAM PLANT AND CHX
SYSTEMS INC.

14B COMMERCIAL AVENUE
ALBANY NY 12065

11/14/2019

11/14/2024

DOL

DOL

*****9933

STEED GENERAL
CONTRACTORS, INC.

1445 COMMERCE AVE
BRONX NY 10461

05/30/2019

05/30/2024

DOL

DOL

*****9528

STEEL-IT, LLC.

17613 SANTE FE LINE ROAD
WAYNESFIELD OH 45896

07/16/2021

07/16/2026

DOL

DOL

STEFANOS PAPASTEFANOU,
JR. A/K/A STEVE
PAPASTEFANOU, JR.

256 WEST SADDLE RIVER RD
UPPER SADDLE RIVER NJ
07458

05/30/2019

05/30/2024

DOL

DOL

STEVE TATE

415 FLAGER AVE
#302STUART FL 34994

10/31/2018

10/31/2023

DOL

DOL

STEVEN MARTIN

2404 DELWARE AVE
NIAGARA FALLS NY 14305

09/12/2018

09/12/2023

DOL

DOL

*****3800

SUBURBAN RESTORATION
CO. INC.

5-10 BANTA PLACE
FAIR LAWN PLACE NJ 07410

03/29/2021

03/29/2026

DOL

NYC

*****5863

SUKHMANY CONSTRUCTION,
INC.

185-06 56TH AVE
FRESH MEADOW NY 11365

10/17/2017

10/17/2022

*****9874

*****0349

*****2221

14B COMMERCIAL AVE
ALBANY NY 12065

DUFFIE'S
ELECTRIC,
INC.

CENTRAL
TRAFFIC
CONTROL,
LLC.
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Article 8

DOL

DOL

*****1060

SUNN ENTERPRISES GROUP,
LLC

370 W. PLEASANTVIEW AVE
SUITE 2.329HACKENSACK NJ
07601

02/11/2019

02/11/2024

DOL

DOL

*****8209

SYRACUSE SCALES, INC.

158 SOLAR ST
SYRACUSE NY 13204

01/07/2019

01/07/2024

DOL

DOL

TALAILA OCAMPA

1207 SW 48TH TERRACE
DEERFIELD BEACH FL 33442

01/16/2018

01/16/2023

DOL

DOL

TERRY THOMPSON

11371 RIDGE RD
WOLCOTT NY 14590

02/03/2020

02/03/2025

DOL

DOL

TERSAL CONSTRUCTION
SERVICES INC

107 FACTORY AVE
P.O BOX 11070SYRACUSE NY
13208

07/16/2021

07/16/2026

DOL

DOL

TERSAL CONTRACTORS, INC.

221 GARDNER RD
P.O BOX 14POMPEI NY 13138

07/16/2021

07/16/2026

DOL

DOL

TERSAL DEVELOPMENT
CORP.

1935 TEALL AVENUE
SYRACUSE NY 13206

07/16/2021

07/16/2026

DOL

DOL

TEST

P.O BOX 123
ALBANY NY 12204

05/20/2020

05/20/2025

DOL

DOL

*****6789

TEST1000

P.O BOX 123
ALBANY NY 12044

03/01/2021

03/01/2026

DOL

DOL

*****5766

THE COKER CORPORATION

COKER
2610 SOUTH SALINA ST
CORPORATIO SUITE 14SYRACUSE NY 13205
N

12/04/2018

12/04/2023

DOL

DOL

*****5766

THE COKER CORPORATION

COKER
2610 SOUTH SALINA ST
CORPORATIO SUITE 14SYRACUSE NY 13205
N

09/17/2020

09/17/2025

DOL

DA

*****4106

TRIPLE H CONCRETE CORP

2375 RAYNOR STREET
RONKONKOMA NY 11779

08/04/2021

08/04/2026

DOL

DOL

*****6392

V.M.K CORP.

8617 THIRD AVE
BROOKLYN NY 11209

09/17/2018

09/17/2023

DOL

DOL

*****6418

VALHALLA CONSTRUCTION,
LLC.

796 PHLEPS ROAD
FRANKLIN LAKES NJ 07417

12/01/2020

12/01/2025

DOL

NYC

*****2426

VICKRAM MANGRU

21 DAREWOOD LANE
VALLEY STREAM NY 11581

09/17/2020

09/17/2025

DOL

NYC

VICKRAM MANGRU

21 DAREWOOD LANE
VALLEY STREAM NY 11581

09/17/2020

09/17/2025

DOL

DOL

VICTOR ALICANTI

42-32 235TH ST
DOUGLASTON NY 11363

01/14/2019

01/14/2024

DOL

NYC

VIKTAR PATONICH

2630 CROPSEY AVE
BROOKLYN NY 11214

10/30/2018

10/30/2023

DOL

DOL

VIKTORIA RATH

24 ELDOR AVENUE
NEW CITY NY 10956

02/03/2020

02/03/2025

DOL

NYC

VITO GARGANO

1535 RICHMOND AVE
STATEN ISLAND NY 10314

12/13/2017

12/13/2022

DOL

NYC

*****3673

WALTERS AND WALTERS,
INC.

465 EAST AND THIRD ST
MT. VERNON NY 10550

09/09/2019

09/09/2024

DOL

DOL

*****3296

WESTERN NEW YORK
CONTRACTORS, INC.

3841 LAYNARD COURT
NEW PORT RICHEY FL 34652

07/09/2019

07/09/2024

DOL

DOL

WHITE PLAINS CARPENTRY
CORP

442 ARMONK RD

06/12/2018

06/12/2023

DOL

DOL

WILLIAM C WATKINS

1229 JAMES STREET
SYRACUSE NY 13203

05/02/2017

05/02/2022

DOL

DOL

WILLIAM G. PROERFRIEDT

85 SPRUCEWOOD ROAD
WEST BABYLON NY 11704

01/19/2021

01/19/2026

DOL

DOL

*****5924

WILLIAM G. PROPHY, LLC

54 PENTAQUIT AVE
BAYSHORE NY 11706

01/19/2021

01/19/2026

DOL

DOL

*****4043

WINDSHIELD INSTALLATION
NETWORK, INC.

200 LATTA BROOK PARK
HORSEHEADS NY 14845

03/08/2018

03/08/2023

DOL

DOL

*****4730

XGD SYSTEMS, LLC

415 GLAGE AVE
#302STUART FL 34994

10/31/2018

10/31/2023

DOL

NYC

ZAKIR NASEEM

30 MEADOW ST
BROOKLYN NY 11206

10/10/2017

10/10/2022

DOL

NYC

ZHN CONTRACTING CORP

30 MEADOW ST
BROOKLYN NY 11206

10/10/2017

10/10/2022

*****9733

*****8277

VICK
CONSTRUCTI
ON

WGP
CONTRACTIN
G, INC.

TDI GOLF
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Design and Construction

Division of Construction, 35th Floor, Corning Tower
The Governor Nelson A. Rockefeller Empire State Plaza
Albany, New York 12242
Phone: (518) 474-0331
FAX: (518) 474-8201

SCHEDULE OF SUBMITTALS
PROJECT NO.: 47182-C
FACILITY: State Armory, Binghamton, NY
CONTRACTOR:
PROJECT MANAGER: Keith Burger
DESIGN CONSULTANT: QPK Design
ENGINEER-IN-CHARGE:
LEGEND
PACK: SUBMITTAL PACKAGE
SD: SHOP DRAWINGS
PD: PRODUCT DATA
SAM: SAMPLES
QCS: QUALITY CONTROL SUBMITTALS
LEED: LEED SUBMITTALS
CCS: CONTRACT CLOSEOUT SUBMITTALS
SUBMITTAL REVIEW RESPONSIBILITY:
F: OGS FIELD OFFICE
F/O: OGS FIELD OFFICE / OFFICE (ALBANY)
D: CONSULTANT / DESIGNER
S: OGS SCHEDULING DEPARTMENT

RSM: Regional Safety Manager

INSTRUCTIONS TO THE CONTRACTOR
1. Refer to Section 013300 Submittals of the Project Manual for
general requirements regarding submittals and to Section 017716 CONTRACT CLOSEOUT for project closeout submittals.
2. Refer to Sections of the specifications indicated herein for details of
the requirements for each submittal listed.
3. Indicate in the rows (spaces) following each item:
a. Critical submittals and long lead items (mark with an 'X'). Some
critical submittals may already be identified by the design team.
Confirm that these are critical submittals.
b. The date the item will be submitted, and date approval is
required (allow at least 3 weeks), and the date delivery of the material
or equipment is necessary for completion of the work in accordance
with the Progress Schedule. The date entered for the submittal is the
last date a substitution will be considered. Proposed substitutions
must be made prior to the date entered if more than one substitution is
to be submitted for approval. Spaces which contain N/A do not require
dates.
4. An example of a Submittal Transmittal (BDC-42) can be located at:
http://www.ogs.ny.gov/BU/DC/forms/ContractorConstForms.asp
5. Submit Contract Closeout Submittals (CCS) prior to final inspection.
INSTRUCTIONS TO THE CONSULTANT / DESIGNER
1. Cut and paste required information from each Division (Div.X) tab
and place in the S.O.S. tab.
2. Delete Division (Div.X) tabs after the S.O.S. tab has been in-filled.
3. Indicate F, F/O or D in column E. Items in Div.1 have defaults that
can be modified as necessary.
4. Indicate items that are critical submittals in column F.
Note:
The following list of submittals is furnished for your convenience in
scheduling submittals. The list is not warranted to be complete and
does not take precedence over the contract documents. Enter
additional submittals, as required and modify this schedule to the
specific project. This S.O.S. will be used to populate the submittals
website log.

Updated: 10/16/2015
Printed: 6/16/2022

Project No.: 47182-C

Design and Construction

Division of Construction, 34th Floor, Corning Tower
The Governor Nelson A. Rockefeller Empire State Plaza

SCHEDULE OF SUBMITTALS
PROJECT NO.: 47182-C

SUBMITTALS FOR APPROVAL

Spec
Section

Sub
Section

Type

011100

Description

Critical
Submittals

F
F/O
D
S

Mark "X"
for all
that apply

1.04.A

QCS

Site Specific Safety Plan

011100

1.04.B

QCS

Employee Safety Orientation Training and Certificates

011100

1.04.B

QCS

Emergency Action and Evacuation Plan

013113

PROJECT SCHEDULE

013300

SUBMITTALS

Projected
Transmittal
Date:

Projected
Approval
Date:

Projected
Delivery
Date:

RSM

Schedule of Submittals (This form completed and
editted)

1.07.A

PD

017716

1.04.A

CCS

Project Record Documents

F

017716

1.05.A

CCS

Operation and maintenance, 2 copies

F

017716

1.06.A

CCS

Warranties

F

017716

1.07.A

CCS

Spare Parts and Maintenance Materials

F

024116
024116
024116

1.02.A
1.02.A

QCS
QCS

SELECTIVE DEMOLITION
Permits
Demolition Plan

D
D

028213
028213
028213
028213
028213
028213
028213
028213
028213
028213

1.07.A
1.07.A
1.07.A
1.07.A
1.07.A
1.07.A
1.07.A
1.07.A
1.07.A

PD
PD
PD
PD
PD
PD
PD
PD
PD

ASBESTOS ABATEMENT
Disposal Bags
Fireproofing
Glove Bags
Negative Air Pressure Units
HEPA Filters (Negative Air Pressure Units)
HEPA Filters (Respirators)
HEPA Filters (Vacuum Cleaners)
Respirators
Vacuum Cleaners

D
D
D
D
D
D
D
D
D

QCS

Asbestos Site Specific Variance Submittals; if a site
specific variance is sought submit the following: One
copy of the completed DOSH-751 and DOSH-465
forms

D

D
D
D
D
D
D
D
D
D
D
D
D

017716

028213

Contractor's Projected Dates
Allow at least 4 weeks for Approval
(allows time for any resubmission)

SAFETY

011100

013300

Send
to:

F

X

CONTRACT CLOSEOUT

1.07.B

028213
028213
028213
028213
028213
028213
028213
028213

1.07.B
1.07.C.1
1.07.C.4
1.07.C.2
1.07.C.3

QCS
QCS
QCS
QCS
QCS
QCS
QCS
QCS

Asbestos Site Specific Variance Submittals; if a site
specific variance is sought submit the following: One
copy of the New York State Department of Labor site
specific variance decision.
Notification Compliance Data
Work Plan
Abatement Contractor's Qualifications Data
Abatement Worker's Qualifications Data
Testing Lab Qualifications Data
Waste Transporter Permit
Landfill Permit

028213
028213
028213
028213

1.07.D
1.07.E
1.07.D
1.07.E

QCS
QCS
QCS
QCS

Waste Shipment Records and Disposal Site Receipts
Daily Log
Certificates
Air Monitoring Data

Updated: 10/16/2015
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Project No.: 47182-C

SCHEDULE OF SUBMITTALS
PROJECT NO.: 47182-C

SUBMITTALS FOR APPROVAL

Spec
Section
028213

Sub
Section
1.07

028304
028304
028304
028304
028304
028304
028304
028304
028304
028304
028304
028304
028304
028304
028304

1.06.A
1.06.A
1.06.A
1.06.A
1.06.A
1.06.A.2
1.06.A.1
1.06.A.1
1.06.C.1
1.06.A.3
1.06.a.3
1.06.C.2
1.06.C.1

Type
CCS

Description
Operation and Maintenance Data

PD
PD
PD
PD
PD
QCS
QCS
QCS
QCS
QCS
QCS
QCS
QCS
QCS

HANDLING OF LEAD CONTAINING MATERIALS
Resppirators
HEPA Filters (Respirators)
HEPA Filters (Vacuum Cleaners)
Vacuum Cleaners
Disposal Bags
Work Plan
Lead Handling Contractor's Qualifications Data
Lead Handling Worker's Qualifications Data
Testing Lab Qualifications Data
Waste Transporter Permit
Landfill Permit
Disposal Site Receipts
Test Data
Certificates

040121

Send
to:

Critical
Submittals

F
F/O
D
S

Mark "X"
for all
that apply

F

Contractor's Projected Dates
Allow at least 4 weeks for Approval
(allows time for any resubmission)

Projected
Transmittal
Date:

Projected
Approval
Date:

Projected
Delivery
Date:

D
D
D
D
D
D
D
D
D
D
D
D
D
D

MASONRY RESTORATION

040121

1.02.A.1

PD

Portland Cement

D

040121

1.02.A.2

PD

Lime

D

040121

1.02.A.3

PD

Mortar Pigments

D
D

040121

1.02.A.4

PD

Packaged Products: Manufacturer’s specifications and
application instructions for products specified

040121

1.02.A.5

PD

Sand

D

040121

1.02.A.6

PD

Stone Sills (Slate to match existing)

D

040121

1.02.B

SD

Stone Sills: Fabrication and anchorage

D

040121

1.02.C

SAM

Mortar for Exposed Joints and Cracks

D

040121

1.02.C

SAM

Masonry Units

D

040121

1.02.C

SAM

Stone Sills (Slate to match existing)

D

075323

ADHERED EPDM ROOFING SYSTEM

075323

1.04.A

075323

1.04.E

Submit all items, except contract closeout submittals
PACK and MSDS, at one time as a complete package.

D

PD

Proposed Deviations from Contract Documents

D
D

075323

1.04.F

PD

EPDM (Ethylene, Propylene, Diene, Monomer) Sheet
Membrane

075323

1.04.F

PD

Sheet Flashing

D

075323

1.04.F

PD

Inseam Tape

D

075323

1.04.F

PD

Cured EPDM Cover Tape

D

075323

1.04.F

PD

Uncured EPDM Cover Tape

D

D

075323

1.04.F

PD

Related Products: Membrane manufacturer’s bonding
adhesive, splicing cement, lap sealant, water cut-off
mastic, nite seal, pourable sealer, splice joint cleaning
agent and primer, insulation adhesive, and all other
products related to the sheet membrane system.

075323

1.04.F

PD

Insulation

D

075323

1.04.F

PD

Tapered Insulation System

D

075323

1.04.F

PD

Coverboard Insulation

D

075323

1.04.F

PD

Tapered Cricket System

D

075323

1.04.F

PD

Insulation and Membrane Fasteners

D

075323

1.04.F

PD

Base Flashing Fasteners

D

075323

1.04.F

PD

Termination Bar and Fasteners

D

075323

1.04.F

PD

EPDM Anchor Strips

D

075323

1.04.F

PD

Bitumen

D

Updated: 10/16/2015
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SCHEDULE OF SUBMITTALS
PROJECT NO.: 47182-C

SUBMITTALS FOR APPROVAL

Spec
Section

Sub
Section

Type

Description

Send
to:

Critical
Submittals

F
F/O
D
S

Mark "X"
for all
that apply

075323

1.04.F

PD

Coverboard and Insulation Board Adhesive

D

075323

1.04.F

PD

Pipe Flashing

D

075323

1.04.F

PD

Compression Clamp

D

075323

1.04.F

PD

Walkway, Protection Pads

D

075323

1.04.F

PD

Sealant

D

075323

1.04.G.1

QCS

Fire Hazard Certification

D

075323

1.04.G.2

QCS

Wind Uplift Certification

D
D

075323

1.04.G.3

QCS

Material Certification Membrane Manufacturer's
Certification

075323

1.04.G.4

QCS

Membrane Manufacturer's Certification

D

075323

1.04.G.5

QCS

Installer's Certification

D

075323

1.04.G.6

QCS

Warranty: Sample Copy

D

075323

1.04.H

CCS

Warranty Extension

F

075323

1.09.B

CCS

Manufacturer’s Warranty

F

076000
1.05.A

SD

Show the manner of forming, jointing and securing the
metal flashings and trim

D

076000

1.05.B

PD

Plain Copper Sheet

D

076000

1.05.B

PD

Prefinished Galvanized Steel Sheet

D

076000

1.05.B

PD

Nails

D

076000

1.05.B

PD

Screws, Bolts and other Fastening Accessories

D

076000

1.05.B

PD

Anchors

D

076000

1.05.B

PD

Type 3 Sealant

D

076000

1.05.B

PD

Type 4 Sealant

D

076000

1.05.C

SAM

Materials for Flashings

D

076000

1.05.C

SAM

Pre-Manufactured Roof Edge Flashings

D

079200

1.01.A

PD

Type 1 Sealant

D

079200

1.01.A

PD

Type 3 Sealant

D

079200

1.01.A

PD

Sealant Colors

D

079200

1.01.A

PD

Closed Cell Neoprene Joint Filler

D

079200

1.01.A

PD

Expanded Polyethylene Joint Filler

D

079200

1.01.A

PD

Joint Primer/Sealer/Conditioner

D

079200

1.01.A

PD

Backer Rod

D

079200

1.01.A

PD

Bond Breaker Tape

D

079200

1.01.A

PD

Cleaning Solvents

D

079200

1.01.B.1

SAM

Sealant

D

079200

1.01.C.1

QCS

Installer's Qualifications Data

D

079200

1.01.C.2

QCS

Company Field Advisor Data

D

079200

Projected
Approval
Date:

Projected
Delivery
Date:

JOINT SEALERS

085113

ALUMINUM WINDOWS

085113

1.06.A

PD

Aluminum window Types/Grade/Performance Class
and anchorage requirments

D

085113

1.06.A.1

SD

Fabrication details and connections

D

085113

1.06.C

SAM

Color Samples

D

SAM

Corner section of frame and sash as directed by
Director's Representative

D

DDS

Delegated Design data including calculations and
signed/sealed documentation.

D

085113

Projected
Transmittal
Date:

FLASHING AND TRIM

076000

085113

Contractor's Projected Dates
Allow at least 4 weeks for Approval
(allows time for any resubmission)

1.06.C
1.06.D

Updated: 10/16/2015
Printed: 6/16/2022
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SCHEDULE OF SUBMITTALS
PROJECT NO.: 47182-C

SUBMITTALS FOR APPROVAL

Spec
Section

Sub
Section

Type

Description

Send
to:

Critical
Submittals

F
F/O
D
S

Mark "X"
for all
that apply

085113

1.06.F

QCS

Installer's Qualifications Data

D

085113

1.06.D

QCS

Window Performance Data

D

085113

1.09.A

CCS

Warranty Extenson

F

085113

1.09.B

CCS

Manufacturer's Warranty

F

088100

1.03.A

PD

Type A Glass

D

088100

1.03.A

PD

Type D Glass

D

088100

1.03.A

PD

Type I Glass

D

088100

1.03.A

PD

Type M Glass

D

088100

1.03.A

PD

Spacers

D

088100

1.03.A

PD

Compressible Filler Rod

D

SAM

Glass: 12 x 12 inch pieces for each type of glass
specified

D

QCS

Test Reports: Certified test data to sufficiently
substantiate glass or glass assembly compliance with
requirements specified

D

QCS

Certificates: Affidavit required under Quality Assurance
Article

D

088100

088100
088100
088100

1.03.B
1.06.C.1
1.02.C.2

1.02

PD

Type 1 Plaster

D

092300

1.02.A.2

PD

Bonding Compound

D

092300

1.02.A

PD

Corner Beads (As needed)

D

092300

1.02.A.3

PD

Casing Beads (As needed)

D

092300

1.02.A.3

PD

Expanded Metal Reinforcement (As needed)

D

092300

1.02.B

QCS

Sand

D

099101

1.02.A

PD

Painting Schedule - Interior Substrates

D

099101

1.02.A

PD

Paint Type IAL-2: Interior Acrylic Latex, Eggshell

D

099101

1.02.A

PD

Paint Type IAL-3: Interior Acrylic Latex, Semigloss
Enamel

D

099101

1.02.D

PD

Certificates

D

099101

1.02.C

PD

Colors

D

SAM

Finish Paint Samples: Two finish paint samples applied
over recommended primers for each substrate to be
painted.

D

QCS

Test Reports

D

QCS

Certificates of Quality Assurance Article

D

CCS

Extra Materials: Paint Types IAL-2: Two gallons, each
type and color.

F

CCS

Extra Materials: Other Paint Types: One gallon, each
type and color.

F

099101

Projected
Delivery
Date:

CONSTRUCTION PAINTING

1.02.C

099101
1.02.D

099101
099101
220529

PIPE HANGERS AND SUPPORTS

220529

SD

Details of trapeze hangers and upper hanger
attachments

D

220529

SD

Details of pipe anchors

D

SD

Details and method of installing sway braces for cast
iron soil pipe

D

PD

Combination clevis hanger, pipe insulation shield and
vapor barrier

D

220529
220529

Projected
Approval
Date:

PLASTERING

092300

099101

Projected
Transmittal
Date:

GLASS AND GLAZING

092300

099101

Contractor's Projected Dates
Allow at least 4 weeks for Approval
(allows time for any resubmission)

1.02.A

Updated: 10/16/2015
Printed: 6/16/2022
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SCHEDULE OF SUBMITTALS
PROJECT NO.: 47182-C

SUBMITTALS FOR APPROVAL

Spec
Section

Sub
Section

Type

Description

Send
to:

Critical
Submittals

F
F/O
D
S

Mark "X"
for all
that apply

220529

1.02.A

PD

Pipe Insulation Shields

D

220529

1.02.A

PD

Pipe Covering Protection Saddles

D

220529

1.02.A

PD

Pipe Hangers

D

220529

1.02.A

PD

Hanger Rods

D

220529

1.02.A

PD

Riser Clamps

D

220529

1.02.A

PD

Sleeve Anchors

D

220529

1.02.A

PD

Wedge Anchors

D

220529

1.02.A

PD

Self-Drilling Anchors

D

220529

1.02.A

PD

Non-Drilling Anchors

D

220529

1.02.A

PD

Stud Anchors

D

220529

1.02.A

PD

Beam Clamps

D

220576

1.02.A

PD

Downspout Nozzle (Cows Tongue)

D

220576

1.02.A

PD

Corrosion Resistant Fasteners

D

220576

1.02.A

PD

Vandal Resistant Fasteners

D

Special Tools: Tools for Vandal Resistant Fasteners One for each type and size

F

220576

220576

1.03.A

CCS

1.03.A

PD

Projected
Approval
Date:

Projected
Delivery
Date:

Fibrous Glass (Mineral Fiber) Insulation

D
D

PIPING INSULATION

220700

1.03.A

PD

High Density Jacketed Insulation Inserts for Hangers
and Supports

220700

1.03.A

PD

Laminated Vapor Barrier Jackets for Piping

D

220700

1.03.A

PD

Adhesives, Sealers and Miscellaneous Materials

D

220700

1.03.B

QCS

Installer's Qualification Data

D

221100

PLUMBING PIPING

221100

1.02.A.2

PD

Material Schedule

D

221100

1.02.A.1

PD

Cast Iron Pipe and Fittings

D

221100

1.02.A.1

PD

Joining and Sealant Materials

D

221100

1.02.A.1

PD

Packing Materials for Building Construction
Penetrations

D

221100

1.02.A.1

PD

Pipe Sleeves

D

221426

1.02

PD

Roof Drain - Drain Body

D

221426

1.02

PD

Roof Drain - Flashing Clamp

D

221426

1.02

PD

Roof Drain - Dome Strainer

D

221426

1.02

PD

Roof Drain - Sump Receiver

D

221426

1.02

PD

Roof Drain - Underdeck Clamp

D

221426

1.02

PD

Roof Drain - Acceptable Drain Series

D

221426

1.02

PD

Corrosion Resistant Fastener

D

221426

1.02

PD

Vandal Resistant Fastener

D

221426

1.02

PD

Anti-Swize Lubricant

D

221426

1.02.B

CCS

Operation and Maintenance Data - 2 copies

F

CCS

Special Tools - Tools for Vandal Resistant Fasteners:
one for each type

F

221426

221426

Projected
Transmittal
Date:

DRAINAGE ACCESSORIES

220700
220700

Contractor's Projected Dates
Allow at least 4 weeks for Approval
(allows time for any resubmission)

ROOF DRAINS

1.03.A

Updated: 10/16/2015
Printed: 6/16/2022
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SDVOB UTILIZATION PLAN

Initial Plan

Revised plan

Contract/Solicitation

#

INSTRUCTIONS: This Utilization Plan must contain a detailed description of the supplies and/or services to be provided by each NYS Certified Service-Disabled
Veteran-Owned Business (SDVOB) under the contract. By submission of this Plan, the Bidder/Contractor commits to making good faith efforts in the utilization of
SDVOB subcontractors and suppliers as required by the SDVOB goals contained in the Solicitation/Contract. Making false representations or providing information
that shows a lack of good faith as part of, or in conjunction with, the submission of a Utilization Plan is prohibited by law and may result in penalties including, but
not limited to, termination of a contract for cause, loss of eligibility to submit future bids, and/or withholding of payments. Firms that do not perform commercially
useful functions may not be counted toward SDVOB utilization. Attach additional sheets if necessary.

SDVOB Goals In Contract

BIDDER/CONTRACTOR INFORMATION
Bidder/Contractor Name:

NYS Vendor ID:

%

Bidder/Contractor Address (Street, City, State and Zip Code):
Bidder/Contractor Telephone Number:

Contract Work Location/Region:

Contract Description/Title:

CONTRACTOR INFORMATION
Prepared by (Signature):

Name and Title of Preparer:

Telephone Number:

Date:

Email Address:

If unable to meet the SDVOB goals set forth in the solicitation/contract, bidder/contractor must submit a request for waiver
on the SDVOB Waiver Form.
SDVOB Subcontractor/Supplier Name:
Please identify the person you contacted:

Federal Identification No.:

Address:

Email Address:

Telephone No.:

Detailed description of work to be provided by subcontractor/supplier:
Dollar Value of subcontracts/supplies/services (When $ value cannot be estimated, provide the estimated % of contract work the SDVOB will
perform): $
or
%
SDVOB Subcontractor/Supplier Name:
Please identify the person you contacted:

Federal Identification No.:

Address:

Email Address:

Telephone No.:

Detailed Description of work to be provided by subcontractor/supplier:
Dollar Value of subcontracts/supplies/services (When $ value cannot be estimated, provide the estimated % of contract work the SDVOB will
or
%
perform): $

FOR OGS USE ONLY
OGS Authorized Signature:
NAME (Please Print):

Accepted

SDVOB
%/$

Accepted as Noted

Date Received:

Notice of Deficiency

Date Processed:

Comments:
NYS CERTIFIED SDVOB SUBCONTRACTOR/SUPPLIER INFORMATION: The directory of New York State Certified SDVOBs can be
viewed at: https://ogs.ny.gov/Veterans/default.asp
Note: All listed Subcontractors/Suppliers will be contacted and verified by OGS.
SDVOB Utilization Plan – SDVOB 100 (9/16)

ADDITIONAL SHEET
Bidder/Contractor Name:

Contract/Solicitation

#

SDVOB Subcontractor/Supplier Name:
Please identify the person you contacted:

Federal Identification No.:

Address:

Email Address:

Telephone No.:

Detailed Description of work to be provided by subcontractor/supplier:
Dollar Value of subcontracts/supplies/services (When $ value cannot be estimated, provide the estimated % of contract work the SDVOB will
perform): $
or
%
SDVOB Subcontractor/Supplier Name:
Please identify the person you contacted:

Federal Identification No.:

Address:

Email Address:

Telephone No.:

Detailed Description of work to be provided by subcontractor/supplier:
Dollar Value of subcontracts/supplies/services (When $ value cannot be estimated, provide the estimated % of contract work the SDVOB will
perform): $
or
%
SDVOB Subcontractor/Supplier Name:
Please identify the person you contacted:

Federal Identification No.:

Address:

Email Address:

Telephone No.:

Detailed Description of work to be provided by subcontractor/supplier:
Dollar Value of subcontracts/supplies/services (When $ value cannot be estimated, provide the estimated % of contract work the SDVOB will
perform): $
or
%
SDVOB Subcontractor/Supplier Name:
Please identify the person you contacted:

Federal Identification No.:

Address:

Email Address:

Telephone No.:

Detailed Description of work to be provided by subcontractor/supplier:
Dollar Value of subcontracts/supplies/services (When $ value cannot be estimated, provide the estimated % of contract work the SDVOB will
or
%
perform)): $
SDVOB Subcontractor/Supplier Name:
Please identify the person you contacted:

Federal Identification No.:

Address:

Email Address:

Telephone No.:

Detailed Description of work to be provided by subcontractor/supplier:
Dollar Value of subcontracts/supplies/services (When $ value cannot be estimated, provide the estimated % of contract work the SDVOB will
or
%
perform): $

SDVOB Utilization Form extra (9/16)

Instructions for Completing the
Monthly SDVOB Compliance Report – SDVOB 101
The SDVOB Monthly Reporting Form is to be completed by the Contractor/Vendor, and submitted by the 10th day of each month for
the duration of the Contract. This form should include all (e.g. SDVOB and non SDVOB) Subcontractors and/or Suppliers assigned
by the Contractor/Vendor to perform work during the contract. This reporting should also include payments made by your
Subcontractors and/or Suppliers to SDVOB firms.
Complete the form as specified below.

Contract No.

Indicate the OGS Contract No.

Contractor/Vendor Name and Address

Provide your firm’s name and address.

Federal ID No.

Enter your firm’s Federal ID No.

Goals

Indicate SDVOB participation goals.

Reporting Period

Fill in the month and year of reporting period. One copy must be submitted with
final payment application.

Description of Project

Briefly describe the work you are providing under the terms of this contract.

Firm Name and Address

Provide the name, address and phone number of all Subcontractors/Suppliers
assigned by the Contractor/Vendor on this contract or purchase agreement(s).

Federal ID No.

Enter the Subcontractor’s/Supplier’s Federal ID No. If no Federal ID No. has been
assigned, provide only the owner’s last four (4) digits of his or her Social Security
No.

Payment This Month

Indicate the amount paid this month to each Subcontractor/Supplier. If there was
no income activity for a Subcontractor/Supplier, please check the box indicating
“No Payment This Month.”

Contract Amount

Enter the total contract amount or purchase agreement(s) amount for each
Subcontractor/Supplier.

Description of Work/Supplies

Briefly describe the work performed or supplies provided by each
Subcontractor/Supplier.

Submit to:
Design & Construction SDVOB Compliance Specialist
35th Floor, Corning Tower
Albany, New York 12242
Email: DCSDVOB@ogs.ny.gov

Monthly SDVOB Compliance Form Instr. (9/16)

CONTRACTOR’S MONTHLY SDVOB COMPLIANCE REPORT

(DUE ON THE 10TH DAY OF EACH MONTH FOR
THE PRECEDING MONTH’S ACTIVITY AS EVIDENCE TOWARDS ACHIEVEMENT OF THE SDVOB GOALS ON THE CONTRACT)
Contractor/Vendor Name, Address and Phone No.:

Contractor/Vendor Federal ID No.:

Contract No.:
SDVOB Goals

Reporting Period

Description of Project:

Month

Year

%

Firm Name, Address and Phone Number
(List All Firms)

Description of Work or Supplies Provided

Federal ID No.:

Designation
SDVOB

Supplier

Sub

Team

Broker

Other

Joint Venture

No Written Contract

SDVOB

Supplier

Sub

Team

Broker

Other

Joint Venture

No Written Contract
No Payment This Month

Written Contract

Federal ID No.:

SDVOB

Supplier

Sub

Team

Broker

Other

Joint Venture

No Written Contract
No Payment This Month

Written Contract

Federal ID No.:

SDVOB

Supplier

Sub

Team

Broker

Other

Joint Venture

No Written Contract

Written Contract
Signature

Print Name and Title

No Payment This Month

Date

Submission of this form constitutes the Contractor’s acknowledgement as to the accuracy of the information contained herein. Failure to submit complete
and accurate information may result in a finding of noncompliance, non-responsibility, suspension and/or termination of the Contract.

Monthly SDVOB Compliance Report – SDVOB 101 (9/16)

Contract Amount

No Payment This Month

Written Contract

Federal ID No.:

Payment This Month

For OGS Use Only
Reviewed By:
Date:

APPLICATION FOR WAIVER OF SDVOB PARTICIPATION GOAL
(must be submitted before requesting final payment on the Contract)

Section 1: Basic Information
Contractor’s Name:

Federal Identification Number:

Street Address:

E-Mail Address:

City, State, Zip Code:

Telephone:
(

Contract Number:

)

-

SDVOB CONTRACT GOALS

%

Section 2: Type of SDVOB Waiver Requested
Total

Partial

If partial waiver, please enter the revised SDVOB
percentage:

%

Please explain the reason for the waiver request:

Section 3: Supporting Documentation
Provide the following documentation as evidence of your good faith efforts to meet the SDVOB goals set forth in the contract and in support of your
waiver application:






Attachment A. Copies of solicitations to SDVOBs and any responses thereto.
Attachment B. Explanation of the specific reasons each SDVOB that responded to Bidders/Contractors’ solicitation was not selected.
Attachment C. Dates of any pre-bid, pre-award or other meetings attended by Contractor, if any, scheduled by OGS with certified
SDVOBs whom OGS determined were capable of fulfilling the SDVOB goals set forth in the contract.
Attachment D. Information describing the specific steps undertaken to reasonably structure the contract scope of work for the purpose of
subcontracting with, or obtaining supplies from, certified SDVOBs.
Attachment E. Other information deemed relevant to the request.

Section 4: Signature and Contact Information
By signing and submitting this form, the contractor certifies that a good faith effort has been made to promote SDVOB participation
pursuant to the SDVOB requirements set forth under the solicitation or Contract. Failure to submit complete and accurate information
may result in a finding of noncompliance, non-responsibility, and a suspension or termination of the contract.
Prepared By: (Signature)
Name and Title of Preparer (Print or Type)

SDVOB Waiver Form – SDVOB 200 (9/16)

Date:

For OGS Use Only
Reviewed By:

Date:

Decision:
Full SDVOB waiver granted
Partial SDVOB waiver granted; revised SDVOB goal: _______ %
SDVOB waiver denied

Approved By:

Date Notice of Determination Sent:

Comments

SDVOB Waiver form – SDVOB 200 (9/16)Reverse

Date:

