

CORNELL UNIVERSITY
FACILITIES CONTRACTS
121 HUMPHREYS SERVICE BUILDING
ITHACA, NEW YORK 14853-3701

WILLIAM T. KEETON HOUSE
NORTH WING STRUCTURAL REPAIR &
WATER INFILTRATION MITIGATION

ADDENDUM NO. 1

April 14, 2026

This Addendum contains changes to the requirements of the Contract Documents and Specifications. Such changes are to be incorporated into the Construction Documents and shall apply to the work with the same meaning and force as if they had been included in the original document. Wherever this Addendum modifies a portion of a paragraph of the specifications or a portion of any Drawing, the remainder of the Paragraph or Drawing shall remain in force.

NOTE: Provisions of all Contract Documents apply.

Note: A second walkthrough has been scheduled for 10:00am on April 23, 2026. Meet at the William T. Keeton House Loading Dock to begin the tour. All questions/RFIs must be submitted in writing. The RFI deadline has been extended to Noon on April 27, 2026.

Item 1. Instructions to Bidders, item #15, paragraph c.

DELETE paragraph c in its entirety.

REPLACE with

c. Completed and responsive Bid Proposals shall be submitted through the electronic project management Bid Portal no later than **2:00 PM on May 6, 2026.**

Item 2. Pre-bid Sign-in Sheet is attached for Contractors' reference only.

Item 3. RFI Questions and Clarifications

See attached RFI Log Items (1)

Attachments: Pre-bid Sign in Sheet
RFI Log items (1)

*****END OF ADDENDUM*****

RFI Form

| RFI/ Response Index | Page/ Dwg./Spec./Rep. Number | Section/ Paragraph/Topic | RFI | Design Team Response |
|---------------------------|------------------------------------|-----------------------------|---|---------------------------------|
| 1 | | | Can there be another site visit available for subcontractors to visit site. | See Addendum No. 1, first Note. |