

**ADDENDUM NO. 1**

March 22, 2022

This Addendum contains changes to the requirements of the Contract Documents and Specifications. Such changes are to be incorporated into the Construction Documents and shall apply to the work with the same meaning and force as if they had been included in the original document. Wherever this Addendum modifies a portion of a paragraph of the specifications or a portion of any Drawing, the remainder of the Paragraph or Drawing shall remain in force.

NOTE: Provisions of all Contract Documents apply.

---

Item 1. Instructions to Bidders, INS-1, 3. Method of Submission, b.

**DELETE** in its entirety:

- b. Proposals shall be delivered to the Owner at the address listed above not later than 2:00PM on April 6, 2022.

**REPLACE** with:

- b. Proposals shall be delivered to the Owner at the address listed above not later than **2:00PM on April 14, 2022.**

Item 2. Instructions to Bidders, INS-2, 4 Bid Opening, a.

**DELETE** in its entirety:

- a. Proposals will be opened by the Owner at 2:00PM on April 6, 2022, via Zoom at:

**REPLACE** with:

- a. Proposals will be opened by the Owner at **2:00PM on April 14, 2022**, via Zoom at:

TECHNICAL SPECIFICATIONS

Item 3. Section 31 10 00 SITE CLEARING, Part 3, Paragraph 3.5, A, 2.

**DELETE** in its entirety.

**REPLACE** with

- 2. Removal of large trees shall occur during off hours, preferably early on a Saturday morning. Grind down stumps and remove roots larger than 2 inches in diameter, obstructions, and debris to a depth of 12 inches (300 mm) below exposed subgrade.

GENERAL REQUIREMENTS

- Item 4. Section 01 11 00 SUMMARY OF WORK, Paragraph 1.4 SCHEDULE OF OWNER FURNISHED ITEMS, A, 1. Two (2) Kohler KD800 Diesel Generator Sets (Paralleled)

**DELETE** “Estimated Delivery Date: Last week in **May 2022**” in its entirety.

**REPLACE** with “Estimated Delivery Date: **June 18-20, 2022**”

**ADD** “If the pads are not ready for the generators at the time of their delivery, the contractor will prepare temporary level pads to place them on, at a spot on the clear lawn near the site. The contractor will be responsible for the restoration of the lawn once the generators have been placed on to their final pads.”

- Item 5. Section 01 11 00 SUMMARY OF WORK, Paragraph 1.4 SCHEDULE OF OWNER FURNISHED ITEMS, A, 2. Avtron Permanent Load Bank,

**DELETE** “Estimated Delivery Date: Last week in **May 2022**” in its entirety.

**REPLACE** with “Estimated Delivery Date: First week in **April 2022**”

- Item 6. Section 01 11 00 SUMMARY OF WORK, Paragraph 1.4 SCHEDULE OF OWNER FURNISHED ITEMS, A, 3. Eaton 3000 AMP Switchboard,

**DELETE** “Estimated Delivery Date: Last week in **May 2022**” in its entirety.

**REPLACE** with “Estimated Delivery Date: The week of **April 25, 2022**”

- Item 7. Section 01 11 00 SUMMARY OF WORK, Paragraph 1.4 SCHEDULE OF OWNER FURNISHED ITEMS, B,

**ADD:**

“Should the **Avtron Permanent Load Bank** and **Eaton 3000 AMP Switchboard** arrive to the Cornell Campus before contractor mobilization, they’ll be stored at the Cornell University Grounds Department Yard at 307 East Palm Road. The Contractor will be responsible for picking them up from that location for installation at the construction site.”

**\*\*\*\*END OF ADDENDUM\*\*\*\***