

SECTION 00 91 13.01

ADDENDUM

Town of Chenango
Northgate Wastewater Treatment Plant Improvements

Addendum No. 1
Date Issued: January 7, 2022

The attention of bidders is called to the following changes to the Bid Documents, shall be taken into account in the preparation of Bids, and shall be a part of the Bid Documents

Bidders must acknowledge receipt of this Addendum on page 1 of the Bid Form.

SPECIFICATIONS

<u>Section</u>	<u>Description</u>
00 11 13	Add in Section 00 11 13 – Advertisement for Bids, “An optional site visit will be held on Friday, January 14, 2022 from 10 a.m. to 12 p.m. local time at the Northgate WWTP, 1298 Front Street, Binghamton, NY 13901. COVID-19 precautions shall be followed while on-site, including social distancing and the wearing of masks at all times.”
00 11 13	Add in Section 00 11 13 – Advertisement for Bids, “Members of the public and project bidders have the option to join the bid opening via Zoom. Zoom meeting access can be obtained with the following Meeting ID: 352 214 7454 or the following link https://us06web.zoom.us/j/3522147454 .”
00 11 13	Add in Section 00 11 13 – Advertisement for Bids, “The voluntary pre-bid meeting will be held virtually at 10 a.m. local time on Monday, January 10, 2022. Zoom meeting access can be obtained with the following Meeting ID: 852 3350 2641 or the following link https://us06web.zoom.us/j/85233502641 .”
00 11 13	In Section 00 11 13 – Advertisement for Bids, first paragraph Delete the following “...will be received by the Town of Chenango, at the Town Office Building , 1529 State Route 12...” and Add the following “...will be received by the Town of Chenango, <u>Office of the Town Clerk by the Town Clerk</u> , 1529 State Route 12...”

DRAWINGS

<u>Sheet No.</u>	<u>Description</u>
G004	Add the following to General Note #33, "...ELECTRICAL, <u>PLUMBING</u> , AND MECHANICAL..."
G004	Delete the following from Sequence of Construction Note #16, "DELAYS TO CONTRACT NO. 2 MAY RESULT IN FINANCIAL DAMAGES." Add the following to Sequence of Construction Note #16, "DELAYS TO CONTRACT <u>NO. 1</u> MAY RESULT IN FINANCIAL DAMAGES."
M410	Unit Heater (UH) Schedule Notes #5, Delete the following " NEMA-4X " and Add the following " <u>Heresite</u> ".

END OF ADDENDUM NO. 1

BARTON & LOGUIDICE, D.P.C.



Eric A. Pond, P.E.
Senior Vice President

ATH/tlh