

**ADDENDUM No. 03**

*to*

**CONTRACT DOCUMENTS**

**for**

**CORTLAND COUNTY AIRPORT – CHASE FIELD**

**CORTLAND, NEW YORK**

**CONVENTIONAL AIRCRAFT STORAGE HANGAR BUILDING  
WITH OFFICES**

**NYSDOT P.I.N. 3903.11**

**M-J PROJECT NO.: 19046.03**

*January 27, 2026*

**Cortland County Airport -Chase Field  
Conventional Aircraft Storage Hangar Building with Offices  
Addendum No. 03**

**CORTLAND COUNTY AIRPORT – CHASE FIELD**

**CONVENTIONAL AIRCRAFT STORAGE HANGAR BUILDING WITH OFFICES**

**TABLE OF CONTENTS**

1. Instructions
2. Revisions/Clarifications to Contract Documents
3. Attachments

## **ADDENDUM No. 03**

### **January 27, 2026**

#### **1. INSTRUCTIONS TO ALL HOLDERS OF CONTRACT DOCUMENTS**

---

Your attention is directed to the following interpretations of changes in and additions to the Contract Documents for the construction of the **Conventional Aircraft Storage Hangar Building with Offices** at the Cortland County Airport – Chase Field in Cortland, New York.

**Please indicate receipt of this addendum (including date) on page P-5 of the Bid Proposal documents.**

#### **2. REVISIONS/CLARIFICATIONS TO THE CONTRACT DOCUMENTS**

---

(1) Change to Drawings:

a. None

(2) Change to Specifications:

a. None

(3) Clarification:

a. Regarding the requirement to follow local (Town of Cortlandville) code.

Bidders shall not contact the Town of Cortlandville. Submit all code questions to [jgorham@mjinc.com](mailto:jgorham@mjinc.com).

The County's jurisdiction precedes the Town. The project is following the codes provided on the contract drawings.

This topic was previously addressed in Addendum 1, RFI/Clarification #67.

#### **3. ATTACHMENTS**

---

(1) None

END OF ADDENDUM